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NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received by the Board of Commissioners of
the Borough of Deal for the project entitled “Ocean Avenue Lighting Improvements in the
Borough of Deal, Monmouth County, New Jersey” at the Borough Hall, 190 Norwood Avenue at
1:00 p.m. prevailing time on Friday, April 4, 2025, at which time they shall be opened and read
aloud.

Work shall consist of but not limited to the following: mobilization, construction of fifty-
five (55) light fixtures and decorative arms, connection to existing electrical service, removal of
existing fixtures, site restoration, together with other miscellaneous related work.

The specifications and other contract documents for the proposed work, prepared by Leon
S. Avakian, Inc., Consulting Engineers, may be examined at the Borough Hall of Deal 190
Norwood Avenue, Deal, NJ during business hours. Bidders may obtain one copy thereof upon
proper notice and payment of a non-refundable charge of $50.00 to defray the cost thereof. Checks
shall be written to the order of Borough of Deal for each set of documents.

Bids must be made on the standard proposal form in a manner designated therein and
required by the specifications. They shall be enclosed in an opaque sealed envelope addressed to
the Board of Commissioners of the Borough of Deal bearing on the outside the name of the bidder,
his address and the name of the contract for which the bid is submitted. Bids must be accompanied
by a certificate from a surety company stating that it will provide the specified performance and
maintenance bonds in the event that the contract is awarded to the bidder.

Each bid must be accompanied by a certified check, cashier's check, or bid bond for ten
percent of the amount of the bid, not to exceed $20,000, drawn upon an incorporated bank or trust
company, payable to the Borough of Deal, as guarantee that in case the contract is awarded the
bidder, he will, within ten days thereafter execute such contract and furnish satisfactory
performance bond. Upon failure to do so, he shall forfeit the deposit as a partial satisfaction of
liquidated damages and the acceptance of the bid will be contingent upon fulfillment of this
requirement by the bidder. The checks of all bidders will be returned according to law. No interest
shall be allowed upon any such check.

Please be advised that Borough funds are being utilized in this project. The award of the
contract for this work will not be made until the necessary funds have been provided by the
Borough of Deal in a lawful manner.

Bidders are required to comply with the requirements of P.L. 1975, ¢,127.,N.J.A.C. 17:27
(Affirmative Action) & P.L. 1977, C-33 (Ownership Disclosure).

The Contract shall be awarded, or all bids rejected, within sixty days from the receipt of
bids or within such extensions of time as permitted by law.

The Board of Commissioners reserves the right to reject any and all bids, or to waive
informality of any bid.

JoAnna Myung
Acting Administrator/Clerk
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INFORMATION FOR BIDDERS

RECEIPT AND OPENING OF BIDS

Bids will be received by the Board of Commissioners (hereinafter referred to as
Owner) of the Borough of Deal at Borough Hall, 190 Norwood Avenue, Deal, NJ
at 1:00 p.m. prevailing time on Friday, April 4, 2025, at which time they shall be
opened and read aloud. The envelope containing the bids must be sealed and
addressed to the Owner and designated as:

Ocean Avenue Lighting Improvements
in the
Borough of Deal
Monmouth County, New Jersey

PREPARATION OF BIDS

Bids must be submitted on the prescribed form. All blank spaces for bid prices must
be filled in by typewriter or ink, in the respective spaces provided in the Proposal.
Any bid containing blank spaces not filed in may be rejected as being informal.

All bids must be submitted in sealed envelopes bearing on the outside the name of
the bidder, his address, and the name of the bid marked as directed above. If
forwarded by mail, the sealed envelope containing the bid marked as directed
above, must be enclosed in another envelope, addressed as specified in the bid form,
preferably registered mail.

UNIT PRICE BID

Unit prices are requested for the respective items stipulated in the proposal form.
Bids will be compared on the basis of the requested cumulative totals of the
schedule of prices bid, considering alternate bids where requested, or will be
compared on the basis of a lump sum bid for the whole work, considering alternate
bids where required.

CONTRACT TIMES

The Contractor shall proceed with this work and ordering material within ten (10)
days of the signing of the contract. Work cannot be done during the Borough’s
summer moratorium (between Tuesday, June 24, 2025 until Wednesday,
September 3, 2025).
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EXHIBIT A
BOROUGH OF DEAL

January 6, 2025
February 4, 2025
March 4, 2025
April 1, 2025
May 6, 2025
June 10, 2025
July 1, 2025
August 5, 2025
September 2, 2025
October 1, 2025
November 6, 2025

December 3, 2025
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EXAMINATION OF CONTRACT DOCUMENTS AND SITE

Each Bidder shall examine thoroughly the site of the proposed project and Contract
Documents before submitting a proposal. Bidder shall promptly notify the Engineer of
all conflicts, errors, or discrepancies which he has discovered in or between Contract
Documents and such other related Documents. The submission of a bid is conclusive
evidence that the Bidder has made such examinations and is fully aware of the conditions
to be encountered in performing the Work and as to the requirements of the Contract
Documents.

ADDENDA AND INTERPRETATIONS

No interpretations of the meaning of the specifications or other documents will be made
to any bidder orally. Every request for such interpretation should be made in writing
addressed to Leon S. Avakian, Inc., Consulting Engineers, 788 Wayside Road, Neptune,
New Jersey, 07753. For all contracts for construction work, notice shall be provided no
later than seven (7) days, Saturdays, Sundays, or holidays excepted , prior to the date for
acceptance of bids, to any person who has submitted a bid or who has received a bid
package in any of the following ways: i) in writing by certified mail or ii) by certified
facsimile transmission and that the transmission was successful or iii) by a delivery
service that provides certification of delivery to the sender.

All Addenda so issued shall become part of the Contract Documents.

LAWS, ORDINANCES, ETC.

The bidder shall familiarize himself and comply with all Federal, State and local laws,
ordinances and regulations, which in any manner affect those engaged or employed in the
work, the materials or equipment to be used, or the conduct of the work. No plea or
misunderstanding will be considered because of ignorance of the law.

Provisions of these bidding/or Contract Documents to the contrary notwithstanding, the
requirements of the Local Public Contracts Law (Title 40A, Chapter 11) shall prevail.

The Bidders attention is directed to the following Statutes:

TITLE 2A, Chapter 44, concerning form and conditions of the Performance Bond. See
paragraph 15.

TITLE 10, Chapters 2 & 5, concerning discrimination in connection with certain public
contracts. See paragraph 5.

TITLE 34, Chapter 2, concerning employment of child labor.
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TITLE 34, Chapter 5, concerning safety codes for workers in the construction industry
together with the following rules and regulations of the State Department of Labor and
Industry promulgated to implement and supplement this law:

"Rules and Regulations Concerning Precautions to be taken in the Proximity of High-
Voltage Lines for the Prevention of Accidents.

"Rules and Regulations Governing Blasting on Construction and Related Operations".

TITLE 34, Chapter 9, concerning preference in employment for citizen of New Jersey
who has resided in the State for more than one year.

In the construction of any public work for the state, or any county, city, town, township,
or borough, or other municipal corporation of any board committee, commission, or
officer thereof, whether the same be a building, excavation, sewer, or drainage
construction, road building, paving, bridge, or any other form or kind of public work,
preference in employment thereon shall be given to citizens of the State of New Jersey
who have resided and maintained domiciles within the State for a period of not less than
one year immediately prior to such employment. Persons other than citizens of the State
may be employed when such citizens are not available.

Each contractor performing work for the State, or for any county, or municipal corporation,
or, for any board committee, commission, or officer thereof, shall keep a list of his or its
employees, stating whether they are native born citizens or naturalized citizens, and in case
of naturalization, the date thereof and the name of the court in which granted.

TITLE 34, Chapter 10, concerning establishment of an eight-hour working day for laborers,
workmen and mechanics.

TITLE 34, Chapter 11, concerning payment of prevailing rates of wages and providing
penalties for violations.

TITLE 40A, Chapter 11, which requires that only manufactured and farm products of the
United States, wherever available, be used in the work.

TITLE 52, Chapter 34, concerning the payment of commissions, percentage, brokerage or
contingent fees to solicit or secure the contract.

PREVAILING WAGE RATE DETERMINATION

Pursuant to the Provisions of the New Jersey Prevailing Wage Act, Chapter 150 of the New
Jersey Laws of 1963, the Contractor shall comply with Applicable State of New Jersey
Department of Labor Wage and Fringe Benefit Rates. Those current rates in effect on the
date of contract award are available for review at the office of the Engineer.

Bidders should familiarize themselves with the contents of the Act and wage rate
determination for the Project, since they will be attached to and made a condition of the
Contract to be executed for this Project.
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Please be advised that effective February 18, 1992 Regulation N.J.A.C. 12:60-21 and 6.1
of the New Jersey Prevailing Wage Act, N.J.S.A. 34:11-56.25 et seq requires that
certified payroll records must be submitted to the public body for each employee on the
project. The General Contractor is responsible for ensuring that each sub-contractor
submits the certified payroll within ten (10) days of the payment of wages. The public
body shall receive, file and make available for inspection during normal business hours
the certified payroll records.

A copy of the certified payroll form may be obtained by contacting the New Jersey
Department of Labor, Division of Workplace Standards, Public Contracts Section, CN
389, Trenton, NJ 08625-0389, telephone (609) 292-2259.

AFFIRMATIVE ACTION REQUIREMENTS

The Contractor's attention is directed to the following requirements of the New Jersey
Administrative Code (NJAC 17:27), regarding the awarding of Construction Contracts:

The Public Agency is required to provide an initial Project Manning Report (A.A.201) to
all Construction Contractors receiving an award that meets or exceeds the bidding
threshold.

The Public Agency may require the Construction Contractor that is to be awarded the
contract to submit their Initial Project Manning Report (copy marked Public Agency) at
the time the signed contract is returned to the Agency.

NOTE:The Initial Project Manning Report (A.A.201) must be submitted by the third day
after the signing of the Construction Contract.

If the Construction Contractor does not submit the initial Project Manning Report
(A.A.201) within the required time period, the Public Agency may extend the time period
to the Fourteenth Calendar Day.

If by the Fourteenth Calendar Day the Contractor does not submit the Affirmative Action
Document, the Public Agency must declare the Contractor as being non-responsive and
award the Contract to the next lowest responsible bidder.

During the performance of this Contract, the Contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any
employee or applicant for employment because of age, race, creed, color, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or expression,
disability, nationality or sex. Except with respect to affectional or sexual orientation and
gender identity or expression, the contractor will ensure that equal employment opportunity
is afford to such applicants in recruitment and employment, and that employees are treated
during employment, without regard to their age, race creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex. Such equal employment opportunity shall include, but not be limited to
the following: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
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selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided by the Public Agency Compliance Officer setting forth provisions of this non-
discrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements
for employees placed by or on behalf of the contractor, state that all qualified applicants
will receive consideration for employment without regard to age, race, creed, color,
national origin, ancestry, marital status, affectional or sexual orientation, gender identity
or expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising
the labor union or workers’ representative of the contractor’s commitments under this act
and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or
subcontractor agrees to make good faith efforts to employ minority and women workers in
each construction trade consistent with the targeted employment goal prescribed by
N.J.A.C. 17:27-7.2; provided, however, that the Dept. of LWD, Construction EEQ
Monitoring Program may, in its discretion, exempt a contractor or subcontractor from
compliance with the good faith procedures prescribed by the following provisions A, B,
and C, as long as the Dept. of LWD, Construction EEO Monitoring Program is satisfied
that the contractor or subcontractor is employing workers provided by a union which
provides evidence, in accordance with standards prescribed by the Dept. of LWD,
Construction EEO Monitoring Program, that its percentage of active "card-carrying"
members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or
subcontractor agrees that a good faith effort shall include compliance with the following
procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a
union for a construction trade, the contractor or subcontractor shall, within three
business days of the contract award, seek assurances from the union that it will
cooperate with the contractor or subcontractor as it fulfills its affirmative action
obligations under this contract and in accordance with the rules promulgated by the
Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as supplemented and amended from
time to time and the Americans with Disabilities Act. If the contractor or
subcontractor is unable to obtain said assurances from the construction trade union
at least five business days prior to the commencement of construction work, the
contractor or subcontractor agrees to afford equal employment opportunities
minority and women workers directly, consistent with the chapter. If the
contractor’s or subcontractor’s prior experience with a construction trade union,
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regardless of whether the union has provided said assurances, indicates a significant
possibility that the trade union will not refer sufficient minority and women workers
consistent with affording equal employment opportunities as specified in this
chapter, the contractor or subcontractor agrees to be prepared to provide such
opportunities to minority and women workers directly, consistent with this chapter,
by complying with the hiring or scheduling procedures prescribed under (B)
below; and the contractor or subcontractor further agrees to take said action
immediately if it determines that the union is not referring minority and women

workers consistent with the equal employment opportunity goals set forth in the
chapter.

If good faith efforts to meet targeted employment goals have not or cannot be met
for each construction trade by adhering to the procedures of (A) above, or if the
contractor does not have a referral agreement or arrangement with a union for a
construction trade, the contractor or subcontractor agrees to take the following
actions:

i To notify the public agency compliance officer, the Dept. of LWD,
Construction EEO Monitoring Program, and minority and women referral
organizations listed by the Dept. of LWD, Construction EEO Monitoring
Program pursuant to N.J.A.C. 17:27-5.3, of'its workforce needs, and request
referral of minority and women workers;

% To notify any minority and women workers who have been listed with it as
awaiting available vacancies;

3. Prior to commencement of work, to request the local construction trade
union refer minority and women workers to fill job openings, provided the
contractor or subcontractor has a referral agreement or arrangement with a
union for the construction trade;

4, To leave standing requests for additional referral to minority and women
workers with the local construction trade union, provided the contractor or
subcontractor has a referral agreement or arrangement with a union for the
construction trade, the State Training and Employment Service and other
approved referral sources in the area;

3 If it is necessary to layoff some of the workers in a given trade on the
construction site, layoffs shall be conducted in compliance with the equal
employment opportunity and non-discrimination standards set forth in the
regulation, as well as with applicable Federal and State court decisions;

6. To adhere to the following procedure when minority and women workers
apply or are referred to the contractor or subcontractor:

1. The contractor or subcontractor shall interview the referred minority
or women worker.
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If said individuals have never previously received any document or
certification signifying a level of qualification lower than that
required in order to perform the work of the construction trade, the
contractor or subcontractor shall in good faith, determine the
qualifications of such individuals. The contractor or subcontractor
shall hire or schedule those individuals who satisfy appropriate
qualification standards in conformity with the equal employment
opportunity and non-discrimination principles set forth in this
chapter. However, a contractor or subcontractor shall determine that
the individual at least possesses the requisite skills and experience
recognized by a union, apprentice program or a referral agency,
provided the referral agency is acceptable to the Dept. of LWD,
Construction EEO Monitoring Program. If necessary, the contractor
or subcontractor shall hire or schedule minority and women workers
who qualify as trainees pursuant to these rules. All of the
requirements, however, are limited by the provisions of (C) below.

The name of any interested women or minority individual shall be
maintained on a waiting list, and shall be considered for
employment as described in (i) above, whenever vacancies occur.
At the request of the Dept. of LWD, Construction EEO Monitoring
Program, the Dept. of LWD, Construction EEO Monitoring
Program, the contractor or subcontractor shall provide evidence of
its good faith efforts to employ women and minorities from the list
to fill vacancies.

[f, for any reason, said contractor or subcontractor determines that a
minority individual or a woman is not qualified or if the individual
qualifies as an advanced trainee or apprentice, the contractor or
subcontractor shall inform the individual in writing of the reasons
for the determination, maintain a copy of the determination in its
files, and send a copy to the public agency compliance officer and
to the Dept. of LWD, Construction EEO Monitoring Program.

To keep a complete and accurate record of all requests made for the referral
of workers in any trade covered by the contract, on forms made available
by the Dept. of LWD, Construction EEO Monitoring Program and
submitted promptly to the Dept. of LWD, Construction EEO Monitoring
Program upon request.

The contractor or subcontractor agrees that nothing contained in (B) above shall
preclude the contractor or subcontractor from complying with the union hiring hall
or apprenticeship policies in any applicable collective bargaining agreement or
union hiring hall arrangement, and, where required by custom or agreement, it shall
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(D)

send journeymen and trainees to the union for referral, or the apprenticeship program
for admission, pursuant to such agreement or arrangement. However, where the
practices of a union or apprenticeship program will result in the exclusion of
minorities and women or the failure to refer minorities and women consistent with
the targeted county employment goal, the contractor or subcontractor shall consider
for employment persons referred pursuant to (B) above, without regard to such
agreement or arrangement; provided further, however, that the contractor or
subcontractor shall not be required to employ women and minority advanced
trainees and trainees in numbers which result in the employment of advanced
trainees and trainees as a percentage of the total work force for the construction
trade, which percentage significantly exceeds the apprentice to journey worker ratio
specified in the applicable collective bargaining agreement, or in the absence of a
collective bargaining agreement, exceeds the ratio established by practice in the area
for said construction trade. Also the contractor or subcontractor agrees that, in
implementing the procedures of (B) above, it shall, where applicable, employ
minority and women workers residing within the geographical jurisdiction of the
union.

After notification of award, but prior to signing a construction contract, the
contractor shall submit to the public agency compliance officer and the Dept. of
LWD, Construction EEO Monitoring Program an initial project workforce report
(Form AA-201) electronically provided to the public agency by the Dept. of LWD,
Construction EEO Monitoring Program, through its website, for distribution to and
completion by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor
also agrees to submit a copy of the Monthly Project Workforce Report once a month
thereafter for the duration of this contract to the Dept. of LWD, Construction EEO
Monitoring Program and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of
budgeted funds, as is necessary, for on-the-job and/or off-the-job programs for
outreach and training of minorities and women.

The contractor and its subcontractors shall furnish such reports or other documents
to the Dept. of LWD, Construction EEO Monitoring Program of Public Contracts
Equal Employment Opportunity Compliance as may be requested by the Dept. of
LWD, Construction EEO Monitoring Program from time to time in order to carry
out the purposes of these regulations, and public agencies shall furnish such
information as may be requested by the Dept. of LWD, Construction EEQO
Monitoring Program of Public Contracts Equal Opportunity Compliance for
conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et. seq.

QUALIFICATION OF BIDDERS

The Bidder shall submit with his bid, a list of projects completed by his firm within the last
five (5) years which are comparable in type of work and costs. A list of references for the
above projects, including the responsible Engineers, shall also be submitted with his bid.
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The Owner may make such additional investigation as he deems necessary to determine
the ability of the Bidder to perform the work and the Bidder shall furnish the Owner all
such information and data for this purpose as requested.

Each bidder shall submit with his bid a certificate that he owns, leases or controls all the
necessary equipment to perform the work required by the plans, specifications, and
advertisements, and if the Bidder is not the actual owner or lessee of any such equipment,
his certificate shall state the source from which the equipment shall be obtained, and shall
be accompanied by a certificate from the Owner or person in control of the equipment
definitely granting to the bidder the control of the equipment during such time as may be
necessary for the completion of that portion of the contract for which it is necessary.

Conditional bids will not be accepted.

BID SECURITY

Each bid must be accompanied by a certified check, cashier's check or bid bond, in an
amount not less than ten percent (10%) of the amount of the base bid nor more than $20,000
and a Certificate from a surety company authorized to do business in the State of New
Jersey and acceptable to the Owner, agreeing, in the event that the Contract is awarded to
the Bidder, they will execute and deliver Payment and Performance Bonds, each in the
penal sum of one hundred percent (100%) of the amount of the Proposal. All bid security,
except the security of the three apparent lowest responsible bidders, shall be returned,
unless otherwise requested by the Bidder, within ten (10) days after the opening of the bids,
Sundays and holidays excepted, and the bids of such bidders shall be considered as
withdrawn. Within three (3) days, Sundays and holidays excepted, after the awarding and
signing of the contract and the approval of the Contractor's Performance Bond, the bid
security of the remaining unsuccessful bidders shall be returned to them.

STATEMENT OF OWNERSHIP (N.J.S.A. 52:25-242 (P.L. 1977, C.33. AS
AMENDED BY P.L. 2016, C.43)

P.L. 1977, ¢.33, as amended by P.L. 2016, c.43 requires the following. Submit with your
bid the forms provided for this information.

"No corporation, partnership, or limited liability company shall be awarded any contract
nor shall any agreement be entered into for the performance of any work or the furnishing
of any materials or supplies, unless prior to the receipt of the bid or proposal, or
accompanying the bid or proposal of said corporation, said partnership, or said limited
liability company there is submitted a statement setting forth the names and addresses of
all stockholders in the corporation who own 10 percent or more of its stock, of any class,
or of all individual partners in the partnership who own a 10 percent or greater interest
therein, or of all members in the limited liability company who own a 10 percent or
greater interest therein, as the case may be.

If one or more such stockholder or partner or member is itself a corporation or
partnership or limited liability company, the stockholders holding 10 percent or more of
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that corporation’s stock, or the individual partners owning 10 percent or greater interest
in that partnership, or the members owning 10 percent or greater interest in that limited
liability company, as the case may be, shall also be listed. The disclosure shall be
continued until names and addresses of every noncorporate stockholder, and individual
partner, and member, exceeding the 10 percent ownership criteria established in this act,
has been listed.

To comply with this section, a bidder with any direct or indirect parent entity which is
publicly traded may submit the name and address of each publicly traded entity and the
name and address of each person that holds a 10 percent or greater beneficial interest in the
publicly traded entity as of the last annual filing with the federal Securities and Exchange
Commission or the foreign equivalent, and, if there is any person that holds a 10 percent
or greater beneficial interest, also shall submit links to the websites containing the last
annual filings with the federal Securities and Exchange Commission or the foreign
equivalent and the relevant page numbers of the filings that contain the information on each
person that holds a 10 percent or greater beneficial interest."

POWER OF ATTORNEY

Attorneys in fact who sign bid bonds or contract bonds must file with each bond a certified
copy of their power of attorney to sign said bonds.

AWARD OF CONTRACT

Owner reserves the right to reject any or all Bids, including without limitation the rights to
reject any or all nonconforming, nonresponsive, unbalanced or conditional Bids and to
reject the Bid of any Bidder if Owner believes that it would not be in the best interest of
the Project to make an award to that Bidder, whether because the Bid is not responsive or
the Bidder is unqualified or of doubtful financial ability or fails to meet any other pertinent
standard or criteria established by Owner. Owner also reserves the right to waive all
informalities not involving price, time or changes in the Work and to negotiate contract
terms with the Successful Bidder. Discrepancies between the multiplication of units of
Work and unit prices will be resolved in favor of the unit prices. Discrepancies between
the indicated sum of any column of figures and the correct sum thereof will be resolved in
favor of the correct sum. Discrepancies between words and figures will be resolved in
favor of the words.

In evaluating Bids, Owner will consider the qualifications of Bidders, whether or not the
Bids comply with the prescribed requirements, and such alternates, unit prices and other
data, as may be requested in the Bid Form or prior to the Notice of Award.

Owner may consider the qualifications and experience of Subcontractors, Suppliers, and
other persons and organizations proposed for those portions of the Work as to which the
identity of Subcontractors, Suppliers, and other persons and organizations must be
submitted upon Owner's request.

Owner may conduct such investigations as Owner deems necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications, and financial ability
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of Bidders, proposed Subcontractors, Suppliers, and other persons and organizations to
perform and furnish the Work in accordance with the Contract Documents to Owner's
satisfaction within the prescribed time.

[f the Contract is to be awarded, it will be awarded to the lowest responsible Bidder whose

evaluation by Owner indicates to Owner that the award will be in the best interests of the
Project.

LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
Bond required within ten (10) days after he has received notice of the acceptance of his
bid, shall forfeit to the Owner as liquidated damages for such failure or refusal, the security
deposited with his bid.

MODIFICATION AND WITHDRAWAL OF BIDS

Bids may be modified or withdrawn by an appropriate document duly executed (in the
manner that a Bid must be executed) and delivered to the place where Bids are to be
submitted at any time prior to the opening of Bids.

If, within twenty-four (24) hours after Bids are opened, any Bidder files a duly signed,
written notice with Owner and promptly thereafter demonstrates to the reasonable
satisfaction of Owner that there was a material and substantial mistake in the preparation
of its Bid, that Bidder may withdraw its Bid and the Bid security will be returned.
Thereafter, that Bidder will be disqualified from further bidding on the Work to be provided
under the Contract Document.

CONTRACT BONDS

a) Performance Bond

The Contractor will be required to execute and deliver within ten (10) days of the
contract award, an executed performance bond having as surety thereon such surety
company or companies as approved by the Owner, to secure the faithful
performance of the contract, to secure the payment of all claims for services
performed and material or equipment furnished to the Contractor in prosecution of
the work. Said bond shall be for a sum not less than one hundred percent (100%)
of the amount of the accepted bid. Any change made in the plans, specifications,
agreements or quantities without the consent of the surety shall in no way affect the
obligation of the surety on the Bond.

FORM OF A PERFORMANCE BOND
N.J.S.A. 2A:44-147

The bond required by this article shall be in substantially the following form:
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"Know all men be these presents, that we, the undersigned...as principal and...as
sureties, a corporation organized and existing under the laws of the State of....... and
duly authorized to do business in the State of New Jersey are hereby held and firmly
bound unto....in the penal sum of....dollars, for the payment of which well and truly
to be made, we hereby jointly and severally bind ourselves, our heirs, executors,
administrators, successors and assigns.

"Signed this.....day of....., 20.....

"The condition of the above obligation is such that whereas, the above name
prineipal did on the....dayof. ... s s ,20... enter into a contract with.....which
said contract is made a part of this the bond the same as though set fourth herein".

"Now, if the said....shall well and faithfully do and perform the things agreed
by....to be done and performed according to the terms of the contract, and shall pay
all lawful claims for subcontractors, material men, laborers, persons, firms or
corporations for labor performed or material, provisions, provender or other
supplies or teams, fuels, oils, implements or machinery furnished, used or
consumed in the carrying forward, performing or completing of said contract, we
agreeing as assenting that this undertaking shall be for the benefit of any
subcontractor, material man, laborer, persons, firm or corporation having a just
claim, as well as for the obliged herein; then this obligation shall be void; otherwise
the same shall remain in full force and effect; it being expressly understood and
agreed that the liability of the surety for any and all claims hereunder shall in no
way exceed the penal amount of this obligation as herein stated.

"The said surety hereby stipulates and agrees that no modifications, omissions, or
additions in or to the terms of the said contract or in or to the plans or specifications
therefore shall in anywise affect the obligation of said surety on its bond."

Payment Bond

The Contractor will also be required to execute and deliver within ten (10) days of
the Contract Award, an executed Payment Bond in accordance with Revised
Statutes of NJ, 1937, Section 2A:44-143-147 and amendments thereof. The
Contractor shall furnish a payment bond of bonds of face value equal to one
hundred percent (100%) of the amount of the Contract as security for the payment
by the Contractor, and by all subcontractors, for all labor performed or material,
provender or other supplies, teams, fuels, oils, implements or machinery used or
consumed in, upon, for or about the construction, erection, alteration or repair of
subject buildings, work or improvements. The surety on such bond or bonds shall
be provided by a duly authorized surety company satisfactory to the Owner.

The payment bond(s) provided shall not be released until one (1) year after the date
of release of the Performance Bond or if no Performance Security was required one
(1) year after completion, acceptance, and final payment of the whole work and
then only if all properly filed liens or claims have been satisfied or Contractor
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certifies in writing that all subcontractors have been paid and any maintenance or
guarantee bonds required have been provided and approved by the Owner.

The Contractor and surety will execute a bond of the form to be provided by the
Owner. Copies of such bond are available for inspection at the office of the
Engineer.

Recovery of any claimant under the bond shall be subject to the conditions and
provisions of this article to the same extent as if such conditions and provisions

were fully incorporated in the form set forth above.

c) Maintenance Bond

The Contractor is required to submit a maintenance bond guaranteeing against all
defective work and material furnished under this contract for a period of two (2)
years after completion, acceptance and final payment of the work in the amount of
twenty-five percent (25 %) percent of the final adjusted contract amount.

The Owner will not make final payment and will not release the Performance
Bond until the Contractor has submitted a Maintenance Bond to the Owner’s

satisfaction.

LIQUIDATED DAMAGES FOR DELAY

Inasmuch as the damage and loss to the Owner which will result from a failure by the
Contractor to complete the work within the period herein specified, including any
extensions thereof fixed and approved as hereinafter provided, may include interest on
monies borrowed for construction, loss from the inability of the Owner to utilize the new
work, additional cost for engineering inspection fees and other expenses and damages, in
accordance with NJSA 40A:11-19, the damages of the Owner for delay in the case of such
failure or failures on the part of such Contractor shall be liquidated in accordance with the
following schedule for each consecutive calendar day (Saturdays, Sundays and holidays
included) by which such Contractor shall fail to complete his work in accordance with the
provisions hereof, not excusable as provided in the Contract Documents.

Original Contract Amount Liquidated Damages
From More Than To And Including Calendar Day
h) 0 $ 500,000 $1,000
500,000 1,000,000 1,100
1,000,000 2,000,000 1,200
2,000,000 5,000,000 1,500

Liquidated damages as determined shall be automatically deducted from payment to the
Contractor for contract work performed.

IB-13



19)

20)

21)

22)

SALES AND USE TAXES

Owner is exempt from New Jersey State Sales and Use Taxes on materials and equipment
to be incorporated in the work. Said taxes shall not be included in the Contractor price.

USE OF PRONOUNS

Wherever, in the Contract Documents, "man", "men", or their related pronouns may
appear, either as words or as parts of words (and other than with obvious reference to
named male individuals), they have been used for literary purposes and are meant in their
generic sense (i.e., to include all humankind--both female and male gender).

DEFINED TERMS

Terms used in this Information to Bidders are defined and have the meanings assigned to
them in the General Conditions of these Specifications.

AMERICANS WITH DISABILITIES ACT

100% OWNER Funded Contract

Equal Opportunity for Individuals with Disabilities

The CONTRACTOR and OWNER do hereby agree that the provisions of Title II of the
Americans with Disabilities Act of 1990 (the “Act”) (42 U.S.C. Section 12101 et seq.)
which prohibits discrimination on the basis of disability by public entities, and the rules
and regulations promulgated pursuant thereunto, are made a part of this contract. IN
providing any aid, benefit, or service on behalf of the OWNER pursuant to this contract,
the CONTRACTOR, agrees that the performance shall be in strict compliance with the
Act. In the event that the CONTRACTOR shall defend the OWNER in any action or
administrative proceeding commenced pursuant to the Act. The CONTRACTOR shall
indemnify, protect, and save harmless the OWNER, its agents, servants, and employees
from and against any and all suits, claims, losses, demands, or damages of whatever kind
or nature arising out of or claimed to arise out of the alleged violation. The
CONTRACTOR shall, at its own expense, appear, defend, and pay any and all charges for
legal services and any and all costs and other expenses arising from such action or
administrative proceeding or incurred in connection therewith. In any and all complaints
brought pursuant to the OWNER’S grievance procedure, the CONTRACTOR agrees to
abide by any decision of the OWNER which is rendered pursuant to said grievance
procedure. If any action or administrative proceeding results in an award of damages
against the OWNER or if the OWNER incurs any expense to cure a violation of the ADA
which has been brought pursuant to its grievance procedure, the CONTRACTOR shall
satisfy and discharge the same at its own expense.

The OWNER shall, as soon as practicable after a claim has been made against it, give
written notice thereof to the CONTRACTOR along with full and complete particulars of
the claim. If any action or administrative proceeding is brought against the OWNER or
any of its agents, servants, and employees, the OWNER shall expeditiously forward or

IB-14



23)

have forwarded to the CONTRACTOR every demand, complaint, notice, summons,
pleading, or other process received by the OWNER or its representatives.

It is expressly agreed and understood that any approval by the OWNER of the services
provided by the CONTRACTOR pursuant to this contract will not relieve the
CONTRACTOR of the obligation to comply with the Act and to defend, indemnify,
protect, and save harmless the OWNER pursuant to this paragraph.

It is further agreed and understood that the OWNER assumes no obligation or indemnify
or save harmless the CONTRACTOR, its agents, servants, employees, and subcontractors
for any claim which may arise out of their performance of the Agreement. Furthermore,
the CONTRACTOR expressly understands and agrees that the provisions of this
indemnification clause shall in no way limit the CONTRACTOR’S obligations assumed in
this Agreement, nor shall they be construed to relieve the CONTRACTOR from any
liability, nor preclude the OWNER from taking any other actions available to it under any
other provisions of this Agreement or otherwise at law.

PUBLIC WORKS CONTRACTOR REGISTRATION ACT

A new law known as the “Public Works Contractor Registration Act” (P.L. 1999, ¢.238)
became effective April 11, 2000. Under the Act, no contractor/subcontractor will be
permitted to bid on or engage in any contract for public work, as defined in Section 2 of
P.L. 1963, ¢.150 (C.34:11-56.26), unless that contractor/subcontractor is registered with
the New Jersey Department of Labor. The Act provides that upon registration with the
Department, a public works contractor/subcontractor will be issued a certificate by the
Department indicating compliance with the Act’s requirements. A copy of the bidder’s
current certificate or a copy of the contractor’s submitted application for registration must
be submitted with the bid for Public Work Projects as defined herein.

It is important to note that the term “‘contractor,” is defined in the Act as, “a person,
partnership, association, joint stock company, trust, corporation or other legal business
entity or successor thereof who enters into a contract which is subject to the provision of
the “New Jersey Prevailing Wage Act,” P.L. 1963, ¢.150 (C.34:11-56.25, et seq.) for the
construction, reconstruction, demolition, alteration, repair or maintenance of a public
building regularly open to and used by the general public or public institution, and includes
any subcontractor or lower tier subcontractor as defined herein, except that, for the
purposes of the act, no pumping station, treatment plant or other facility associated with
utility and environmental construction, reconstruction, demolition, alteration, repair or
maintenance shall be regarded as a public building regularly open to and used by the
general public or a public institution.”

For registration forms, copies of the Act and other relevant information please contact:

Contractor Registration Unit
New Jersey Department of Labor
Division of Wage & Hour Compliance
P.O. Box 389
Trenton, N.J. 08625-0389
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Telephone: (609) 292-9464
Fax: (609) 633-8591
E-mail: contreg@dol.state.nj.us

BUSINESS REGISTRATION CERTIFICATION

All government contracting units in New Jersey have received new responsibilities.
Under the recently enacted P.L. 2004, ¢.57. All Contractors that do business with a
local contracting agency are required to be registered with the State and provide proof
of that registration to the contracting agency. To be in compliance with the Law C57,
Laws of 2004 (S1778 signed June 29, 2004) the contractors shall submit a copy of their
Business Registration Certification (Form-BRCO08-01) with their bids.

The bidder must include the proofs of all named or listed subcontractors in a construction
bid as part of the bid submission. The law requires subcontractors at all levels (tiers) to
provide proof of registration to their (sub)contractors until they reach the direct
contractor. The contractor has the obligation to obtain these certificates and file them
with contracting agency prior to receiving final payment. If there are no subcontractors
on a job, the contractor must certify to that effect.

For registration, copies of act and other relevant information, please contact:

New Jersey Department of Community Affairs
Division of Local Government Services
101 South Broad Street
P.O. Box 803
Trenton, New Jersey 08625-0803
Telephone: (609) 292-1730
Web: www.nj.cov/dca/lgs
E-mail: dlgs@dca.state.nj.us

INSURANCE REQUIREMENTS

The contractor shall not commence work under this contract until he has obtained all the
insurance required hereunder and such insurance has been approved by the owners, nor
shall the contractor allow any subcontractor to commence work on his subcontract until all
similar insurance required of the subcontract has been obtained, submitted, and approved
by the owner. Approval of the insurance by owners shall not relieve or decrease the
liability of the contractor hereunder. An insurance certificate containing a ten-day
cancellation notice shall be submitted to the Owner

The following are the minimum amounts of coverage that shall be maintained by the
contractor performing any or all of the work required under this contract.
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Public liability insurance for injuries, including wrongful death.

Personal injury: $ 500,000 each person
$ 1,000,000 each occurrence

Property damage insurance. The hazards of explosion, collapse, underground
damages, commonly referred to as "XCU" coverage, and shall be included in this
coverage by the contractor and by his subcontractors. Insurance limits, which apply
to this project, shall apply separately and shall not be affected by any other claims,
or contracts that the contractor shall undertake or be subject to, and the contractor's
liability policies shall be so endorsed.

Property damage: $ 500,000 each claim
$ 1,000,000 aggregate

Public liability and property damage insurance obtained by the contractor shall
specifically cover automobile liability and property damage insurance, including
owned vehicles. A certificate furnished to the owner shall specifically indicate this
automobile coverage.

Bodily injury: $ 500,000 per person
$ 1,000,000 per occurrence

Property damage $ 250,000 each occurrence

Owner's contingent liability. The above policies for public liability and property
damage shall be so written as to include contingent liability and contingent property
damage insurance protecting the contractor against claims arising from operation of
his subcontracts. Contracts shall provide a separate owner's protective policy,
protecting the owner from claims arising from operations of the contractor and his
subcontractors.

Personal injury: § 500,000 per person
$ 1,000,000 per occurrence

Property damage $ 500,000 each occurrence
$ 1,000,000 aggregate

The contractor shall defend, indemnity, and save harmless the owner, their officers,
agents, and employees against and from all suits, losses, demands, payments,
actions, recoveries, judgments, costs of every kind and descriptions and from all
damages to which the owner, or any of their officers, agents, and employees may
be subjected by reason of injury to person or property of others resulting from
performances of the project, or through any improper or defective machinery,
implements, of appliances used by the contractor.

Workers” Compensation and Employer’s Liability Insurance.  Workers’
Compensation Insurance shall be provided according to the requirements of the
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laws of this State and shall include an all-states endorsement to extend coverage to
any State that may be interpreted to have legal jurisdiction. Employer’s Liability
Insurance shall be provided with the following minimum limits:

$100,000 each accident
$100,000 Disease each employee
$500,000 Disease aggregate limit

PAYMENT REQUESTS

Pursuant to N.J.S.A. 2A:30A-1 et seq., better known as the “Prompt Payment Law”, all
contractors submitting bills, invoices and/or request for payments will now be required to
follow the following procedures:

1.

(S

In order for payment to be made in a timely manner, any bill, invoice and/or request
for payment must be received by the Owner no later than thirty (30) calendar days prior
to the meeting in which vou are requesting payment be made. If a contractor is unable
to make a payment request in this time frame, said payment (if approved) will be made
at the next regularly scheduled public meeting of the Governing Body of the Owner.

o The list of meeting dates of the Governing Body are attached and labeled
as Exhibit A.

From the date that the payment request is received, the Owner will have twenty (20)
calendar days to approve, deny, or partially withhold payments. If the request is
approved, payment will be made in accordance with Exhibit A. Ifthe request is denied
or partially withheld, the Owner will immediately notify the contractor in writing of
the reason for the denial. Payment will not be made until all errors/omissions have
been corrected to the satisfaction of the Owner.

In the event that a regularly scheduled meeting of the Governing Body is cancelled due to
severe weather, lack of a quorum, emergency, and/or other reason; all requested
payments will be postponed until the subsequent meeting of the Governing Body.
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STATE OF NEW JERSEY
Department of Labor and Workforce Development
Division of Wage and Hour Compliance - Public Contracts Section
PO Box 389
Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) requires that the Department of Labor and Workforce
Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers trom the effects of serious and
unfair competition.

Prevailing wage rates are wage and Iringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New Jersey, these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates are those wages and Iringe benefits in effect on the date the contract is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate
The prevailing wage rate for each craft will list the effective date of the rate and the following information:

W = Wage Rate per Hour B = Fringe Benefit Rate per Hour* T = Total Rate per Hour

*  Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must

pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
"inclusive of benefits," the benefit rate is increased by the same factor as the wage rate (ie. multiplied by
1.5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule

An “apprentice” is an individual who is registered with the United States Department of Labor - Office of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works
project.

The apprentice wage rate is a percentage of the jouneyman wage rate, unless otherwise indicated. The apprentice benefit
rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if thal
individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (1) apprentice to
every four (4) journeymen.
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Comments/Notes

For each craft listed there will be comments/notes that cover the definition of the regular workday, shift differentials,
overtime, recognized holidays, and any other relevant information.

Public Works Contractor Registration

The Public Works Contractor Registration Act (NJ.S.A. 34:11-56.48, et seq.) requires that all contractors,
subcontractors, or lower tier subcontractors who are working on or who bid on public works projects register with the
Department of Labor and Workforce Development.  Applications are available at www.iigov/labor  (click on Wage &
Hour and then go to Registration & Permits).

Pursuant to N.J.S.A. 34:11-56.51:

No  contractor shall bid on any contract for public work as defined in section 2 of P.L.1963, ¢ 1350
(C.34:11-56.26) unless the contractor is registered pursuant io this act. No contractor shall list a
subcontractor in a bid proposal for the contract unmless the subcontractor is registered pursuant to P.L.1999,
c.238 (C.34:11-56.48 et seq.) at the time the bid is made. No contractor or subcontractor, including a
subcontractor not listed in the bid proposal, shall engage in the performance of any public work subject to the
contract, unless the contractor or subcontractor is registered pursuant to that act.

Snow Plowing

Snow plowing contracts are not subject to the New Jersey Prevailing Wage Act or the Public Works Contractor
Registration Act.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Air Conditioning & Refrigeration - Service and Repair PREVAILING WAGE RATE
03/07/25
Journeyman (Mechanic) W46.23
B31.42
T77.65
Craft:  Air Conditioning & Refrigeration - Service and Repair APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
As Shown Ist Year 2nd Year 3rd Year 4th Year 5th Year Wage =% |ofJnymn | Wage
Wage and Bene | 40% 50% 60% 70% 80% Bene=% |[ofInymn |Bene

Ratio of Apprentices to Journeymen - 1:4

Craft: Air Conditioning & Refrigeration - Service and Repair COMMENTS/NOTES

THESE RATES MAY BE USED FOR THE FOLLOWING:
- Service/Repair/Maintenance Work to EXISTING facilities.

- Replacement or Installation of air conditioning and refrigeration equipment when the combined tonnage does not exceed
15 tons for refrigeration, or 25 tons for air conditioning.

- Replacement or Installation of "packaged" or "unitary” rooftop-type units when the combined tonnage of the units does
not exceed 75 tons.

NOTE: These rates may NOT be used for any work in new construction (including work on new additions).

The regular workday shall consist of 8 hours, starting between 6:00 AM and 10:00 AM, Monday through Friday.

SHIFT DIFFERENTIALS:
- The second and third shifts shall be paid an additional 15% of the hourly rate.
- All shifts must run for a minimum of 5 consecutive days.

OVERTIME:
Hours worked in excess of 8 per day or before or after the regular workday, that are not shift work, and all hours on

Saturday shall be paid at time and cne-half the hourly rate, inclusive of benefits. All hours on Sunday and holidays shall be
paid at double the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents’ Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Boilermaker PREVAILING WAGE RATE
01/12/24
Foreman W54 .11
B47.08
T101.19
General Foreman W56.11
B48.14 |
T104.25
Journeyman W49 .11
B45.31
T94.42
Craft: Boilermaker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 65% 70% 75% 80% 85% 90% 95%
Benefit = 3R.33 39.30 40.32 41.31 42.32 43.32 44.30

Ratio of Apprentices to Journeymen - *

* 1 apprentice will be allowed for the first 5 journeymen, 1 apprentice for the next 10 journeymen and 1 apprentice for each
succeeding 20 journeymen up to a maximum of 5 apprentices per contractor on any one job.

Craft: Boilermaker COMMENTS/NOTES

HIGH WORK: All apprentices working on the erection, repair, or dismantling of smoke stacks, standpipes, or water towers
shall be paid the Journeyman rate.

The regular workday shall consist of 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall work 77 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 10%.

- The third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 20%.

- For "Municipal Water Works" projects only, the following shall apply: Two, four day, 10 hour shifts may be worked at
straight time Monday through Thursday. The day shift shall work four days, at 10 hours, for 10 hours pay. The second shift
shall work four days, at nine and a half hours, for 10 hours pay, plus 10% the hourly rate for new work and .25 cents on

repair work. Friday may be used as a make-up day at straight time, due to weather conditions, hoilday or any other
circumstances beyond the employer's control.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

- If any other craft employed by the same contractor, or a subcontractor thereof, receives double time in lieu of time and
one-half, then the Boilermaker shall receive double time in lieu of time and one-half.

- For "Municipal Water Works" projects only, the following shall apply: Four 10 hour days may be worked Monday through
Thursday at straight time. Friday may be used as a make-up day for a day lost to inclement weather, holiday or other

conditions beyond the control of the employer. Overtime shall be paid for any hours that exceed 10 hours per day or 40
hours per week.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Boilermaker - Minor Repairs PREVAILING WAGE RATE
01/12/24
Foreman W35.88
B17.89
T53.77
General Foreman W36.38
B17.89
T54.27
Mechanic W34.38
B17.89
T52.27
Craft: Boilermaker - Minor Repairs COMMENTS/NOTES

NOTE: These rates apply to MINOR REPAIR WORK ONLY (repair work in
not exceed $125,000.00), for boilers that do not produce electric or are not used in the heating of petroleum products.

OVERTIME:

the field for which the contract amount does

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the
hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Good Friday, Memorial Day, July 4th, Labor Day,

Presidential Election Day, Thanksgiving Day, day after Thanksgiving, Christmas Day.

preceding Friday, Sunday holidays observed the

following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Bricklayer, Stone Mason PREVAILING WAGE RATE
05/09/24
— =
Deputy Foreman W51.60
B37.68
T89.28
Foreman W56.35
B37.68
T94.03
Journeyman W48.60
B37.68
T86.28
Craft: Bricklayer, Stone Mason APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 50% 55% 60% 65% 70% 75% 80%
Benefits 5.61 6.88 7.50 8.13 28.95 30.86 32.78 34.67

Ratio of Apprentices to Journeymen - 1:5

Craft: Bricklayer, Stone Mason COMMENTS/NOTES

The regular workday shall consist of 8 hours, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the first, or day shift, shall be established on an 8 hour
basis. The second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of
benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate plus 15%,
inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate
plus 15%, inclusive of benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 10%, inclusive of benefits.

OVERTIME:

- The first 2 hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through
Friday, shall be paid at time and one-half the regular rate, inclusive of benefits. Any additional overtime shall be paid at
double the regular rate, inclusive of benefits. The first 10 hours on Saturday shall be paid at time and one-half the
regular rate, inclusive of benefits. Any additional overtime shall be paid at double the regular rate, inclusive of benefits .
All hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

- Saturday may be used as a make-up day for hours lost to inclement weather.

- When Bricklayers/Stone Masons work on Saturday with Laborers, and no other crafts are working on the project for the
day, benefits may be paid at straight time. If other crafts are present, the applicable overtime rate for benefits shall be paid.
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RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday:.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
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Craft: Carpenter PREVAILING WAGE RATE
05/09/24
— 1 -
Foreman W64 .41
B38.73
T103.14
Journeyman W56.01
B33.76
T89.77
Craft: Carpenter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80% 90%
Benefit 59.25% of | Appren tice Wage for all intervals +$0.57
Dot

Ratio of Apprentices to Journeymen - 1:3

For Solar installation- all work on solar projects that fall under the jurisdiction of the carpenters, and does not require an
electrician, the ratio of Apprentices to Journeymen shall be 1:1.

Craft: Carpenter COMMENTS/NOTES
APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES REGISTERED AS OF 5-1-19:

INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80%
Benefits 59.25% of apprentice wage rate for all intervals + $0.57

FOREMAN REQUIREMENTS:
- When there are 2 or more Carpenters on a job, 1 shall be designated as a Foreman.
- When there are 21 or more Carpenters on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of benefits,

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of
benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

- All time worked before and after a regularly established shift shall be paid at the applicable overtime rate. When a portion
of the regularly established shift works into Saturday, Sunday or a holiday, that time worked shall be paid at the
established shift rate.

OVERTIME:
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- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays

shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a

day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans' Day may be substituted for
the day after Thanksgiving.
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PREVAILING WAGE RATE DETERMINATION
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Craft: Carpenter - Resilient Flooring PREVAILING WAGE RATE
05/01/24
Foreman ‘ W64.41
B38.64
T103.05
Journeyman W56.01
B33.67
T89.68
Craft: Carpenter - Resilient Flooring APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80% 20%
Benefit 59.25% of Appren tice Wage for all ntervals +$50.48
Rt

Ratio of Apprentices to Journeymen - *

* 1 apprentice shall be allowed to every 2 journeymen or major fraction thereof. No more than 3 apprentices on any one
job or project.

Craft: Carpenter - Resilient Flooring COMMENTS/NOTES
APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES REGISTERED AS OF 5-1-19:

INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80%
Benefits 59.25% of apprentice wage rate for all intervals + $0.48.

FOREMAN REQUIREMENTS:
- On any job where there are 4 or more Carpenters of Resilient Flooring, 1 must be designated a Foreman.

FOR SYNTHETIC TURF INSTALLATION ONLY:
- The rate shall be 90% of the wage and benefit rate.

The regular workday consists of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift, shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular wage rate plus 10%.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular wage rate, the second shift
shall receive the regular wage rate plus 10% and the third shift shall receive the regular wage rate plus 15%.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular wage rate plus 10% and the third shift shall receive the regular wage rate plus 15%.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

OVERTIME:

- Hours in excess of 8 per day or 40 per week, or before or after the regular workday, Monday through Friday, shall be paid
at time and one-half the wage rate. Saturday may be used as a make-up day, at straight time, up to 8 hours, for hours lost
to reasons beyond the control of the employer, up fo a total of 40 hours per week; hours in excess of 8 on Saturday shall
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then be paid at time and one-half the wage rate. If Saturday is not a make-up day, all hours on Saturday shall be paid at
time and one-half the wage rate. All hours on Sundays and holidays shall be paid at double the wage rate.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for
hours lost to reasons beyond the control of the employer. If Friday is not a make-up day, all hours on Friday shall be paid
at time and one-half the wage rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the following Monday. Veterans' Day may be
substituted for the day after Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
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Craft: Carpenter-Residential Construction PREVAILING WAGE RATE
05/09/24
Foreman W54.29
B11.99 |
T66.28
Journeyman W47.21
B11.14
T58.35
Craft: Carpenter-Residential Construction APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80%
Benefit 12% of Appren tice wage rale for all intervals +$5.48

Ratio of Apprentices to Journeyvmen - 1:3

Craft: Carpenter-Residential Construction COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Carpenters on a job, 1 shall be designated as a Foreman.
- When there are 21 or more Carpenters on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 6:00 AM and 9:00 AM.

RESIDENTIAL CONSTRUCTION:

All residential construction (excluding commercial buildings and institutional housing), no more than four (4) floors in height
above grade consisting of those projects involving the construction, alteration, or repair of town houses or row houses,
single family homes, mobile homes, multi-family homes, mixed-use buildings that include commercial space on the first
floor or below grade, and apartment buildings.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of
benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

OVERTIME:
- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays

shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
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day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half

the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents’ Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans' Day may be substituted for
the day after Thanksgiving.
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Craft: Cement Mason PREVAILING WAGE RATE

See "Bricklayer, Stone Mason" Rates

Craft: Cement Mason COMMENTS/NOTES

**See " Bricklayer, Stone Mason" Rates***
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Craft: Commercial Painter PREVAILING WAGE RATE
05/29/24
| Foreman W48.90
B30.71
T79.61
General Foreman W53.34
B30.71
T84.05
Journeyman W44 45
B30.71
T75.16
Craft: Commercial Painter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 45% 55% 65% 70% 75% 80% 80%
Benefits 9.40 9.40 11.90 11.90 13.00 13.00 15.90 15.90

Ratio of Apprentices to Journeymen - 1:4

Craft: Commercial Painter COMMENTS/NOTES

*

Commercial Painters perform work on all commercial structures such as offices, schools, hotels, shopping malls,
restaurants, condominiums, etc.

Spraying, sandblasting, lead abatement work on commercial buildings, work performed above 3 stories or 30 feet in
height, or using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays
shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at double the regular
rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election Day,
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Veterans' Day, Thanksgiving Day, Christmas Day.
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Craft: Diver PREVAILING WAGE RATE

05/01/24

Diver W64.72
B52.74
T117.46

Tender W52.98
B52.74

T105.z,

Craft: Diver COMMENTS/NOTES

NOTE: All dive crews must consist of a Tender, a Diver, and a standby Diver (standby Diver is the same rate as a Diver).

DEPTH & PENETRATION RATES: Divers shall be paid the following depth and penetration rates, in addition to the regular
hourly rate, when applicable:

AIR DIVES: MIXED GAS DIVES:
0-59 feet: No additional wage 0-74 feet: No additional wage
60-74 feet: + $0.25 per foot 75-125 feet: + $1.00 per foot
75-125 feet: + $0.78 per foot 126-200 feet: + $2.00 per foot

PENETRATION DIVES:
126-200 feet: + $1.50 per foot
201-275 feet: + $1.75 per foot
276-350 feet: + $2.00 per foot
351-425 feet: + $2.50 per foot

SHIFT DIFFERENTIAL:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis and receive an additional 113% of the wage rate.

- When a three shift schedule is established, all three shifts shall be established on an 8 hour basis, but the second and
third shifts shall receive an additional 113% of the wage rate.

- Benefits on shift work shall be paid at the straight-time rate.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
hourly rate. All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Presidential Election Day, Thanksgiving Day, Christmas Day. Veterans' Day may be switched with the day after
Thanksgiving.

3/7/2025 Page 18 of 76



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Dockbuilder/Pile Driver PREVAILING WAGE RATE
| 05/01/24
Foreman W60.93
B52.74
" T113.67
Foreman (Concrete Form W59.82
Work) B39.39
T99.21
Journeyman W52.98
B52.74
T105.72
Journeyman (Concrete W52.02
Form Work) B39.39
T91.41
Craft: Dockbuilder/Pile Driver APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 21.19 26.49 34.44 4238
Benefits 34.70 for all intervals

Ratio of Apprentices to Journeymen - *

*When there are 4 or fewer Dockbuilders/Pile Drivers on a job, no more than 1 may be an apprentice. When there are 5
or more Dockbuilders/Pile Drivers, there may be 1 apprentice for every 5 Dockbuilders/Pile Drivers.

Craft: Dockbuilder/Pile Driver COMMENTS/NOTES

APPRENTICE RATE SCHEDULE FOR CONCRETE FORM WORK ONLY:

INTERVAL PERIOD AND RATES
Yearly 20.81 26.01 3381 41862
Benefits  26.73 for all intervals

CREOSOTE HANDLING:

When handling creosote products on land piledriving, floating marine construction, and construction of wharves, the
worker shall receive an additional $0.25 per hour.

HAZARDOUS WASTE WORK:

- Hazardous waste removal work on a state or federally designated hazardous waste site where Level A, B, or C personal
protection is required: an additional 20% of the hourly rate, per hour.
- Hazardous waste removal work in Level D, or where personal protection is not required: an additional $1.00 per hour.

CERTIFIED WELDER: When required on the job by the project owner, a Certified Welder shall receive an additional $1.00
per hour,

FOREMAN REQUIREMENTS:
The first Dockbuilder/Pile Driver on the job shall be designated a Foreman.
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SHIFT DIFFERENTIAL:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis and receive an additional 113% of the wage rate.

- When a three shift schedule is established, all three shifts shall be established on an 8 hour basis, but the second and
third shifts shall receive an additional 113% of the wage rate.

- Benefits on shift work shall be paid at the straight-time rate.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the
hourly rate. All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents’ Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Presidential Election Day, Thanksgiving Day, Christmas Day. Veterans' Day may be switched with the day after
Thanksgiving.
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Craft: Drywall Finisher PREVAILING WAGE RATE
05/29/24
Ereman W47.75
B31.11
T78.86
General Foreman W49 92
B31.11
T81.03
Journeyman Wa3.41
B31.11
T74.52
Craft: Drywall Finisher APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 50% 60% 70% 80% 90%
Benelits Intervals lto2= 11.90 Intervals Jtod= 15.03 Intervals S5tob= 18.84

Ratio of Apprentices to Journeymen - 1:4

Craft: Drywall Finisher COMMENTS/NOTES

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
regular rate, inclusive of  benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive
of benefits.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday observed the
following Monday.
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Craft: Electrician

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

PREVAILING WAGE RATE

06/03/24

06/02/25 06/01/26

Assistant General
Foreman

W68.31 W72.04 W74.47
B53.97 B54.39 B56.23
T122.28 T126.43 T130.70

Foreman (2 to 4
Journeymen)

W63.27 WE66.73 W68.98
B49.99 B50.37 B52.08
T113.26 T117.10 T121.06

Foreman (5 to 10
Journeymen)

W64.39 W67.91 W70.20
B50.87 B51.26 B53.00
T115.26 T119.17 T123.20

General Foreman (101+
Journeymen)

W78.39 W82.67 W85.46
B61.93 B62.41 B64.52
T140.32 T145.08 T149.98

General Foreman (24 to
100 Journeymen)

W72.79 W76.76 W79.35
B57.51 B57.96 B59.92
T130.30 T134.72 T139.27

Journeyman, Cable
Splicer

W55.99 W59.05 W61.04
B44.24 B44.58 B46.09
T100.23 T103.63 T107.13

Lead Foreman (11 to 23

W67.19 W70.86 W73.25

Journeymen) B53.09 B53.50 B55.31
T120.28 T124.36 T128.56
Plan Reader W60.47 We83.77 W65.92

B47.78 B48.15 B49.78
T108.25 T111.92 T115.70

Craft: Electrician

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 80%
Benelits 12.59 16.79 20.99 25.18 33.57

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician

COMMENTS/NOTES

APPRENTICE RATE SCHEDULE AS OF 6-3-24:

INTERVAL PERIOD AND RATES
Yearly 30% 40%

3/7/2025

50% 60% 80%
Benefits 13.27 17.69 2212 26.54 3539
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APPRENTICE RATE SCHEDULE AS OF 6-2-25:

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 80%
Benefits 13.37 17.83 2229 26.75 35.66

APPRENTICE RATE SCHEDULE AS OF 6-1-26:

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 80%
Benefits 13.83 18.43 23.05 2765 36.87

THESE RATES ALSO APPLY TO THE FOLLOWING:

- All burglar and fire alarm work.

- All fiber optic work.

- Teledata work in new construction (including additions).
- Teledata work involving 16 instruments or more.

FOREMAN REQUIREMENTS (Foreman counts, do not include apprentices):

- 2 to 4 Journeymen- 1 must be a Foreman (2 to 4 JW).

-5 to 11 Journeymen- 1 must be a Foreman (5 to 10 JW).

- 1210 22 workers- 1 must be a Lead Foreman and 1 must be a Foreman (5 to 10 JW).

- 23 workers- 1 must be a Lead Foremen and 2 must be a Fareman (5 to 10 JW).

- 24 to 34 workers- 1 must be a General Foreman (24 to 100) and 3 must be a Foreman (5 to 10 JW).
- 35 to 36 workers- 1 must be a General Foreman (24 to 100) and 4 must be a Foreman (5 to 10 JW).
-37 to 46 Journeymen- 1 must be a General Foreman (24 to 100), 1 must be an Assistant General Foremen and 4 must
be a Foreman (5 to 10 JW)

- For each additional 10 Journeymen- 1 additional Foreman (5 to 10) shall be added.

- For each additional 40 Journeymen- 1 additional Assistant General Foreman shall be added .

- 101+ Journeymen- 1 must be a General Foreman (101+).

- The regular workday shall be 8 hours, between the hours of 7:00 am and 4:30 pm.

HEIGHT WORK:
- Work performed 50 feet above ground or floor - additional $2.00 per hour.
- Work on radio and transmission towers, and smoke stacks: +25% of the Total Rate.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, per hour, inclusive
of benefits.

- 3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate, per hour, inclusive of
benefits.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturday
shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be paid at
double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holidays will be observed the preceding Friday. Sunday
holidays will be observed the following Monday.
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Craft: Electrician - Teledata (15 Instruments and Less) PREVAILING WAGE RATE
12/02/24
Journeyman Technician 1 W50.93
(1-2 workers on job) B25.73 |
T76.66
Master Tech./Gen. We6.21
Foreman B33.45
(26+ workers on job) | T99.66
Senior Tech./Asst. Gen. W60.61
Foreman B30.62
(16-25 workers on job) T91.23
Technician A/Foreman W58.06
(9-15 workers on job) B29.33
T87.39
Technician B/Foreman W55.51
(4-8 workers on job) B28.05
T83.56
Technician C/Foreman W52.97
(3 workers on job) B26.76
T79.73
Craft: Electrician - Teledata (15 Instruments and Less) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
* 6 Months 35% 35% 40% 43% 48% 54% 61% 67% T4% 81%
Benefit 9.00 9.00 10.29 11.006 12.35 13.90 15.69 17.24 19.04 20.84

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician - Teledata (15 Instruments and Less) COMMENTS/NOTES

* The apprentice wage rate is paid at the percentage of the Journeyman Technician wage rate .

NOTES:

1) These rates are for service, maintenance, moves and/or changes affecting 15 instruments or less. These rates may
NOT be used for any new construction or any fiber optic work.

2) The number of workers on the jobsite is the determining factor for which Foreman category applies.

HEIGHT WORK (work performed 50 feet above ground/floor): +$2.00 per hr.

The regular workday consists of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
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PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

- Shift work must run for a minimum of 5 consecutive workdays.
- 2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, per hour, inclusive
of benefits

- 3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate, per hour, inclusive of
benefits

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, that are not shift work, and
the first 10 hours on Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. Hours in excess of
10 on Satrurday and all hours on Sunday and holidays shall be paid at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked Monday thru Friday, between the hours of 7:00 AM and 5:30 PM. A make-up day may
be used for the day not being worked during the four 10-hour day schedule if a holiday occurs during the week or for any
other conditions that prevent an employee from working the four 10-hour day schedule.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday. Saturday
holidays will be observed the preceding Friday.
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Craft: Electrician - Teledata (16 Instruments & More) PREVAILING WAGE RATE

See "Electrician”" Rates

Craft: Electrician - Teledata (16 Instruments & More) COMMENTS/NOTES

***See ELECTRICIAN Rates***

3/7/2025
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Craft: Electrician- Outside Commercial PREVAILING WAGE RATE
[
06/03/24 06/02/25 06/01/26
Assistant General W68.60 W72.35 W74.79
Foreman B53.68 B54.08 B55.91 |
T122.28 T126.43 T130.70
Cable Splicer & W56.23 W59.30 W61.30
Equipment Operator B44.00 B44.33 B45.83
T100.23 T103.63 T107.13
Foreman (2 to 4 W63.54 ‘ W67.01 We9.27
Journeymen) B49.72 B50.09 B51.79
T113.26 T117.10 T121.06
Foreman (5 to 10 WB65.96 W68.20 W70.50
Journeymen) B49.30 B50.97 B52.70
T115.26 T119.17 T123.20
Foreman- (5-10 W64.66 W0.00 W0.00
Journeymen) B50.60 B0.00 B0.00
T115.26 T0.00 T0.00
General Foreman (101+ W78.72 W83.02 W85.82
Journeymen) B61.60 B62.06 B64.16
T140.32 T145.08 T149.98
General Foreman (24 to W73.10 W77.09 1‘ W79.69
100 Journeymen) B57.20 B57.63 B59.58
T130.30 T134.72 T139.27
Groundman W39.36 W41.51 W42.91
B30.80 B31.03 B32.08
T70.16 T72.54 T74.99
Journeyman Lineman W56.23 W59.30 We61.30
B44.00 B44.33 B45.83
T100.23 T103.63 T107.13
Lead Foreman (11 to 23 WE7.48 W71.16 W73.56
Journeymen) B52.80 B53.20 B55.00
T120.28 T124.36 T128.56
Plan Reader We60.73 W64.04 W66.20
B47.52 B47.88 B49.50
T108.25 T111.92 T115.70
3/7/2025
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PREVAILING WAGE RATE DETERMINATION
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Craft: Electrician- Outside Commercial APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 60% 65% 70% 75% 80% 85% 90%
Benefits 25.04 27.13 2921 31.30 33.28 3548 37.56

Ratio of Apprentices to Journeyvmen - 2:3

Craft: Electrician- Outside Commercial COMNMIENTS/NOTES
APPRENTICE RATE SCHEDULE AS OF 6-3-24:

INTERVAL PERIOD AND RATES

Yearly 60% 65%  70% 75% 80% 85% 90%

Benefits 2640 2860 30.80 33.00 3520 37.40 39.60

APPRENTICE RATE SCHEDULE AS OF 6-2-25:

INTERVAL PERIOD AND RATES

Yearly 60% 65% 70% 75% 80% 85% 90%
Benefits 2660 2881 31.03 33.24 3546 3768 39.90

APPRENTICE RATE SCHEDULE AS OF 6-1-26:

INTERVAL PERIOD AND RATES

Yearly 60% 65%  70% 75% 80% 85% 90%
Benefits 27.50 2078 32.08 34.37 3666 3895 4124

* FOR UTILITY WORK PLEASE SEE STATEWIDE RATES

FOREMAN REQUIREMENTS (Foreman counts, do not include apprentices):

- 2 to 4 Journeymen Lineman- 1 must be a Foreman (2 to 4 JL).

- 5 to 11 Journeymen Lineman- 1 must be a Foreman (5 to 10 JL).

-12to 22 Journeymen Lineman- 1 must be a Lead Foreman and 1 must be a Foreman (5 to 10 JL).

- 23 Journeyman Lineman- 1 must be a Lead Foremen and 2 must be a Foreman (5 to 10 JL).

- 24 to 34 Journeyman Lineman- 1 must be a General Foreman (24 to 100) and 3 must be a Foreman (5 to 10 JL).
- 35 to 36 workers- 1 must be a General Foreman (24 to 100) and 4 must be a Foreman (5 to 10 JL).

- 37 to 46 Journeymen Lineman- 1 must be a General Foreman (24 to 100), 1 must be and Assistant General Foreman
and 4 must be a Foreman (5to 10 JL).

- For each additional 10 Journeymen- 1 addtional Foreman (5 to 10) shall be added.

- For each additional 40 Journeymen- 1 additional Assistant General Foreman shall be added.

- 101+ Journeymen- 1 must be a General Foreman (101+).

HAZMAT WORK:
- Work is to be performed by a Journeyman Lineman who is qualified to perform HAZMAT work - additional 10% per hour.

SHIFT DIFFERENTIALS:

2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, inclusive of benefits.

3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate per hour, inclusive
benefits.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturday
shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be paid at
double the regular rate, inclusive of benefits.
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RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holidays will be observed the preceding Friday. Sunday
holidays will be observed the following Monday.

3712025 Page 29 of 76



Craft: Electrician-Solar

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

PREVAILING WAGE RATE

06/03/24 06/02/25 06/01/26

Assistant General
Foreman (66+
Journeymen)

W68.31 W72.04 W74.47

Foreman (1 to 16
Journeymen)

General Foreman (101+
Journeymen)

B53.97 B54.39 B56.23
T122.28 T126.43 T130.70
W64.39 W67.91 W70.20

B50.87 B51.26 B53.00
T115.26 T119.17 T123.20
W78.39 W82.67 W85.46

B61.93 B62.41 B64.52

T140.32 T145.08 T149.98

General Foreman (33 to
100 Journeymen)

W72.79 W76.76 W79.35
B57.51 B57.96 B59.92
T130.30 T134.72 T139.27

| Journeyman, Cable
Splicer

W55.99 W59.05 W61.04
B44.24 B44.58 B46.09
T100.23 T103.63 T107.13

Solar Lead Foreman (17
to 32 Journeymen)

W67.19 W70.86 W73.25
B53.09 B53.50 B55.31
T120.28 T124.36 T128.56

Craft: Electrician-Solar

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 80%
Benefits 12.59 16.79 20.99 25.18 33.57

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician-Solar

COMMENTS/NOTES

* These rates apply to all aspects of a SOLAR project.

APPRENTICE RATE SCHEDULE AS OF 6-3-24:

INTERVAL PERIOD AND RATES

Yearly 30% 40%

50% 60% 80%

Benefits 13.27 1769 2212 26.54 3539

APPRENTICE RATE SCHEDULE AS OF 6-2-25:

INTERVAL PERIOD AND RATES

Yearly 30% 40%

50% 60% 80%

Benefits 13.37 17.83 2229 26.75 35.66
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APPRENTICE RATE SCHEDULE AS OF 6-1-26:

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 80%
Benefits 13.83 18.43 23.05 27.65 36.87

FOREMAN REQUIREMENTS (Foreman counts, do not include apprentices):

- 1to 6 Journeymen - 1 must be a Foreman (1 to 16 JW).

- 17 to 32 Journeymen- 1 must be a Solar Lead Foreman and 1 must be a Foreman (1 to 16 JW).

- 33 Journeymen- 1 must be a General Foreman (33 to 100) and 2 must be a Foreman (1 to 16 JW).

- 34 to 49 Journeymen- 1 must be a General Foreman (33 to 100) and 3 must be a Foreman (1 to 16 JW).

- 50 to 66 Journeymen- 1 must be a General Foreman (33 to 100), 1 must be an Assistant General Foreman and 4 must
be a Foreman (1 to 16 JW).

- 67 to 82 Journeymen- 1 must be a General Foreman (33 to 100), 1 must be an Assistant General Foreman and 5 must
be a Foreman (1 to 16 JW).

- For each additional 16 Journeymen- 1 additional Foreman (1 to 16) shall be added.

- For each additional 40 Journeyman- 1 additional Assistant General Foreman shall be added.

- 101+ Journeymen- 1 must be a General Foreman (101+).

- The regular workday shall be 8 hours, between the hours of 7:00 am and 4:30 pm.

HEIGHT WORK:
- Work performed 50 feet above ground or floor - additional $2.00 per hour.
- Work on radio and transmission towers, and smoke stacks: +25% of the Total Rate.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, per hour, inclusive
of benefits.

- 3rd Shift {12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate, per hour, inclusive of
benefits.

OVERTIME:
Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturday

shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be paid at
double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Saturday holidays will be observed the preceding Friday. Sunday
holidays will be observed the following Monday.
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Craft: Electrician-Utility Work (North) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft: Electrician-Utility Work (North) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
* 6 Months 60% 65% 70% 75% 80% 85% 90%
Benetits 69% of Appren tice Wage Rate for all intervals
Craft: Electrician-Utility Work (North) COMMENTS/NOTES

Electrician-Utility Work (North) rates are located in the "Statewide" rate package.

* The apprentice wage rate is paid at the percentage of the Journeyman Lineman wage rate located in the "Statewide" rate
package.
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Craft: Electrician-Utility Work (South) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft: Electrician-Utility Work (South) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 33.69 36.50 39.31 4211 44.92 47.73 50.54
Benetits 29.97 31.72 33.46 35.21 36.96 38.71 40.45
Craft: Electrician-Utility Work (South) COMMENTS/NOTES

Electrician-Utility Work (South) rates are located in the "Statewide" rate package.

3/7/2025
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Craft: Elevator Constructor PREVAILING WAGE RATE
01/01/25

Helper-Over 5 Years W50.30

B44.05

T94.35
Helper-Under 5 Years W50.30

B43.05

T93.35
Mechanic (Journeyman) W71.85
over 5 years B45.78

T117.63
Mechanic (Journeyman) W71.85
under 5 years B44.37
T116.22

Mechanic in Charge W80.83
(Foreman) B46.50
over 5 years T127.33
Mechanic in Charge W80.83
(Foreman) B44.88
under 5 years T125.71
Probationary Helper (1st 6 W35.93
months) B42.19

T78.12

Craft: Elevator Constructor APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 55% 63% 70% 80%
Benefits full journeyma | benefit rate for all mntervals

Ratio of Apprentices to Journeymen - *

* Total number of helpers and apprentices shall not exceed the number of mechanics on the job except where 2 teams are
working, 1 additional helper or apprentice may be employed for first 2 teams and an extra helper or apprentice for each
additional 3 teams. Further, the employer may use as many helpers or apprentices as needed under the direction of a
mechanic in wrecking old plants, handling and hoisting material, and on foundation work. When replacing cables on
exisiting elevators, employer may use 2 helpers or apprentices to 1 mechanic.

Craft: Elevator Constructor COMMENTS/NOTES

SHIFT DIFFERENTIALS:

- 2nd Shift (4:30 PM to 12:30 AM) shall be established on the basis of 7.5 hours of work for 8 hours of pay, plus an
additional 10% per hour.

- 3rd Shift (12:30 AM to 8:00 AM) shall be established on the basis of 7 hours of work for 8 hours of pay, plus an additional
15% per hour.
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OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays, Sundays, and holidays shall be paid
at double the hourly rate.

- Four 10-hour days may be worked, Monday to Thursday or Tuesday to Friday, at straight time. When working a 4-10
hour day schedule, all hours worked on a day other than the days established for the 4-10 hour schedule shall be paid at
double the hourly rate.

RECOGNIZED HOLIDAYS: New Years Day, Memorial Day, July 4th, Labor Day, Veterans' Day, Thanksgiving Day and

day after, Christmas Day. Saturday holidays observed the preceding Friday, Sunday holidays observed the following
Monday.

3/7/2025 Page 35 of 76



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
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Craft: Glazier PREVAILING WAGE RATE
05/09/24
: . .
| * Leadman W53.43
3 B31.98
T85.41
Foreman W55.43
B32.22
T87.65
General Foreman W57.43
B32.47
T89.90
Journeyman W51.43
B31.74
T83.17
Craft: Glazier APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 46% 46% 55% 55% 61% 61% 70% 70%
Benefits 12.44 12.44 14.76 14.76 18.16 18.16 19.79 19.79

Ratio of Apprentices to Journeymen - 1:4

Craft: Glazier COMMENTS/NOTES
Hazard/Height Pay: +$1.00 per hour

* When there are three (3) men working on a jobsite for three (3) days or longer, 1 Journeyman may be designated as a
Leadman for the duration of the job, provided he has his OSHA certification.

FOREMAN REQUIREMENTS:
- When there are 4 or more Glaziers on a job, 1 must be designated a Foreman.
- When there are 15 or more Glaziers on a job, 1 must be designated a General Foreman.

The regular workday shall consist of 8 hours, between 7:00 AM and 5:30 PM, Monday to Friday.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday Monday through Friday, and all hours on Saturdays
shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at double the regular
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rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, General Election Day, Veterans' Day,
Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday observed the

following Monday.
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Craft: Heat & Frost Insulator PREVAILING WAGE RATE
09/25/24
| Foreman W61.97 |
\ B39.22
T101.19
General Foreman W64.31
B40.33
T104.64
Journeyman W59.44
B38.66
T98.10
Craft: Heat & Frost Insulator APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 27.89 33.09 39.84 46.51
Benefits 22.35 26.53 29.50 32.61

Ratio of Apprentices to Journeymen - 1:3

Craft: Heat & Frost Insulator COMMENTS/NOTES

NOTE: These rates apply to the installing of insulation on hot and cold mechanical systems.

The regular workday shall be 8 hours between 7:00 AM and 3:30 PM. In addition, the regular workday may also be 8 hours
between 6:00 AM and 2:30 PM.

SHIFT DIFFERENTIAL:

- Shift work must run for a minimum of 5 consecutive workdays.

- Second Shift shall work 7.5 hours and receive 8 hours pay, at the regular rate, plus 25% per hour.
- Third Shift shall work 7 hours and receive 8 hours pay, at the regular rate, plus 30% per hour.

OVERTIME:

The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are not shift
work, and the first 10 hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits. All hours
in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the regular rate,
inclusive of benefits. All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Presidential Election Day, Thanksgiving Day and Christmas Day. Sunday holidays observed the following Monday.
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Craft: Heat & Frost Insulator - Ashestos Worker PREVAILING WAGE RATE
09/25/24 —‘
Asbestos Helper W36.89
Abatement B24.92
T61.81

Craft: Heat & Frost Insulator - Ashestos Worker APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

SEE HEAT & FROST INSULAT

favel
T

Ratio of Apprentices to Journeymen - 1:3

Craft: Heat & Frost Insulator - Ashestos Worker COMMENTS/NOTES

NOTE: These rates apply only to the removal of insulation materials/asbestos from mechanical systems, including
containment erection and demolition, and placing material in appropriate containers.

The regular workday shall be 8 hours between 7:00 AM and 3:30 PM. In addition, the regular workday may also be 8 hours
between 6:00 AM and 2:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- The second shift shall work 7.5 hours and receive 8 hours pay at the regular rate, plus 25% per hour.
- The third shift shall work 7 hours and receive 8 hours pay at the regular rate, plus 30% per hour.

OVERTIME: The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are
not shift work, and the first 10 hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits.
All hours in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the
regular rate, inclusive of benefits. All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Presidential Election Day, Thanksgiving Day and Christmas Day. Sunday holidays observed the following Monday.
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Craft: Industrial Painter- Bridges PREVAILING WAGE RATE

02/07/25 02/01/26

Foreman W64.80 W0.00
B37.40 B0.00

T102.20 T104.20
General Foreman W67.30 W0.00
B37.40 B0.00

T104.70 T106.70

Journeyman W59.80 W0.00
B37.40 B0.00
T97.20 T99.20
Craft: Industrial Painter- Bridges APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 70% 90%
Benefits 14.62 21.61 28.11

Ratio of Apprentices to Journeymen - 1:3

Craft: Industrial Painter- Bridges COMNMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as bridges.

These rates apply to: All bridges that span waterways, roadways, railways and canyons. All tunnels, overpasses, viaducts
and all appurtenances.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except Veterans Day, which shall
be paid at time and one-half the regular rate.

- During a regular work week schedule, Saturday may be used as a make-up day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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RECOGNIZED HOLIDAYS: New Years Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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Craft: Industrial Painter- Structural Steel PREVAILING WAGE RATE

[
02/07/25 ' 02/01/26
Foreman W53.54 W0.00
B35.05 B0.00
T88.59 T90.59
General Foreman W56.04 W0.00
[ B35.05 B0.00
T91.09 T93.09
Journeyman W48.54 W0.00
B35.05 B0.00
T83.59 T85.59
Craft: Industrial Painter- Structural Steel APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE INDUST RIAL PAINTER | BRIDGES
Ratio of Apprentices to Journeymen - 1:3
Craft: Industrial Painter- Structural Steel COMMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as water tanks, waste water facilitites, refineries, any
structural steel work, etc.

These rates apply to: All work in power plants (any aspect). On steeples, on dams, on hangers, transformers, substations,
on all open steel, in refineries, tank farms, water/sewerage treatment facilities and on pipelines.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except for Veterans Day, which
shall be paid at time and one-half the regular rate.

- During the regular work week schedule, Saturday may be used to make-up a day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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RECOGNIZED HOLIDAYS: New Years Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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Craft: Industrial Painter- Water Tanks PREVAILING WAGE RATE
02/07/25 02/01/26

1 Foreman W54.59 W0.00

j B34.70 B0.00

; T89.29 T91.29

" 1

[Zeneral Foreman W57.09 W0.00 |

| B3470 |  B0.0O

l T91.79 T93.79

% Journeyman W49.59 W0.00

| B34.70 B0.00

l T84.29 T86.29

Craft: Industrial Painter- Water Tanks APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 70% 90%
Benefits 14.62 21.61 28.11

Ratio of Apprentices to Journeymen - 1:3

Craft: Industrial Painter- Water Tanks COMMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as water tanks, waste water facilitites, refineries, any
structural steel work, etc.

These rates apply to: All new and repaint water tanks (interior and exterior).

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except Veterans Day, which shall
be paid at time and one-half the regular rate.

- During a regular work week schedule, Saturday may be used to make-up a day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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Craft: Ironworker PREVAILING WAGE RATE
07/03/24
Rod /Fence Foreman W53.29
B50.87
T104.16
Rod/Fence Journeyman W48.44
B50.87
T99.31
Structural Foreman W55.82
B50.87
T106.69
Structural Journeyman W50.74
B50.87
T101.61
Craft: Ironworker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 60% Yearly 70% 80% 90%
Benelits same as journeyma | amount

Ratio of Apprentices to Journeymen - 1:4

Craft: Ironworker COMMENTS/NOTES

HAZARDOUS WASTE WORK: On hazardous waste removal work on a state or federally designated hazardous waste
site where the Ironworker is required to wear Level A B, or C personal protection: + $3.00 per hour

The regular workday consists of 8 hours between 6:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:
When there are 2 or more Ironworkers on a job, 1 shall be designated a Foreman.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule is established, the first, or day shift , shall be established on an 8 hour basis .The second shift
shall be established on an 8 hour basis, and receive the regular rate plus 15%.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15%, and the third shift shall receive the regular rate plus 20%.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.

- When an irregular shift is established for the Ironworker (Structural) classification, the rate shall be paid at time and
one-half the regular rate, inclusive of benefits. When an irregular shift is established for the Rod/Fence classification, the
shift shall be established on an 8 hour basis and receive the regular rate, plus 20%.

OVERTIME:
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- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturday ,
shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be paid at
double the hourly rate, inclusive of benefits. Saturday may be used as a make-up day for a day lost
If Saturday is not a make-up day, all hours on Saturday shall be paid at time and one-half
benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
hourly rate, inclusive of benefits.

to inclement weather.
the hourly rate, inclusive of

RECOGNIZED HOLIDAYS: New Years Day, Presidents’ Day, Memorial Day, July 4th, Labor Day,

Presidential Election
Day, Veterans Day, Thanksgiving Day, Christmas Day.
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Craft: Laborer - Ashestos & Hazardous Waste Removal PREVAILING WAGE RATE
08/21/24
—
Foreman W45.88
B26.21
T72.09
Journeyman (Handler) W40.78
B26.21
T66.99
Craft: Laborer - Asbestos & Hazardous Waste Removal APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 22.47 28.55 32.62 36.70
Benefit 22.31 for all intervals

Ratio of Apprentices to Journeymen - *

" Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one
(1) apprentice for each additonal three (3) journeymen.

Craft: Laborer - Ashestos & Hazardous Waste Removal COMMENTS/NOTES

NOTE: These rates apply to work in connection with Asbestos, Radiation, Hazardous Waste, Lead, Chemical, Biological,
Mold Remediation and Abatement.

The regular workday shall be 8 hours.

OVERTIME:

- Hours in excess of 8 per day, Monday through Saturday, and all hours on Sunday and holidays shall be paid at time and
one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Easter, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day, Christmas Day. (Holidays start at 12:00 am)
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Craft: Laborer - Building PREVAILING WAGE RATE
08/28/24
Class A Journeyman W39.25
B33.17
T72.42
Class B Journeyman W38.25
B33.17
T71.42
Class C Journeyman W32.51
B33.17
T65.68
Foreman W44.16
B33.17
T77.33
General Foreman ; W49.06
‘ B33.17
T82.23
Craft: Laborer - Building APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 60% 70% 80% 90% of Class B | wage rate
Benefit 26.92 2092 29.92 2992

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one
(1) apprentice for each additional three (3) journeymen.

Craft: Laborer - Building COMMENTS/NOTES

CLASS A: Specialist laborer including mason tender or concrete pour crew; scaffold builder (scaffolds up to 14 feet in
height); operator of forklifts, Bobcats (or equivalent machinery), jack hammers, tampers, motorized tampers and

compactors, vibrators, street cleaning machines, hydro demolition equipment, riding motor buggies, conveyors, burners:
and nozzlemen on gunite work.

CLASS B: Basic laborer - includes all laborer work not listed in Class A or Class C.

CLASS C: Janitorial-type light clean-up work associated with the TURNOVER of a project, or part of a project, to the
owner. All other clean-up work is Class B.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- When a 2-shift schedule is worked, including a day shift, both shifts shall be established on the basis of 8 hours pay for
8 hours worked. The second shift shall receive the regular rate plus an additional 10%.

- When a 3-shift schedule is worked, the day shift shall be established on the basis of 8 hours pay for 8 hours worked, the
second shift shall be established on the basis of 8 hours pay for 7.5 hours worked, and the third shift shall be established
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on the basis of 8 hours pay for 7 hours worked. The day shift shall receive the regular rate, the second shift shall receive
the regular rate plus an additional 10%, and the third shift shall receive the regular rate plus an additional 15%.

- When a second or third shift is worked with no day shift, the second or third shift shall be established on the basis of 8
hours pay for 8 hours worked. The second shift shall receive the regular rate plus an additional 10%, and the third shift
shall receive the regular rate plus an additional 15%.

- When an irregular shift must be established this shift shall receive the regular rate plus an additional 10%.

OVERTIME:

- Hours in excess of 8 per day, or outside the regular workday that are not shift work, Monday through Friday, and all hours
on Saturdays shall be paid at time and one-half the regular rate. Saturday may be used as a make-up day (paid at straight
time) for a day lost to inclement weather, or for a holiday that is observed during the work week, Monday through Friday .
All hours on Sundays and holidays shall be paid at double the regular rate.

- Four 10-hour days may be worked Monday to Thursday, at straight time, with Friday used a make-up day for a day lost to
inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at time and one-half.

RECOGNIZED HOLIDAYS: New Years Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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Craft: Laborer - Heavy & General PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Craft: Laborer - Heavy & General APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 60% 70% 80% 90%
Benefit 25.08 for all intervals

Ratio of Apprentices to Journeymen - *
* No more than 1 apprentice for the first journeyman and no more than 1 apprentice for each additional 3 journeymen.

As of 3-1-25, benefits shall be 26.13.
As of 3-1-26, benefits shall be 27.13.

Craft: Laborer - Heavy & General COMMENTS/NOTES

Heavy & General Laborer rates are located in the "Statewide" rate package.
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Craft: Laborer-Residential and Modular Construction PREVAILING WAGE RATE
| 04/01/23
* Skilled Tradesman (only W27.90
applies to Modular B5.45 |
Construction) T33.35
Foreman (person directing W31.90
crew, regardless of his B5.45
skill classification) T37.35
Laborer (for single family W17.85
and stand-alone duplex B2.95 |
owned by single owner) T20.80
Residential and Modular W23.90
Construction Laborer B5.45
T29.35
Craft: Laborer-Residential and Modular Construction APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
As shown 800 hours | 600 hours | 600 hours
wage & benefits | 70% 80% 90%

Ratio of Apprentices to Journeymen-

One (1) apprentice shall be allowed for the first journeyman on site and no more than one (1) additional apprentice
for each additional three (3) journeymen on site.

Craft: Laborer-Residential and Modular Construction COMMENTS/NOTES

* SKILLED TRADESMAN-

any worker doing work not typically done by a Building Laborer. Seme examples are installing interior doors,

sheet rock, hooking up appliances, installing light fixtures, installing railing systems, etc. Please note where

local building codes require that certain work be performed under the supervision of a licensed tradesman (i.e. Plumber,
Electrician, etc.) Laborers shall work under such supervision.

RESIDENTIAL CONSTRUCTION- All residential construction (not commercial), single-family, stand-alone duplex

houses, townhouses and multi-family buildings of not more than four (4) floors. Each housing unit must be fully and
independently functional; each housing unit must have its own kitchen and bathroom. The definition includes all incidental
items such as site work, parking areas, utilities, streets and sidewalks. Please note the construction must be Residential in
nature. A First Floor at or below grade may contain commercial space not to exceed 50% square footage of the floor; at
least 50% of the First Floor must contain living accommodations or related nonresidential uses (e.g. laundry space,
recreation/hobby rooms, and/or corridor space). Basement stories below grade used for storage, parking, mechanical
systems/equipment, etc., are considered basement stories which are not used in determining the building's height. An
attic is an unfinished space located immediately below the roof. Such space is not used in determining a building’s height
even if used for storage purposes. In addition, barracks and dormitories are not considered residential projects.

MODULAR RESIDENTIAL CONSTRUCTION- all aspects of modular residential construction (not commercial) at the site
of installation of structures of no mare than four (4) stories, including all excavation and site preparation, footings and
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foundation systems whether poured on-site or prefabricated, all underground waterproofing, underground utilities, concrete
slabs, sidewalks, driveways, paving, hardscape and landscaping. Please note the construction must be Residential as
defined above. All work performed by the Set Crew (the crew of workers who set the modular boxes on the foundation)
including the rigging, setting, attaching and assembly of all modules and structural members, preparation of the foundation
fo accept modules, such as sill plates, connection of all in-module and under-module connections including, but not limited
to, plumbing, electrical, HVAC, fire suppression, CATS, telephone, television/internet, and fiber optic, the building or
installation of any porches or decks regardiess of material or method of construction, the on-site installation of, or
completion of any roof system, doors, windows and fenestrations, including flashing, gutter and soffit systems,
waterproofing, insulation and interior and exterior trim work, and painting. Please note that modular construction does not
include on-site stick built construction, tip up construction or panel built construction.

1

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

OVERTIME:
Hours worked in excess of 8 per day/40 per week, Monday through Saturday, and all hours worked on Sunday and
holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOILDAYS:

New Year's Day, Martin Luther King Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day.
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Craft: Millwright PREVAILING WAGE RATE
05/01/24
Foreman W66.04 |
B39.75
T105.79
Journeyman W57.43
B34.65
T92.08 I
Craft: Millwright APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 55% 65% 80% 90%
Benetits 59.25% of | Appren tice Wage Rate for all intervals +80.62

Ratio of Apprentices to Journevmen - 1:3

Craft: Millwright COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Millwrights on a job, 1 shall be designated as a Foreman.

The regular workday shall consist of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift ocn a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of
benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 1C-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday. Veterans' Day may be
substituted for the day after Thanksgiving.
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Craft: Operating Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide” rate package

Craft: Operating Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 60% 70% 80% 90%

Ratio of Apprentices to Journeymen - *

* 1 apprentice for each piece of heavy equipment. At least 10 pieces of heavy equipment or a minimum of 5 Operating
Engineers must be on site.

Craft: Operating Engineer COMMENTS/NOTES

Operating Engineer rates are located in the "Statewide" rate package.
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Craft: Operating Engineer - Field Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Craft: Operating Engineer - Field Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 70% 75% of Rod/ Chainman | Wage
Yearly 80% 90% Transit/ Instrument | man Wage

Ratio of Apprentices to Journeymen - *
*No more than 1 Field Engineer Apprentice per Survey Crew.

Craft: Operating Engineer - Field Engineer COMMENTS/NOTES

Operating Engineer - Field Engineer rates are located in the "Statewide" rate package.
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Craft: Painter - Line Striping PREVAILING WAGE RATE
12/03/24
T - |
1 Apprentice (1st year) W31.33
| B16.18
T47.51
Apprentice (2nd year) W35.74
B27.13
T62.87
Foreman (Charge Person) W45.12
B27.91
T73.03
Journeyman 1 (at least 1 W40.35
year of working exp. as a B27.91
journeyman) T68.26
Journeyman 2 (at least 2 [ Ww44.12
years of working exp. as a B27.91
journeyman) T72.03
Craft: Painter - Line Striping APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES

Ratio of Apprentices to Journeymen - 1:1

Craft: Painter - Line Striping COMMENTS/NOTES

OVERTIME:
Hours in excess of 8 per day, Monday through Saturday, and all hours on
Sundays and holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Years Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day and Christmas Day. Veterans Day may be substituted for the day after Thanksgiving .
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Craft: Paperhanger PREVAILING WAGE RATE
05/29/24
Foreman W53.79
B30.71
T84.50
Journeyman W438.90
B30.71
T79.61
Craft: Paperhanger APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE COMME |CIAL PAINTER
D
Craft: Paperhanger COMMENTS/NOTES

FOREMEN REQUIREMENTS:
- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
regular rate. All hours on Sundays and holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election Day,
Veterans Day, Thanksgiving Day, Christmas Day
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Craft: Pipefitter PREVAILING WAGE RATE

Craft: Pipefitter COMMENTS/NOTES
***See PLUMBERS Rates***

3712025 Page 59 ol 76



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Plasterer PREVAILING WAGE RATE

See "Cement Mason" Rates

Craft: Plasterer CONIMENTS/NOTES

***See CEMENT MASON Rates***
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Craft: Plumber PREVAILING WAGE RATE
| 07/10/24 |
Assistant General W61.61
Foreman B46.07
T107.68
Foreman W61.04
B46.07
T107.11 |
General Foreman W64 .43
B46.07
T110.50
Journeyman W56.52
B46.07
T102.59
Craft: Plumber APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 35% 45% 55% 65% 75%
Benelits 2875 31.41 34.08 36.74 3941

Ratio of Apprentices to Journeymen - 1:4

Craft: Plumber COMMENTS/NOTES

The regular workday shall consist of 8 hours between 6:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS (number of Plumbers on site):
- (1to 8)- 1 Foreman
- (9 to 16)- 1 Foreman and 1 Assistant General Foreman

- (17 to 40)- 1 Foreman for every (1 to 8 Plumbers) and 1 Assistant General Foreman every (1 to 5 gangs). One note, a
"gang" is a group of 8 men.

- (41 and more)- 1 Foreman for every (1 to 8 Plumbers), 1 Assistant General Foreman every (1 to 5 gangs) and 1 General
Foreman. One note, for every additional Assistant General Foreman over five designated, the General Foreman shall
receive an additional 10 cents per hour.

SHIFT DIFFERENTIALS:

-The second shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the hourly rate plus 25%, inclusive of
benefits.

- When a third shift is worked, the third shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the hourly rate
plus 30%, inclusive of benefits.

- A second shift may be established without a first shift, provided the second shift starts at 1:00 PM or later.

OVERTIME:

- Hours in excess of 8 per day, or before of after the regular workday, Monday through Friday, that are not shift work, and
the first 10 hours on Saturdays, shall be paid at time and one-half, inclusive of benefits. Hours in excess of 10 on
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Saturdays, and all hours on Sundays and holidays, shall be paid at double time, inclusive of benefits.
- Four 10-hour days may be worked, Mon to Thurs, at straight time, with Friday used as a make-up day for a day lost due

to inclement weather. If Fri. is not a make-up day, the first 10 hours shall be paid at time and one-half, and hours in excess
of 10 at double time, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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Craft: Roofer PREVAILING WAGE RATE
06/01/24
Foreman W47 .52
B32.34
T79.86
Journeyman w44 .52
B32.34
T76.86
Craft: Roofer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 17.80 2226 26.71 28.94 31.16 33.39 35.02 40.07
Benefits 2.19 2.19 28.34 28.34 28.34 28.34 28.34 28.34

Ratio of Apprentices to Journeymen - *

* [A] For roofing jobs that are of the 1 or single ply nature: 1:2 or fraction thereof
[B] For roofing jobs on new built up roofs 1:3 or fraction thereof
[C] For roofing jobs that are of a tear-off nature: 1:2 or fraction thereof

[D] For re-roofing jobs (not requring complete removal of existing systems, installation done over existing roof): 1:3 or
fraction thereof.

Craft: Roofer COMMENTS/NOTES

Pitch: +.50 per hour

Mop Man: +.30 per hour

The regular workday consists of 8 hours between 8:00 AM and 4:30 PM.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays ,
Sundays, and holidays shall be paid at time and one-half the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Good Friday, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans' Day, Thanksgiving Day, Christmas Day.
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Craft: Sheet Metal Sign Installation PREVAILING WAGE RATE
04/17/24
Foreman W44.19
B43.87
T88.06
Journeyman W41.69
B43.87
T85.56
Craft: Sheet Metal Sign Installation APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 hours 35% 40% 45% 50% 55% 60% 65% 70% 75% 80%
Benefits 14.62 16.66 18.72 20.79 23.33 25.43 27.52 29.62 31.73 33.82

Ratio of Apprentices to Journeymen - 1:3

Craft: Sheet Metal Sign Installation COMMENTS/NOTES

FOREMAN REQUIREMENT:
When there are 6 or more Sheet Metal Sign Installers on a job, 1 shall be designated a Foreman.

The regular workday consists of 8 hours, between 7:00 AM and 3:30 PM.

OVERTIME:

Hours before or after the regular workday, Monday though Friday, and all hours worked on Saturday shall be paid at time
and one-half the hourly rate. All hours on Sunday and holidays shall be paid at double the hourly rate.

Four(4) 10 hour days may be worked, Monday through Friday, at straight time, for projects lasting at least one week in
duration. The fifth day may be used as a make-up day at straight time for a day lost due to inclement weather. However, if
the fifth day is not a make-up day, all hours worked will be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans'

Day, Thanksgiving Day and the day after, Christmas Day. Saturday holidays observed the preceding Friday, Sunday
holidays observed the following Monday.
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Craft: Sheet Metal Worker PREVAILING WAGE RATE
06/01/24
Foreman W62.92
B47.79
T110.71
Journeyman W59.08
B47.79 |
T106.87
Craft: Sheet Metal Worker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 months 40% 45% 50% 55% 60% 65% 70% 75% 80% 85%
Benefits 14.79 16.52 18.26 19.97 21.70 30.58 32.87 35.13 37.41 39.96

Ratio of Apprentices to Journeymen- 1:3, except for the following types of work where the ratio shall be 1:1 (architectural
metal work, testing and balancing, lockers, shelving and toilet partitions).*

* For work performed in a fabrication shop, the ratio will be applied on a "company-wide" basis (i.e. the total number of
apprentices and journeymen employed by the company).

Craft: Sheet Metal Worker COMMENTS/NOTES

JOB SITE FOREMAN REQUIREMENTS:

- When there are 2 to 9 Sheet Metal Workers on a jobsite, 1 must be designated a Foreman.

- When there are 10 to 16 Sheet Metal Workers on a job site, 2 must be designated Foremen.
- When there are 17 to 23 Sheet Metal Workers on a job site, 3 must be designated Foremen.
- For every 7 addtional Sheet Metal Workers on a job site, there shall be 1 additional Foreman.

SHOP FOREMAN REQUIREMNTS (For custom fabrication):
- When there are 1 to 10 Sheet Metal Workers in the shop, 1 must be designated a Foreman.
- For every 10 additional Sheet Metal Workers in the shop, 1 must be designated a Foreman.

The regular workday consists of 8 hours, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- There must be a day shift worked in order to have a 2nd and/or 3rd Shift.

- Shop work does not satisfy shift requirements.

- 2nd Shift (4:30 PM-12:30 AM) shall be paid an additional 15% of the regular rate per hour inclusive of benefits, and
receive 8 hours pay for 7.5 hours of work.

- 3rd Shift (12:30 AM-8:00 AM) shall be paid an additional 25% of the regular rate per hour inclusive of benefits, and
receive 8 hours pay for 7 hours of work.

OVERTIME:
Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, that are not shift work, and all
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hours on Saturday, shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at
double the regular rate.

- Benefits on overtime hours are as follows:

Time and one-half = $55.09.

Double-time = $62.39.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day,

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Saturday holidays will be observed the
preceding Friday, Sunday holidays will be observed the following Monday.
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Craft: Sprinkler Fitter PREVAILING WAGE RATE
01/01/25 ‘
| Foreman W72.47 ‘
B40.30 |
TH12.77
General Foreman W76.12 |
B40.30
T116.42
Journeyman W67.97
B40.30
T108.27
Craft: Sprinkler Fitter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 hours 20% 5%,
Benelits Intervals 9to 10 Jourymn Ben.

Ratio of Apprentices to Journeymen - 1:3

Craft: Sprinkler Fitter COMMENTS/NOTES

Apprentice rate schedule for those apprentices registered as of 7-1-13:

Interval Period and Rates
1000 Hrs. 25% 30% 40% 45% 55% 60% 70% 75% 85% 90%
Ben. 14.90 14.90 31.30 31.30 31.30 31.30 Intervals 7-10 Journy. Ben.

Apprentice rate schedule for those apprentices registered as of 7-1-22:

Interval Period and Rates
1000 Hrs. 30% 35% 40% 45% 50% 55% 60% 70% 85% 95%
Ben. 14.90 14.90 31.30 31.30 31.30 31.30 Intervals 7-10 Journy. Ben.

The regular workday consists of 8 consecutive hours between 6:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:
- The first Sprinkler Fitter on the job must be designated a Foreman.
- On any job having 12 or more Sprinkler Fitters, one must be designated a General Foreman.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 2 consecutive workdays.

- 2nd and 3rd shift shall receive an additional 15% of the regular rate, per hour.

- Any "off hours" shift starting at 8:00 PM or later shall receive an additional 25% of the regular rate, per hour.

OVERTIME:

The first 2 hours in excess of 8 per day, after the regular workday that are not shift work, Monday through Friday, shall be
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paid at time and one-half the regular rate. Hours worked in excess of 10 per day, Monday through Friday, and all hours on
Saturday, Sunday and holidays, shall be paid double the regular rate.
Four 10 hour days may be worked, Monday through Friday, at straight-time.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day, Christmas Day.
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Craft: Tile Finisher-Marble

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

PREVAILING WAGE RATE

01/08/25

j Finisher

W50.22
B37.84
T88.06

Craft: Tile Finisher-Marble

APPRENTICE RATE SCHEDULE

County - MONMOUTH

INTERVAL PERIOD AND RATES

750 Hours 40% 60% 65% 70% 75% 85% 95%

Benefits Interval 1 |thru 5= 75% of Jymm. ben | rate Interval 6 | thru7= tull jyrnm | benetit rate
Ratio of Apprentices to Journeymen - 1:4
Craft: Tile Finisher-Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one half
the regular rate, inclusive of benefits. Hours in excess of 7 on Saturdays and all hours on Sundays and holidays shall be

paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus
Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday holidays observed the following Monday.
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Craft: Tile Setter - Ceramic PREVAILING WAGE RATE
P o
| 12/03/24
Finisher ‘ W49.21
B33.44
T82.65
Setter W64.16
B36.72
T100.88
Craft: Tile Setter - Ceramic APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
750 Hours 35% 40% 30% 55% 60% 63% 70% 75% 80% 90%

Ratio of Apprentices to Journeymen - 1:4
Craft: Tile Setter - Ceramic COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, and the first 10 hours on Saturdays shall be paid at time and one-half the hourly rate. All

hours on Saturdays after 10 hours shall be paid double the hourly rate. All hours on Sundays and holidays shall be paid at
double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.

31712025 Page 70 of 76



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - MONMOUTH

Craft: Tile Setter - Marble PREVAILING WAGE RATE
01/08/25
Tile Setter We4.21
B40.66
T104.87
Craft: Tile Setter - Marble APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
750 Hours 40% 60% 65% 70% 75% 85% 95%
Benefits Interval 1 | thru5= 75% of jymm. ben | rate Interval 6 | thru7= full jyrnm | benetit rate

Ratio of Apprentices to Journeymen - 1:4

Craft: Tile Setter - Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one -half

the regular rate, inclusive of benefits. Hours in excess of 7 on Saturdays, and all hours on Sundays and holidays shall be
paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus

Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday holidays obhserved the following
Monday.
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Craft: Tile Setter - Mosaic & Terrazzo

01/01/25

Grinder or Assistant

W59.72
B42.19
T101.91

Mechanic

W61.33
B42.20
T103.53

Terrazzo Resinous
Worker

W51.02
B34.49
T85.51

Craft: Tile Setter - Mosaic & Terrazzo

County - MONMOUTH

PREVAILING WAGE RATE

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

1500 Hours 35% 45% 60% 70% 80% 90%
Ratio of Apprentices to Journeymen - 1:5
Craft: Tile Setter - Mosaic & Terrazzo COMMENTS/NOTES

The regular workday consists of 7 hours, between 8:00 AM and 3:30 PM.

OVERTIME:

- Hours in excess of 7 per day, or before or after the regular workday, Monday
through Friday, and all hours on Saturdays shall be paid at time and one-half
the hourly rate. All hours on Sundays and holidays shall be paid at double

the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday,
Monday after Easter, Memorial Day, July 4th, Labor Day, Columbus Day,
Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday

holidays observed the following Monday.
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Craft: Truck Driver PREVAILING WAGE RATE
05/01/24
Bucket, Utility, Pick-up, W47.56
Fuel Delivery trucks B40.88
T88.44
Dump truck (single axle), W47.56
Asphalt Distributor, Tack B40.88
Spreader T88.44
Euclid-type vehicles (large W47.71
off-road equipment) B40.88
T88.59
Helper on Asphalt , W47.56
Distributor truck : B40.88
; T88.44
—
Low Boy Driver { W49.21
B40.88
T90.09
Slurry Seal, W47.56
Seeding/Fertilizing/Mulchi B40.88
| ng truck T88.44
Straight 3-axle trucks, W47.61
Dump Truck (3-axle), B40.88
Dump Truck (tandem) T88.49
Tractor-Trailer truck (all W47.71
types) B40.88
T88.59
Vacuum or Vac-All truck W47 .56
(entire unit) B40.88
T88.44
Winch Trailer Driver W47 .81
B40.88
T88.69 |
Craft: Truck Driver COMMENTS/NOTES

Foreman: + $.75 cents per hour. Overtime rate shall be increased accordingly.

HAZARDOUS WASTE REMOVAL WORK:

- On a hazardous waste site requiring Level A, B, or C personal protection for any worker: + $3.00 per hour.
- On a hazardous waste site not designated Level A, B, or C: + $1.00 per hour.

The regular workday consists of 8 hours starting between 6:00 AM and 8:00 AM.

SHIFT DIFFERENTIAL:
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Any shift starting at a time other than 6:00 AM or 8:00 AM shall receive an additional $3.00 per hour.

BLENDED RATE:

- When a truck driver is performing work on site and also serving as a material delivery driver, the driver shall be paid a
"blended rate" which shall be 80% of the above-listed wage rates, plus the full benefit rate. This rate shall be used when
the driver "round robins" for a minimum of 6 hours during the work day.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through Friday, and
all hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid
at double the hourly rate.

- Benefits on overtime shall be $48.74.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a
day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents’ Day, Memorial Day, July 4th, Labor Day, Veteran's Day,

Thanksgiving Day, Christmas Day. Veteran's Day may be substituted for the day after Thanksgiving. Sunday holidays will
be observed the following Monday.
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Craft: Truck Driver-Material Delivery Driver PREVAILING WAGE RATE

| 05/01/24
Driver W38.05
B40.88
T78.93

New Hires: 1st Year W38.05
B40.88
T78.93 i

Craft: Truck Driver-Material Delivery Driver COMMENTS/NOTES

NOTE: These rates may only be used for the delivery of *materials TO the job site (*building materials that will become a
permanent part of the job site, such as sand, stone, aggregates, asphalt, sheetrock, 2x4's, etc). In addition, only the
following types of truck may be used for such deliveries (Dump Truck or Flat-bed truck). Please note that this rate does not
apply to material suppliers or their employees (who do not perform services at the job site), and for the delivery of
equipment and/or items that will not become a permanent part of the job site.

OVERTIME: Hours in excess of 8 per day, Monday through Friday, and all hours
on Saturdays shall be paid at time and one-half the hourly rate. All hours on
Sundays and holidays shall be paid at double the hourly rate. Benefits on overtime shall be $46.29.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Veterans's Day,

Thanksgiving Day, Christmas Day. Veteran's Day may be substituted for the day after Thanksgiving. Sunday holidays will
be observed the following Monday.
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Craft: Welder PREVAILING WAGE RATE
Welder
Craft: Welder COMMIENTS/NOTES

Welders rate is the same as the craft to which the welding is incidental .
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NOTICE

TO ALL PUBLIC WORKS EMPLOYERS:

Please be advised that effective February 18, 1992 Regulation N.J.A.C. 12:60-21 and 6.1 of the
New Jersey Prevailing Wage Act, N.J.S.A. 34:11-56.25 et seq requires that certified payroll
records must be submitted to the public body for each employee on the project. The General
Contractor is responsible for ensuring that each sub-contractor submits the certified payroll within
ten (10) days of the payment of wages. The public body shall receive, file and make available for
inspection during normal business hours the certified payroll records.

A copy of'the certified payroll form may be obtained by contacting the New Jersey Department of
Labor, Division of Workplace Standards, Public Contracts Section, CN 389, Trenton, NJ 08625-
0389, telephone (609) 292-2259.

GENSPCS/WAGEACT



This decument has important legal consequences; consultation with an attorney is encouragad with !
respect to its use or modification. This document should be adapted to the particular circumstances of i
the contemplated Project and the controlling Laws and Regulations. |
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GUIDELINES FOR USE OF EJCDC® C-700,
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

1.0 PURPOSE AND INTENDED USE OF THE DOCUMENT

EJCDC® C-700, Standard General Conditions of the Construction Contract (2018), is the foundation
document for the EJCDC Construction Series. The General Conditions define the basic rights,

responsibilities, risk allocations, and contractual relationship of the Owner and Contractor, and establish
how the Contract is to be administarad,

2.0 OTHER DOCUMENTS

EJCDC documents are intended to be used as a system and changes in ona EJCDC document may require
a corresponding change in other documents. Other EJCDC documants may also serve as a reference to
provide insight or guidance for the preparation of this document.

These General Conditions have been prepared for use with eithar EICDC® C-520, Agreement Betwean
Ownzr and Contractor for Construction Contract (Stipulated Price), or EICDC® C-525, Agresment
Betwezen Owner and Contractor for Construction Contract (Cost-Plus-Fee) (2018 Editions). The
provisions of the General Conditions and the Agreement are interrelated, and a chan

g2 in cne may
necessitate a change in the other.

To prepare supplementary conditions that are coordinated with the General Conditions,

use
EJCDC® C-800, Supplementary Conditions of the Construction Contract (2018)

The full EJCDC Construction series of documents is discussed in the EJCDC? C-001, Commentary on the
2018 EJCDC Construction Documents (2018).

3.0 ORGANIZATION OF INFORMATION

All parties involved in a construction project benefit significantly from a standardized approach in the
location of subjact matter throughout the documents. Experience canfirms the danger of addressing the
same subject matter in mora than onz location: doing so fraquently leads to confusion and
unanticipatad legal consequences. Caraful attantion should he given to the guidance provided in
EICDC® N-122/AlA® A521, Uniform Location of Subject Matter (2012 Edition) when preparing
documents. EJCDC® N-122/AIA® A521 is available at no chargs from tha EJCDC website, www.eicdc.ors,
and from the websites of EJCDC's sponsoring organizations.

If CSI MasterFormat™ is used for organizing the Project Manual, consult CSI MasterFormat™ for the

appropriate document number (e.g., under 00 11 00, Advertisements and Invitations), and accordingly
number the document and its pages.

4.0 EDITING THIS DOCUMENT

Remove these Guidelines for Usz. Somea users may also prafer to remove the two cover pazes.
paz

Although it is permissible to revise the Standard EJCDC Text of C-700 (the content beginning at page 1
and continuing to the end), it is common practice to leave the Standard EJCDC Text of C-700 intact and
unaltered, with modifications and supplementation of C-700's provisions set forth in EJCDC® C-800,
Supplementary Conditions of the Construction Contract (2018). If the Standard Text itself is revised, the

EJCDC® C-700, Standard General Conditions of the Construction Contract,
CopyrightG 2018 Naticnal Saciety of Profassional Engineers, American Council of Engineering Companias,
and American Sociaty of Civil Enginaers. All rights reserved.
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user must comply with the terms of the License Agreement, Paragraph 4.0, Document-Specific
Provisions, concerning the tracking or highlighting of revisions. The following is a summary of the
relevant License Agreement provisions:

5.0

1.

The term “Standard EJCDC Text” for C-700 refers to all text prepared by EICDC in the main body
of the document. Document covers, logos, footers, instructions, or copyright notices are not
Standard EJCDC Text for this purpose.

During the drafting or negotiating process for C-700, it is important that the two contracting
parties are both aware of any changes that have been made to the Standard EJCDC Text. Thus, if
a draft or version of C-700 purports to be or appears to be an EICDC document, the user must
plainly show all changes to the Standard EJCDC Text, using “Track Changes” (redline/strikeout),
highlighting, or other means of clearly indicating additions and deletions.

If C-700 has been revised or altered and is subsequently presented to third parties (such as
potential bidders, grant agancies, landers, or sureties) as an EJCDC document, then the changes
to the Standard EJCDC Text must be shown, or the third parties must receive access to a version
that shows the changes.

Once the documant is ready to be finalized (and if applicable executed by the contracting
parties), it is no longar necessary to continue to show changes to the Standard EJCDC Text. The
user may producz a final version of the document in a format in which all changes are accepted,
and the document at that point does not nesd to include any “Track Changes,”
redlina/strikaout, highlighting, or other indication of additions and deletions to the Standard
EJCDC Text.

LICENSE AGREEMENT

This document is subject to the tarms and conditions of the License Agreement, 2018 EJCDC®
Construction Series Documents. A copy of the License Agreement was furnished at the time of purchase
of this document, and is available for review at www eicdc.orz and the websites of EJCDC’s sponsoring

organizations.
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and American Society of Civil Engineers. All rights reserved.
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STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

1.01

Defined Terms

A. Wheraver used in the Bidding Requirements or Contract Documents, a term printed with

initial capital letters, including the term'’s singular and plural forms, will have the meaning
indicated in the dafinitions balow. In addition to tarms specifically dafined, terms with initial

capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, corract, or changs the Bidding Requirements or the proposed Contract
Documents.

2. Agreement—The written instrument, exacuted by Owner and Contractor, that sets forth
the Centract Price and Contract Timas, identifies the parties and the Engineer, and
designates the specific itams that are Contract Documents.

3. Application for Payment—The document prepared by Contractor, in a form acceptable
to Engineer, to request progress or final payments, and which is to be accompanied by
such supporting documentation as is required by the Contract Documents.

4. Bid—The offer of a Bidder submittad on the prescribed form setting forth the prices for
the Work to ke performed.

5. Ridder—An individual or entity that submits a Bid to Owner.

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents,
and all Addsnda.

7. Bidding Requirements—Thea Advertisament or invitation to bid, Instructions to Bidders,
Bicl Band or othar Bid sacurity, if any, the Bid Form, and the Bid with any attachments.

8. Change Order—A document which is signed by Contractor and Owner and authorizes an
addition, deletion, or revision in tha Work or an adjustment in the Contract Price or the
Contract Times, or other ravision to the Contract, issued on or after the Effective Date of
the Contract.

9. Change Proposal—A written reguest by Contracter, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price
or Contract Times; contesting an initial decision by Engineer concerning the
requirements of tha Contract Documents or the acceptability of Work under the
Contract Documeants; challenging a set-off against payments due; or seeking other relief
with raspeact to the tarms of the Contract.

10. Claim

a. A demand or assertion by QOwner directly to Contractor, duly submitted in
compliance with the procedural requirements set forth herein, seeking an
adjustment of Contract Price or Contract Times; contesting an initial decision by
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11.

12.

13.

14.

15,

16.

17,
18.

20.

21.

Engineer concarning ths requirements of ths Contract Documents or the
acceptability of Work under the Contract Documents: contesting Engineer's decision
regarding a Change Proposal; szeking resolution of a contractual issue that Enginear
has dsclined to address; or secking other relief with respect to the terms of the
Contract.

b. A demand or assertion by Contractor directly to Owner, duly submittad in
compliance with the procedural requirements sat forth herein, contesting
Engineer’s decision regarding a Change Proposal, or seeking resolution of a
centractual issue that Enginzar has daclined to address.

¢. A demand or assertion by Owner or Contractor, duly submitted in compliance with
the procedural requirements sat  forth herein, made pursuant
Paragraph 12.01.A.4, concerning disputes arising after Engineer has
recommendation of final payment.

to
issued a

d. Ademand for money or services by a third party is not a Claim.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), l2ad-based paint (as definad by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other matarial of any nature whatsoeyar
that is or bacomes listad, regulated, or addrassed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning

, any
hazardous, toxic, or dangerous waste, substance, or material.

Contract—The entire and integrated written contract batwean Owner and Contractor
concerning the Work,

Contract Documents—Those items so designatad in the Agreement, and which togst
comprise the Contract.

her
Contract Price—The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents.

Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.

Contractor—The individual or entity with which Owner has contractad for performance
of tha Work.

Cost of the Work—See Paragraph 13.01 for definition.

Drawings—The part of the Contract that graphically shows the scope, extant, and
character of the Work to be performed by Contractor.

. Effective Date of the Contract—The date, indicatad in the Agzreement, on which the

Contract becomes effactive.

Electronic  Document—Any  Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or granhics, including but not

limited to Shop Drawings and other Submittals, that are in an electronic or digital
format.

Electronic Means—Electronic mail (email), upload/download from a secure Project
website, or other communications methods that allow: (a) the transmission or
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communication of Electronic Documents; (b) the documentation of transmissions,
including sending and receipt; (c) printing of the transmitted Electronic Document by
the recipiant; (d) the storags and archiving of tha Electronic Document by sendar and
recipient; and (2) the use by recipient of the Electronic Document for purposes
permitted by this Contract. Electronic Means does not include the use of text
messaging, or of Facebook, Twitter, Instagram, or similar social media services for
transmission of Electronic Documents.

22. Engineer—The individual or entity named as such in the Agreement.

23. Field Order—A written order issued by Enginzer which requires minor changss in the
Work but does not change the Contract Price or the Contract Times.

24, Hazardous Environmental Condition—The presance at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons or
property exposed thereto.

a. The prasence at the Site of materials that are necessary for the execution of the
Work, or that are to be incorporatad into the Work, and that are controlled and
containad pursuant to industry practices, Laws and Regulations, and the
reguirements of the Contract, is not a Hazardous Environmental Condition.

b. The presence of Constituents of Concern that are to be removed or remediatad as
part of the Work is not a Hazardous Environmental Condition.

c. The presence of Constituants of Concern as part of the routine, anticipated, and
obvicus working conditions at the Sits, is not a Hazardous Environmental Condition.

25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, crdinances, codes, and binding dacrees, resolutions, and crders of any and
all governmental bodies, agencies, autharities, and courts having jurisdiction.

26. Liens—Charges, security interasts, or encumbrances upon Contract-related funds, real
property, or personal property.

27. Milestone—A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion dats, or by a time prior to
Substantial Completion of all the Waork.

28. Notice of Award—The writien notice by Owner to a Bidder of Owner's acceptance of the
Bid.

29. Natice to Proceed—A writtan notice by Owner to Contractor fixing the date on which
the Contract Timas will commence to run and on which Contractor shall start to perform
the Work.

30. Owner—The individual or entity with which Contractor has contracted regarding the
Woark, and which has agresd to pay Contractor for the performance of the Work,
pursuant to the tarms of the Contract.

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the

sequance and duration of the activities comprising Contractor’s plan to accomplish the
Work within the Contract Times.
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33,

34

B

39,

42.

. Project—The total undertaking to be accomplished for Owner by engineers, contractors,

and others, including planning, study, design, construction, testing, commissioning, and
start-up, and of which the Work to be performed undar the Contract Documents is a
part.

Resident Project Representative—Tha autharized representative of Engineer assigned to
assist Enginzer at the Site. As usad herein, ths tarm Residant Project Representative
(RPR) includes any assistants or field staff of Rasidant Project Representative.

Samples—Physical examples of matarials, eguipment, or workmanship that are
represzantative of some portion of the Work and that establish the standards by which
such portion of the Work will ba judged.

- Schedule of Submittals—A schedule, prepared and maintained by Contractor, of

required submittals and the time requirements for Enginear's review of the submittals.

0. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating

portions of the Contract Price to various portions of the Work and usad as the basis for
reviewing Contractor’s Applications for Paymant.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data ar
information that are specifically preparad or assembled by or for Contractor and
submittad by Contractor to ilustrate2 soma portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Contract Documents.

. Site—Lands or areas indicated in the Contract Documents as bei; g furnished by Owner

upen which the Work is to be parformad, including rights-of-way and easements, and
such other lands or areas furnished by Owner which ara designated for the use of
Contractor.

Specifications—The part of the Contract that consists of written requiremants for
materials, equipment, systems, standards, and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable to the Work,

40. Subcentractor—An individual or entity having a direct contract with Contractor or with

any other Subcontractor for the performance of a part of the Work.

. Submittal—A written or graphic document, prepared by or for Contractor, which the

Cantract Documents raquire Contractor to submit to Enginesr, or that is indicatad as 3
Submittal in the Schedule of Submittals accepted by Enginesr. Submittals may include
shop Drawings and Samples; schedules; product data: Owner-delegatad designs:
sustainable dasign information; information on special procedures; testing plans; results
of tests and evaluations, source quality-control testing and inspactions, and field or Sita
quality-control testing and inspactions; warranties and certifications; Suppliars’
instructions and reports; records of dalivery of spare parts and tools; operations and
maintanance data; Project photographic documentation; record documents: and other
such documents required by the Contract Documents, Submittals, whethar or not
approved or accepted by Enginser, are not Contract Documants. Change Proposals,
Changz Orders, Claims, noticas, Applications for Payment, and requests for
interpretation or clarification are not Submittals.

Substantial Completion—The timea at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
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therecf) is sufficiently complete, in accordance with the Contract Documents, so that
the Work (or a specified part thereof) can be utilized for the purposes for which it is
intended. The terms “substantially completa” and “substantially completad” as appliad
to all or part of the Work refer to Substantial Completion of such Work.

43, Successful Bidder—The Bidder to which the Owner makes an award of contract.

a4, Supplementary Conditions—The part of the Contract that amends or supplements these
General Conditions.

45, Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or a Subcontractor.

A6, Technical Data

a. Those items exprassly identifiad as Technical Data in the Supplementary Conditions,
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or
existing physical conditions at or adjacent to the Site including existing surface or
subsurface structures (except Underground Facilities) or (2) Hazardous
Environmental Conditions at the Site.

b. If no such express idantifications of Technical Data have been made with respect to
conditions at the Site, then Technical Data is defined, with respact to conditions at
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs,
recordad measurements of subsurface water levals, assessments of tha condition of
subsurface facilities, laboratory tast results, and other factual, objective information
regarding conditions at the Site that are set forth in any geotechnical,
environmental, or other Site or facilities conditions report prepared for the Project
and made available to Contracter.

c. Information and data razarding the presencs or location of Underground Facilities
are not intznded to be catezorized, identified, or defined as Technical Data, and
instead Underground Facilities are shown or indicated on the Drawings.

47. Underground Facilities—All active or not-in-service underground lines, pipelines,
conduits, ducts, encasaments, cables, wiras, manholes, vaults, tanks, tunnels, or other
such facilities or systems at the Site, including but not limited to those facilities or
systems that produce, transmit, distribute, or convey telephone or other
communications, cable telavision, fiber optic transmissions, power, electricity, light,
haat, gases, oil, crude oil products, liquid petroleum products, water, steam, waste,
wastawater, storm water, othar liquids or chemicals, cr traffic or other control systams.
An abandened facility or systam is not an Undearground Facility.

48, Unit Price Work—\Work to be paid for on the basis of unit prices.

19, Work-The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of parforming or providing all labor, services, and documentation necessary to produce
such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include relatad services such as testing, start-up, and
commissioning, all as required by the Contract Documents.
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50. Work Change Directive—A written diractive to Contractor issued on or after th

12
Effective Date of the Contract, signed by Owner and recommendad by Enginesr,
ordering an addition, dalztion, or ravision in the Work.

1.02  Terminology

A. The words and tarms discussad in Paragraphs 1.02.8, C, D, and E are not dafinad tarms that
require initial capital letters, but, when usad in the Bidding Requiremants or Contract
Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as
allowed,” “as approved,” “as ordared,” “as directed” or terms of like effect or import to

authorize an exercise of profassional judgment by Engineer. In addition, the adje
“reasonabls,

actives
woa P

acceptable,” “proper,” “satisfactory,” or adjectives of like effact

T "o

suitable,

or import are used to dascribe an acticn or detarmination of Enginzer as to tha Work. It is
intended that such exercise of profassional judgment, action, or datermination will ba solely
to evaluate, in ganeral, the Work for compliance with the information in the Contract
Documents and with the design concept of the Project as a functioning whale as shown or
indicated in the Contract Documents (unless there is a spacific statement indicating
otherwise). The use of any such term or adjective is not intendad to and shall not ba
effactive to assign to Engineer any duty or authority to supervise or direct the parformanca
of the Work, or any duty or authority to undertake responsibility cantrary to the provisions
of Article 10 or any other provision of tha Contract Documents,

C. Day:The word “day” maans a calendar day of 24 hours measurad from midnight to the next
midnight.

D. Defectiva: The word “defective,” when modifying the word “Work,” rafers to Work that is
unsatisfactory, faulty, or deficiant in that it:

1.
Pt

i

does not cenform to the Contract Documents:;

does not meet the raquirements of any applicable inspection, reference standard, tast,
or approval referred to in the Contract Documents: or

has been damaged prior to Enginear’s recommendation of final payment (unless
raspansibility for the protaction thareof has bean assumed by Owner at Substantial

Compietion in accordance with Paragraph 15.03 or Paragraph 15.04).

Furnish, Install, Perform, Provide

1.

Thz word “furnish,” when usad in connecticn with services, materials, or equipmant,
means to supply and deliver said services, materials, or equipment to the Site (or some

other specified location) ready for use or installation and in usable or cperabla
condition.

The word “install,” when used in ccnnection with services, materials, or equipmant,
means to put inta use or place in final position said services, materials, or equipment
completa and ready for intended use.

The words “perform” or “provide,” when usad in connection with services, materials, or
equipmeant, means to furnish and install said services, materials, or equipment complata
and ready for intended use.
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4. If the Contract Decuments establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words

“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.
v

F. Contract Price or Contract Times: Refarences to a change in “Contract Price or Contract
Times” or “Contract Times or Contract Price” or similar, indicats that such change applies to
(1) Centract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as
warrantad, even if the term “or both” is not expressed.

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract
Documents in accordance with such recognized meaning.

ARTICLE 2—PRELIMINARY MATTERS

2.01

2.02

Delivery of Performance and Payment Bonds; Evidence of Insurance

A. Parformance and Payment Bonds: When Contractor dalivers the signad counterparts of the
Agreament to Owner, Contractor shall also deliver to Owner the performance bond and
payment bond (if the Contract requires Contractor to furnish such bonds).

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional
insured (as identified in the Contract), the certificates, endorsements, and othar evidence of
insurance raquired to be providad by Contractor in accordance with Article 6, except to the
extant the Supplementary Conditions expressly establish other dates for dalivery of specific
insurance policies.

C. Evidence of Owner's Insurance: After receipt of the signed counterparts of the Agreement
and all required bonds and insurance documentation, Ownar shall promptly deliver to
Contractor, with copies to each additional insured (as identified in the Contract), the
certificates and other evidence of insurance required to be provided by Owner under
Article 6.

Copies of Documents

A. Owner shall furnish to Contractor four printad copies of the Contract (including ene fully
sizned counterpart of the Agreamant), and one copy in electronic portable document
format (PDF). Additional printad copies will be furnished upon request at the cost of
repraduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design profassionals. Ownear shall maka such original printed record version of the Contract
available to Contractor for review. Qwner may delegate the respeonsibilities under this
provision to Engineer.

@
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2.03  Before Starting Construction

A
M

Preliminary Schedules: Within 10 days after the Effactive Data of the Contract (or as
otherwise required by the Contract Documents), Contractor shall submit to Enginasr for

timely review:

1. a preliminary Progress Schadule indicating the times (numbers of days or dates) for
starting and complating the various stages of the Work, including any Mile

stones
specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added togather equal tha Contract Price and subdividas the Work
into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
ovarhead and profit applicable to each item of Work,

2.04 Fraconstruction Conference; Designation of Autharized Representatives

A. Before any Work at the Site is started, a conference attendad by Owner, Contractor,

Enginear, and othars as appropriate will be held to establish a working understanding
among ths parties as to the Waork, and to discuss the schadules referred to in
Paragraph 2.03.A, procedures for handling Shop Drawings, Samples, and other Submittals,
procassing Apolications for Payment, electronic or dizital transmittals, and maintaininz
required records.

At this conference Owner and Contractor each shall esignate, in writing, a specific
individual to act as its authorized representative with espect to the services and
responsibilities under the Contract, Such individuals shall have the authority to transmit and
receive information, render dacisions relative to the Contract, and otherwise act on bahalf
of each respective party.

2.05  Acceptance of Schedules

Al

At least 10 days bafore submission of the first Application for Payment a conference,
attendad by Contractor, Engineer, and othars as appropriate, will be hald to review tha
schedules submittad in accordance with Paragraph 2.03.A. No progress payment will be
made to Contractor until acceptablea schedules are submittad to Engineer,

1. The Prograss Schedule will be acceptable to Engineer if it provides an orderly
progression of the Work to complation within the Contract Times. Such acceptance will
nat impose on Engineer responsibility for the Prograss Schedule, for sequencing,
scheduling, or progress of the Work, nor interfere with or relieve Contractor from
Contractor’s full responsibility therefor.

2. Contractor's Schedule of Submittals will ba acceptatle to Engineer if it

providas a
workable arrangament for reviewing and processing the required submittals,

3. Contractor’s Schedule of Valuss will be acceptable to Engineer as to form and substance

it it provides a reasonable allocation of the Contract Price to the component parts of the
Work,

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and
resubmit the schedule.

Copyright© 2018 National Society of Professional Engineers, American Council of Engineering
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2.06

Electronic Transmittals

A,

Except as otherwisa statad elsewhere in the Contract, the Owner, Engineer, and Contractor
may send, and shall accept, Electronic Documents transmitted by Elsctronic Means.

If the Contract does not establish protocols for Electronic Mz2ans, then Owner, Engineer, and
Contractor shall jointly davelop such protocols.

Subjact to any governing protocols for Electronic Means, when transmitting Electronic
Documents by Electronic Means, the transmitting party makes no representations as to
lonz-term compatibility, usability, or readability of the Electronic Documents resulting from
the recipient’s use of software application packages, cperating systems, or computer
wardware differing from those used in the drafting or transmittal of the Eiectronic
Documents.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

Intent

A. The Contract Documents are complementary; what is requirad by one Contract Document is
as binding as if required by all.

B. It is the intant of the Contract Documents to dascribe a functionally complate Project (or
part thereof) to be constructed in accordance with the Contract Documents.

C. Unless otherwisa stated in the Contract Documents, if there is a discrepancy between the
electronic versions of the Contract Documeants (including any printad copies dzrived from
such electronic versions) and the printad racord version, the printad record version will
govern.

D. The Contract suparsedas prior negotiations, representations, and agreements, whether
written or oral.

E. Enzinesr will issue clarifications and intarpretations of the Contract Documents as provided
herain.

F. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation will be deemed stricken, and all remaining provisions will continue to
be valid and binding upon Owner and Contractor, which agree that the Contract Documents
will ba reformed to replace such stricken provision or part thereof with a valid and
enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

G. Nothing in the Contract Documents creates:

1. any contractual relationship between Owner or Engineer and any Subcontractor,
Supclier, or other individual or entity performing or furnishing any of the Work, for the
benafit of such Subcontractor, Supplier, or othar individual or entity; or

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any
money dug any such Subcontractor, Supplier, or other individual or entity, except as
may otherwise be required by Laws and Regulations.
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3.02  Refe

rence Standards

A. Standards Specifications, Codes, Laws and Regulations

1

Reference in the Contract Documents to standard specifications, manuals, reference
standards, or cod=s of any tachnical scciety, organization, or association, or to Laws or
Regulations, whether such refzrence be spacific or by implication, means tha standard
specification, manual, referance standard, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if thare were no Bids),

exceptas may be otherwisa specifically stated in the Contract Documents.

Mo provision of any such standard spacification, manual, refarence standard, or code,
and no instruction of a Supplier, will be effactive to changa the duties or responsibilities
of Ownar, Contractor, or Enginzer from those sat forth in the part of the Contract
Documants prepared by or for Enginesr. Mo such provision or instruction shall be
effactive to assign to Owner or Enginesr any duty or authority to supervise or direct tha
performance of the Work, or any duty or authority to undartake respansibility
inconsistent with tha provisions of the part of tha Contract Documents prepared by or
for Enginear.

3.03  Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1

Contractor’s Verification of Figures and Field Measurements: Befora undertaking each
part of the Work, Contractor shall carefully st tudy the Contract Documents, and cheac
and verify pertinent figures and dimensions therein, particularly with respect to
applicable field maasurements. Contractor shall promptly report in writing to Enslne

any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual
knowledgze of, and shall not procead with any Work affectzd thereby until the conflict,
error, ambiguity, or discrepancy is resolved by a clarification or interpretation by

Engineer, or by an amendmant or supplement to the Contract issued pursuant to
Paragraph 11.01.

Contractor’s Review of Contract Documents: If, before or during the performance of tha
Work, Contractor discovers any conflict, error, ambizuity, or discrepancy within tha
Contract Documents, or between the Contract Documeants and (a) any apolicable Law or
Regulation, (b) actual field conditions, (c) any standard specification, manual, refaranca
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly
report it to Engineer in writing. Contractor shall not proceed with the Work affectad
thereby (2xcept in an emergancy as requirad by Paragraph 7.15) until the conflict, error,
ambiguity, or discrapancy is resolved, by a clarification or interpretation by Engineer, or
by anameandment or supplament to the Contract issuad pursuant to Paragraph 11.01.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict,

error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledze thereof,

B. Resolving Discrepancies

L

Except as may be otherwise specifically statad in the Contract Documents, the
provisions of the part of the Contract Documents prepared by or for Engineer take
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precedance in resolving any canflict, error, ambizuity, or discrepancy between such
provisions of the Contract Documents and;

a. the provisions of any standard specification, manual, reference standard, or code, or
the instruction of any Supplier (whether or not specifically incorporatad by
refarence as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the perfermance of the
Work (unlass such an interpretation of the provisions of the Cantract Documents
would result in violation of such Law or Regulation).

3.04  Reguirements of the Contract Documents

A. During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer in writing all matters in quastion concerning the requirements of the
Contract Documents (sometimes referred to as requests for information or interpretation—
REls), or relating to the acceptability of tha Work undar the Contract Documents, as soon as
possible after such mattars arise. Enginear will be the initial intarpretar of the requirements
of the Contract Documents, and judge of the acceptability of the Work.

B. Enginser will, with reasonable promptness, render a written clarification, intarpretation, or
dacision on the issue submitted, or initiat2 an amandment or supplement to the Contract
Documents. Enginear’s written clarification, interpratation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless itappeals by filing a Claim.

C. If a submittaed matter in question concerns tarms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the dasign (as set forth in the Drawings, Specifications, or otherwisa), or (3)
other enginaering or tachnical mattars, then Engineer will promptly notify Owner and
Contractor in writing that Enginaar is unable to provide a decision or interpratation. If
Owner and Contractor ara unable to azree on resolution of such a matter in question, either
party may pursue resolution as provided in Article 12.

3.05 Reuse of Documents
A. Contractorand its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Enginzer
or its consultants, including elactronic media varsions, or rause any such Drawings,
Specifications, other documents, or copies.thereof on extensions of the Projact or any
other project without written consent of Ownear and Enginear and specific writtan
verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse
any such Centract Documents for any purpose without Qwner's express written
consent, ar violate any copyrights pertaining to such Contract Documents,

B. The prohibitions of this Paragraph 3.05 will survive final paymeant, or termination of the
Contract. Nothing herzsin precludes Contractor from retaining copies of the Contract
Documents for record purposes.
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ARTICLE 4—COMMENCEMENT AMD PROGRESS OF THE WORK

4.0 Commencament of Contract Times; Notice to Proceed

A. The Contract Timas will commeance to run on the 30th day aftar the Effective Data of the
Contract or, if a Motice to Proceed is given, on the day indicatad in the Notice to Procead. A
Motice to Proceed may be given at any time within 20 days after the Effective Date of the
Contract. In no evant will the Contract Timas commence to run later than the 60th day after
the day of Bid opzninz or the 30th day after the Effective Date of tha Contract, whicheaver
date is sarlier,

4.02  Starting the Work

A. Contractor shall start to perform the Work on the data when the Contract Time

s commence
to run. Mo Work may be done at the Site prior to such date,

4.03  Reference Points
A. Owner shall provids enginearing surveys to establish rafarence points for construction
which in Engineer’s judgmeant are necessary to enable Contractor to proceed with the Work.

Contractor shall ba responsible for laying out the Work, shall protect and preszrve the

estadlished refsrence paints and property monuments, and shall make ng changes or
relocations without the prior written approval of Owner, Contractor shall report to Engineer
whenaver any refarence point or property monumant is lost or deastroyed or raguires
relocation because of necessary chanzas in gradas or locations, and shall be responsible for
the accurate rzplacement or relocation of such reference pain

{5 or property monumeants by
professionally qualified personnel.

4.04  Progress Schedule

A. Contractor shall adhere to tha Progress Schedule estahlished in accordance with
Paragraph 2.05 as it may be adjusted from time to tims as provided bzlow,

1. Contractor shall submit to Enginesr for acceptance (to the extsnt indicatad
Paragragh 2.05) proposad adjustments in the Progress Scheduls
changing the Contract Timas.

in
that will not result in

2. Proposad adjustments in the Progress Schedule that will change tha Contract Times
must be submitted in accordanca with the requirements of Article 11.

B. Contractor shall carry on the Work and adhera to the Progress Schedule during all dispu
or disagreements with Owner. No Work will be dalayed or postponed pending resol

tas
ution of
any disputas or disagreameants, or during any appeal process, except as permittad by

Paragraph 16.C4, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor’s Progress
Y

A. If Owner, Enginaer, or anyone for whom Ownar is responsiole, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in Contract Price or Contract Times.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor, Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.
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C:

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipatad causes not the fault of and beyond the control of Owner, Contractor, and
those for which they are responsible, then Contractor shall be entitled to an equitable
adjustment in Contract Times. Such an adjustment will be Contractor’s sole and exclusive
remedy for the delays, disruption, and interference describad in this paragraph. Causes of
delay, disruption, or interference that may give rise to an adjustment in Contract Times
under this paragraph include but are not limitad to tha following:

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. Abnormal weather conditions;

3. Acts or failures to act of third-party utility owners or other third-party entities (othar
than those third-party utility owners cr other third-party entities performing other wark
at or adjacent to the Site as arrangad by or under contract with Owner, as contamplatad
in Article 8); and

4. Acts of war or terrorism.

Contractor's entitlement to an adjustment of Contract Times or Contract Price is limited as
follows:

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
complation of the Work, as of the time of the dzlay, disruption, or interference.

2. Contractor shall not bs entitled to an adjustment in Contract Price for any delay,
disruption, or intsrferance if such delay is concurrent with a dalay, disruption, or
intarference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Timas to which Contractor is
otherwise entitled.

Adjustments of Contract Times or Contract Price are subject to the provisions of
Article 11,

W

Each Contractor request or Change Proposal seeking an increase in Contract Timas or
Contract Price must be supplemented by supporting data that sets forth in detail the
following:

1. Thacircumstances that form the basis for the requestad adjustment;

'

2. Thedatz upon which each cause of dalay, disrupticn, or intarference bagan to affact the
progress of the Work;

3. The data upon which each cause of delay, disruption, or intarfarence ceased to affect
the progress of the Work;

4. The number of days' Increase in Contract Times claimed as a consequeance of each such
cause of delay, disruption, or interference; and

5. Theaimpact on Contract Price, in accordance with the provisions of Parazgraph 11.07.

Contractor shall also furnish such additional supporting documentation as Qwner or
Enginear may raquire including, where appropriate, a revisad progress schedule indicating
all the activities affected by the delay, disruption, or interfarence, and an explanation of the
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effact of tha delay, disruption, or intarfarence on ths critical path to complation of tha
Work.

Delays, disruption, and intarference to the parformance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Undarzround Facility
that was not shown or indicatad by the Contract Documents, or not shown or indicated with
reasonatle accuracy, and those rasulting from Hazardous Environmental Conditions, are

governed by Article 5, togather with the provisions of Paragraphs 4.05.D and 4.05.E.

Paragraph 8.03 addresses delays, disruption, and intarference to the performance or

progress of the Waork resulting from the performance of certain other work at or adjacent to
the Site.

ARTICLE 5—S5ITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS

501

5.02

Availability of Lands

A

Owner shall furnish the Sita. Owner shall notify Contractor in writing of any encumbrancas
or restrictions not of general application but spacifically rzlated to use of the Sita with which
Contractor must comply in performing the Work,

Upon reasonable written request, Owner shall furnish Contractor with a current statement
of racord legal title and legal description of the lands upon which permanent improvemants
are to be made and Qwner's interest thersin as nacessary for giving notice of or filing a
mechanic’s or construction lien azainst such lands in accordance with applicable Laws and
Regulations.

Cantractor shall provide for all additional lands and access tharato that may be required for
temporary canstruction facilities or storag=s of materials and equipmeant.

Use of Site and Other Areas

Al

Limitation on Usz of Site and Other Areas

1. Contractor sha!l cenfine construction equipment, tampaorary construction facilities, the

storaga of materials and equipmant, and the opzrations of workars to the Site, adjacent
ar2as that Contracter has arranged to use through construction eassments ar
otherwise, and other adjacent areas parmittad by Laws and Regulations, and shall not
unreasonably encumber the Site and such othar adjacent areas with construction
equipment or other materials or equipmeant. Contractor shall assume full responsibility
for (a) damaze to the Site; (b) damage to any such othar adjacent areas used for
Contractor's operations; (c) damage to any other adjacent land or areas, or to
imorovements, structures, utilitias, or similar facilities locatad at such adjacent lands or
areas; and (d) for injuries and losses sustained by ths owners or occupants of any such
land or areas; provided that such damage or injuries result from the performance of the

Work or from other actions or conduct of the Centractar or thosa for which Centra

ctor
is responsible.

2. Ifa damage or injury claim is made by the ownar or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise;
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5.03

(b) promptly attempt to settle the claim as to a!l parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or othar dispute
resolution proceeding, or in a court of compsatent jurisdiction; and (c) to the fullest
extent permitted by Laws and Regulations, indemnify and hold harmless Owner and
Enginear, and the officers, diractors, members, partners, employees, agents,
consultants and subcontractors of each and any of them, from and azainst any such
claim, and against all costs, losses, and damages (including but not limited to all fezs and
charges of engineaers, architacts, attcrneys, and other profassionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any claim or
action, legal or equitable, brought by any such owner or occupant against Owner,
Enginear, or any cother party indeamnifiad hereunder to the extent caused directly or
indirectly, in whole or in part by, or based upon, Contractor’s performance of the Work,
or because of other actions or conduct of the Contractor or those for which Contractor
is responsible.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall kesp the Sita and other adjacent areas frze from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris will conform to applicable Laws and Regulations.

Clzaning: Priar to Substantial Completion of the Work Contractor shall clean the Site and the

Work and make it ready for utilizaticn by Owner. At the completion of the Wark Contractor

shall remove from the Site and adjacent areas all toals, appliances, construction equipment

and machinery, and surplus materials and shall restore to original condition all property not
esignatad for alteration by the Contract Documents.

o
Loading of Structures: Centractor shall not load nor permit any part of any structurs to be

loadad in any manner that will endangzer the structure, nor shall Contracter subject any part
of the Work or adjacant structures or land to stresses or pressures that will endanger them.

Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions idantify:

1. Those raports of explorations and tests of subsurface conditions at or adjacent to tha
Site that contain Technical Data;

2. Thosa drawings of existing physical cenditions at or adjacent to the Site, including those
drawings dapicting existing surface or subsurface structuras at or adjacent to the Site
(except Underground Facilities), that contain Technical Data; and

3. Technical Data contained in such reports and drawings.

Undzrground Facilities: Undarground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05, and not in the drawings refarred to in Paragraph 5.03.A.
Informaticn and data regarding the presence or location of Underground Facilitiss are not

intanded to be categorized, idantifiad, or defined as Tachnical Data.

eliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the
Technical Data exgressly identified in the Supplementary Conditions with respect to such
reports and drawings, but such reports and drawings are not Contract Documents. If no such
exprass identification has been made, then Contractor may rely upon the accuracy of the
Technical Data as dafined in Paragraph 1.01.A.48.b.
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D. Limitations of Other Data aad Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of th
officers, directors, members, partnears, employeas
with respect to:

21r

, agants, consultants, or subcontractors,

1. the completeness of such reports and drawings for Contractor’s purposes, including, but

not limited to, any aspects of the means, mathods, tachnigues, sequsnces, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident therato;

2. other data, intarpretations, opinions, and information contained in such rep

orts or
shown or indicated in such drawings;

3. the contents of othar Site-related documents mada available to Contractor, such as
record drawings from other projacts at or adjacent to the Site, or Owner's archival
documants concerning the Site; or

4. any Contractor intarpratation of or conclusion drawn from any Technical Data or

any
such other data, interpretations, opinions, or information.
5.04  Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncoverad or revealed at the Sita:

1. is of such a nature as to establish that any Technical Data on which Contractor is entitlad
to rzly as provided in Paragraph 5.03 is materially inaccurate;

~J

is of such a nature as to raquire a change in tha Drawings or Specifications;

differs materially from that shown or indicated in the Contract Documents; or

oW

is of an unusual nature, and differs materially from conditions ardinarily encountsrad
and generally recognized as inherant in work of the character provided for in tha
Contract Documents;

then Contractor shall, promptly afier becoming aware theraof and befora further disturbing
the subsurface or physical conditions or performing any Work in connaction therewizh
(except in an emergancy as requirad by Paragraph 7.15), notify Owner and Enginaer in
writing adout such condition. Contractor shall not further disturb such condition or perform
any Work in connection therewith (except with respect to an emargancy) until receipt of 3
written statement permitting Contractor to do so.

B. Enginear’s Review: Aftar receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physiczl condition in question; determine
whether it is necessary for Ownar to obtain additional exploration or tests with respect to
the condition; conclude whether tha condition falls within any one or mors of the differing
site. condition categories in Paragraph 5.04.A; obtain any partinent cost or schadule
informatien from Contractor; prepare recommendations to Owner regarding the
Contractor's resumption of Work in connection with the subsurface or physical condition in
question and the need for any changs in the Drawings or Specifications; and advise Qwnar
in writing of Enginear’s findings, conclusicns, and recommendations.

C. Qwner’s Statement to Contractor Regarding Site Condition: Aftar receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
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to Contractor {with a copy tc Engineer) regarding the subsurface or physical condition in
question, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or
rejectinz Engineer's written findings, conclusions, and recommendations, in whole or in
part.

Early Resumption of Work: If at any time Enginear detarmines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of
Enginear’s review or Qwner’s issuance of its statament to Contractor, because the condition
in question has been adequatzly documented, and analyzed cn & preliminary basis, then the
Enginear may at its discretion instruct Contractor to resume such Work.

Passible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition, or
any relatad delay, disruption, or interfsrance, causes an increase or decrsase in
Contractor's cost of, or time required for, performance of the Work; subject, however,
to the following:

a. Such condition must fall within any one or mare of the categories described in
Paragraph 5.04.4A;

b. With respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subjact to the provisions of Paragraph 13.03; and,

c. Contractor’s entitlemant to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:

a. Contractor knaw of the existence of such condition at the time Contractor made a
commitmeant to Owner with raspact to Contract Price and Contract Times by the
submission of 2 Bid or becoming bound undar a negotiatad contract, or otherwise;

b. The existance of such condition reasonably could have been discovered or revealad
as a result of any examination, investigation, exploration, test, or study of the Site
and contiguous arezas axprassly required by the Bidding Requirements or Contract
Documents to be conductad by or for Contractor prior to Contractor’s making such
commitment; or

c. Contractor failed to give the written notica required by Paragraph 5.04 A,

3. If Owner and Contractor agree ragarding Contractor's entitlement to and tha amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Ordar.

Contractor may submit a Change Proposal regarding its entitlament to or the amount or
extant of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Qwnar's issuance of the Owner’s written statement to Contractor regarding the
subsurface or physical condition in question.

&

Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights
and rassponsibilities regarding the presence or location of Undarground Facilities.
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Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental
Conditicns. Thz provisions of Parazraphs 5.03 and 5.04 are not applicable to the presence or
location of Underground Facilities, or ta Hazardous Environmental Conditions.

5.05  Underground Facilities

A. Contractor’s Responsibilities: Unless it is otherwise expressly providad in the Supplementary
Conditions, the cest of all of the following are included in the Contract Price, and Contractor
shall have full responsibility for:

1. reviewing and checking all information and data regarding existing Underground

Facilities at tha Site;

2. complying with applicable statz and local utility damag= prevention Laws and
Regulations;

3. verifying the actual location of those Underground Facilities shown or indicatad in the
Contract Documents as baing within the area affectad by the Work, by exposing such
Undarground Facilities during the course of construction;

4. coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and

5. the safety and protection of all existing Undarground Facilities at the Site, and rapairing
any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor beliaves that an Underzround Facility that is uncoverad
or revealed at the Site was not shown or indicatad on the Drawings, or was not shown or
indicatad on the Drawings with reasonable accuracy, than Contractor shall, promptly after
bacominz aware thereof and hefors further disturbing conditions affacted thereby or
performing any Work in connection therewith (sxcept in an emergancy as required by
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.

C. Enginesr’s Review: Enginser will:

1. promptly review the Underground Facility and concluds whather such Underground
Facility was not shown or indicated on the Drawings, or was not shown or indicated with
reasonable accuracy;

2. identify and communicate with the owner of the Undarground Facility; prepare
recommendations to Owner (and if necassary issue any preliminary instructions to
Contractor) regarding the Contractor's resumption of Work in connection with the
Underground Facility in question;

3. obtain any partinent cost or schedulz information from Contractor; determine the
extent, if any, to which a changea is required in the Drawings or Spacifications to reflact
and document the consequences of the existence or location of the Undarzround
Facility; and

4. advise Qwnerin writing of Engineer’s findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility.

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written
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statement to Contractor (with @ copy to Engineer) regarding the Undarground Facility in
quastion addressing the resumption of Work in connection with such Underground Facility,
indicating whather any change in the Drawings or Spacifications will ba made, and adopting
or rejecting Enginear’s written findings, conclusions, and recommendations in whole or in

part.

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with
the Undarground Facility may resume pricr to completion of Engineer’s raview or Owner's
issuance of its statement to Contracter, because the Undarground Facility in question and
conditions affacted by its presence have been adequately documented, and analyzed on a
preliminary basis, then the Enginaer may at its discration instruct Contractor to resume such
Work.

Possible Price and Times Adjustments

b5 11}

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, to the extant that any existing Underground Facility at the Site that was not
shown or indicatad on the Drawings, or was not shown or indicated with reasonable
accuracy, or any related delay, disruption, or intaerference, causes an increase or
decrease in Contractor’s cost of, or time raquired for, performance of the Work; subject,
however, to the following:

a. With respect to Woerk that is paid for on a unit price basis, any adjustment in
Contract Price will be subjact to the provisions of Paragraph 13.03;

b. Contractor’s entitlement tc an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E; and

c. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustmant will be set forth in a Change Order.

3. Contractor may submit a Changa Proposal regarding its entitlement to or the amount or
extent of any adjustment in tha Contract Price or Contract Timas, no later than 30 days
after Ownar's issuance of the Owner's written statement to Centractor regarding the
Undarground Facility in question.

The infermation and data shown or indicatad on the Drawings with respect to existing
Underzround Facilities at tha Site is basad on information and data (a) furnished by the
owners of such Underground Facilities, or by others, (b) obtained from available
records, or (¢) gathered in an investigation conductad in accordance with the current
edition of ASCE 33, Standard Guidzline for the Collection and Depiction of Existing
Subsurface Utility Data, by the American Society of Civil Engineers. If such information
or dataisincorrect or incomplete, Contractor's remediss are limited to thosa set forth in
this Paragraph 5.05.F.

=

5.06 Hazardous Environmental Conditions at Site
A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Qwner relating to Hazardous Environmeantal Conditions that
have baen identified at or adjacent to the Site;

EJCDC? C-700, Standard General Conditions of the Construction Contract.
Cc:p','rightg 2018 National Saciety of Profassional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 13 of 71



2. drawings known to Qwner relating to Hazardous Environmental Conditions that have
been idantified at or adjacent to the Site: and

3. Technical Data contained in such reports and drawin

gs.
B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accurac cy
of ths Technical Data expressly identifiad in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documants. If no
such express identification has been made, then Contractor may raly on the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b. Exca pt for such reliance on Technical

Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of
their officers, directors, member

» Partners, employees, agents, consultants, or
subcontractors, with respect to:

1. the completzness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, ssquesnces and
procedures of construction to be employed by Contractor, and safety pracautions and
programs incident thereto;

2. other data, interpretations, opinions, and information centained in such reports or
shown or indicated in such drawings; or

3. any Contractor intarpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions or information.

C. Contractor shall not bes rasponsible for removing or remeadiating any Hazardous
Environmental Condition encountersd, uncovered, or revealad at the Site unless such

removal or remediation is expressly idantified in the Contract Documants to be within the
scope of the Work.

D. Contractor shall be responsible for controlling, containing, and duly removing all
Constituents of Concern brought to the Site by Contractor, Subcentractors, Suppliers, or
anyone else for whom Contractor is responsible, and for any associatad costs; and for tha

costs of removing and remediating any Hazardous Environmental Condition created by the
presence of any such Censtituents of Concern.

E. If Contractor encountars, uncovars, or reveals a Hazardous Environmental Condition whos
removal or remediation is not expressly identified in the Contract Documents as bem=
within the scops of the Work, or if Contractor or anyone for whom Contractor | is rasponsible
creates a Hazardous Environmental Condition, then Contractor shall immediately: (1) sacure
or otherwisa isolate such condition; (2) stop all Work in connection with such candition and
in any area affectad thereby (except in an emergancy as required by Paragraph 7.15); and
(3) notify Owner and Engineer (and promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Enginesr concarning the nacessity for Qwner to retain 3
qualified expart to evaluate such condition or taks corrective action, if any. Promptly after
consulting with Engineer, Ownear shall take such actions as are nace ssary to permit Owner to
timely obrain requnred permits and provide Contractor the written notice required by
Parazraph 5.06.F. If Contractor ar anyone for whom Contractor is responsible created the
Hazardous Emwronmental Condition in question, then Owner may remove and remediate
the Hazardous Environmental Condition, and impose a set-off against payments to account
for the associated costs.
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Contractor shall not resume Work in connaection with such Hazardous Environmental
Conditien or in any affacted area until aftar Owner has obtained any required permits
related thereto, and delivered written notice to Contractor either (1) specifyinzg that such
condition and any affacted area is or has been rendered safe for the resumption of Work, or
(2) specifying any special conditions under which such Work may be resumed safely.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract Times, as a rasult of such Work
stoppaza, such special conditions under which Work is agreed to be resumed by Contractor,
or any costs or expenses incurrad in response to the Hazardous Environmental Cendition,
then within 30 days of Owner’s written notice regarding the resumption of Work, Contractor
may submit a Changs Proposal, or Owner may impose a set-off. Entitlement to any such
adjustment is subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.

If, aftzr raceipt of such written natice, Contractor does not agree to resume such Work
based cn a reasonable beliafitis unsafe, or does not agree to resume such Weork under such
special conditions, then Owner may order the portion of the Wark that is in the area
affactad by such condition to be deleted from the Work, following the contractual change
procedures in Article 11. Owner may have such deleted portion of the Work parformed by
Owner’s own forces or others in accordance with Article 8.

To the fullest extant permittad by Laws and Regulations, Owner shall indemnify and hold
harmless Contractar, Subcontractors, and Engineer, and the officers, directors, members,
partners, employzes, agents, consultants, and subcontractors of each and any of them, from
and azainst all claims, costs, losses, and damages (including but not limited to all fees and
chargas of engineers, architects, attorneys, and othar professionals, and all court,
arbitration, or othar disputa resolution costs) arising cut of or relating to a Hazardous
Environmental Condition, providad that such Hazardous Environmental Condition (1) was
not shown or indicated in the Drawings, Specifications, or other Contract Documents,
idantified as Technical Datza entitled to limitad reliance pursuant to Parazraph 5.06.8, or
idantified in the Contract Documents to be included within the scope of the Work, and (2)
was not created by Contractor or by anyonea for whom Contractor is responsible. Nothing in
this Parazraph 5.06.1 obligates Qwner to indemnify any individual or entity from and against
the consequances of that individual’s or entity’s own negligance.

To the fullest extent permittad by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Enginear, and the officers, directors, mambers, partners,
employzes, azents, consultants, and subcontractors of each and any of them, from and
azainst all claims, costs, losses, and damages (including but not limitad to all fees and
charges of enginears, architacts, attornays, and other profassionals and all court or
arbitration or other dispute rasolution costs) arisinz out of or ralating to the failure to
control, contain, or remova a Constituent of Concern brought to the Site by Contractor or by
anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor is respansible. Nothing in this
Paragraph 5.06.) oblizates Contractor to indemnify any individual or entity from and against
the consequences of that individual's or entity’s own negligance.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of
Constituants of Concern or to a Hazardous Environmental Condition uncovered or revealed
at the Site.
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ARTICLE 6—BONDS AND INSURAMCE

6.01

Parformance, Payment, and Other Bonds

A

m

Contractor shall furnish a performance bond and 2 payment bond, each in an amount at
lzast equal to the Contract Price, as security for the faithful performance and payment of
Contractor’s oblizations under the Contract. Thase bonds must remain in effect until ons
year after the date when final payment bacomas dus or until completion of the correction
pariod specifiad in Paragraph 15.08, whichevar is later, except as provided otharwise by
Laws or Ragulations, the terms of a prascribed bond form, the Supplementary Conditions, or
other provisions of the Contract,

Contractor shall also furnish such other bonds (if any) as are raquired by the Supplementary
Conditions or other provisions of the Contract,

All bonds must be in the form includad in the Bidding Documents or otherwisa spacifiad by
Owner prior to exacution of the Contract, except as provided otherwiss by Laws or
Regulations, and must be issued and signed by a surety named in “Companies Holding
Certificates of Authority as Acceptable Sursties on Fedearal Bonds and as Acceptahle
Reinsuring Companies” as publishad in Department Circular 570 (as amendead and
supplementad) by the Bureau of the Fiscal Service, U S. Department of the Traasury. A bond
igned by an agent or attornay-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority must show that it is
effective on the data the azant or attorney-in-fact signad the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorizad, in the state or jurisdiction in which the Project is located, to issus bonds in the
required amaounts.

If the surety on a bond furnished by Contractor is declarad bankrupt or becomas insolvent,
cr the surety ceases to meet the requirements above, than Contractor shall promptly notify
Owner and Engineer in writing and shall, within 20 days aftar the event giving rise to such
notification, provide another bond and surety, both of which must comply with the bond
and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Cont
the Site and exercise Qwner’s tarmination rights undar Article 16.

ractor from

Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming
to have furnished labor, sarvices, matarials, or equipment used in the parformance of the
Wark, Owner shall provide a copy of the payment bond to such person or entity.

Upon requast to Contractar from any Subcontractor, Supglier, or other person or entity
claiming to have furnished labor, servicas, matarials, or equipment used in the performance

of the Work, Contractor shall provide a copy of the paymant bond to such person or entity.

Insurance—General Provisions

A

Ownear and Contractor shall obtain and maintain insurance as required in this article and in
the Supplementary Conditions.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized
in the state or jurisdiction in which the Project is locatad to issue insurance palicies for the
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requirad limits and coverazes. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies requirad under this Contract shall
have an A.M. Best rating of A-VIl or batter,

Alternative forms of insurance coverage, including but not limited to self-insurance and
“"Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to
meet the insurance requirements of this Contract, unless expressly allowed in the
Supplementary Conditions.

Contractor shall deliver to Qwner, with copies to each additional insured identified in the
Contract, certificatzs of insurance and endorsements establishing that Contractor has
obtained and is maintaining the policies and coverages required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not timited to copies of policies, documentation of
applicable self-insured ratentions (if allowed) and daductibles, full disclosure of all relevant
exclusions, and evidence of insurance required to be purchased and maintained by
Subcontractors or Suppliers. In any documszantation furnished under this provision,
Contractor, Subcontractors, and Suppliers may block out (redact) (1) any confidantial
premium or pricing information and (2) any wording specific to a project or jurisdiction
other than those applicable to this Contract.

Owner shall daliver to Contractor, with copigs to each additional insured identified in the
Contract, certificatss of insurance and endorsements establishing that Owner has obtained
and is maintaining the policies and coveragas required of Owner by the Contract (if any).
Upon raquest by Contractor or any other insured, Owner shall also provide othar evidence
of such required insurance (if any), including but not limited to caopies cf policies,
documentation of applicable szli-insured retentions (if allowed) and deductibles, and full
disclosure of all relevant exclusicns. In any documentation furnished under this provision,
Owner may block out (redact) (1) any confidential pramium or pricing information and (2)
any wording specific to a projact or jurisdiction other than those relevant to this Contract.

Failure of Qwner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence providad, will not be construad as a
waiver of the other party’s oblization to obtain and maintain such insurance.

In addition to the liahility insurance requirad to be provided by Contractor, the Qwner, at
Owner's option, may purchase and maintain Qwner's own liability insurance. Ownar's
liahility pelicias, if any, operata saparately and indzpendantly from policies required to be
providad by Contractor, and Contractor cannot rely upon Owner's liability policies for any of
Contractor’s obligations to the Owner, Engineer, or third parties.

Contractor shall require:

1. Subcontractors to purchase and maintain worker’s compensation, commercial general
liability, and other insurance that is appropriate for their participation in the Project,
and to name as additional insurads Owner and Engineer (and any other individuals or
entities identified in the Supplementary Conditions as additional insureds on
Contractor's liability policies) on each Subcontractor’s commercial gzneral liability
insurance policy; and
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6.03

M.

2. Suppliers to purchase and maintain insurance that is appropriate for their participation
in the Projact.
If either party does not purchase or maintain the insurance required of such party by the

Contract, such party shall notify the other party in writing of such failure to purchasa prior

to the start of the Work, or of such failure to maintain prior to any chanz2 in tha
coveraza.

raguire

If Contractor has failad to cbtain and maintzin required ins
to enter or ramain at the Sitz will end immaediataly, and O

urance, Contractor’s entitlement
wner may impose an appropriate
sat-off against payment for any associated costs (including but not limited to the cost of
purchasing nacessary insurance coveraga), and exarcis

2 Owner's tarmination rights under
Article 16,

Without prajudice to any othar right or remedy, if a party has failad to obtain required
insurance, tne other party may elect (but is in no way obligatad) tc obtain equivalent
insurance to protect such other party’s interests at the expense of the party who was
required to provide such coveraze, and the Contract Price will ba adjusted accordingly.
Owner does not represent that insurance coveraga and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests, Contractor is
responsible for d2termining whether such coveraga and limits are adequate to protect its
interasts, and for obtaininz and maintaining any additional insurance that Contractor deems
necsssary.

The insurance and insurance limits required herein will not be deemed as a limitation on
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnitias
granted to Owner and other individuals and entities in tha Contract or otherwise,

All the policies of insurance required to be purchased and maintained under this Contract
will contain a provision or endorsamant that the coverage affordad will not ba canceled, or
ranewal refusad, until at least 10 days prior writtan notice has bean given to the purchasing
policyholder. Within three days of receipt of any such writtan notice, the purchasi
policyholder shall provida a copy of the notice to each othear insurad and Engineer,

nc
o=}

Contractor’s Insurance

A.

Required Insurance: Contractor shall purchase and maintain Worker's Compensation,
Commercial General Liability, and othear insurance pursuant to the specific requirements of
the Supplementary Conditions.

General Provisions: Tha policiss of insurance required by this Paragraph 6.03 as
supplemantad must;

1. include at least the specific coveragas required;

2. be written for not less than the limits provided, or those required by Laws or
Rezulations, whichever is greater;

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.0),
and lengar if expressly raquirad elsewhere in this Contract, and at all times thereafter
when Contractor may be correcting, removing, or replacing defective Work as a
warranty or corraction obligation, or otherwise, or returning to the Site to conduct
other tasks arising from the Contract;
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4. apply with respect to the performance of the Work, whethar such performance is by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them
may be liable; and

5. include all necassary endorsements to support the stated requirements.

Additional Insureds: The Contractor's commercial general liability, automaobile liability,
employer's liability, umbrella or excess, pollution liability, and unmanned azrial vehicle
liability policies, if requirad by this Contract, must:

1. include and list as additional insureds Owner an
entities identifisd as additional insureds in the Supple

2. include coverags for the respective officers, directors, members, partnars, employees,

and consultants of all such additional insureds;

afford primary coverage to these additional insureds for 2ll claims coverad thareby

(including as applicable those arising from both ongoing and completed operations);

4, notsazk contribution from insurance maintained by the additional insured; and

5. as to commercial gzneral liability insurance, apply to additional insurads with respect to
liability causad in whole cr in part by Contractor’s acts or omissions, or the acts and

omissions of those working an Contractor’s behalf, in the performance of Contractor's
operations.

6.04  Builder's Risk and Other Property Insurance

A
.

Builder’s Risk: Unless otharwise providad in the Supplementary Conditions, Contractor shall
purchase and maintain buildar’s risk insurance upon the Work on a completad value basis,
in the amount of the Work’s full insurable replacement cost (subject to such deductible
amounts as may be provided in the Supplementary Conditions or required by Laws and
Ragulations). The specific requirements applicable to the builder’s risk insurance are set
forth in the Supplementary Conditions.

Property Insurance for Facilities of Owner Where Work Will Occur: Qwnar is responsible for
obtaining and maintaining property insurance covering each existing structure, building, or
facility in which any part of the Work will cccur, or to which any part of the Work will attach
or be adjoinad. Such property insurance will be writtan on a special perils (all-risk) form, on
a replacament cost basis, providing coverage consistent with that required for the builder’s
risk insurance, and will ba maintainad until the Work is complete, as set forth in
Paragraph 15.06.D.

Preperty Insurance for Substantially Complete Facilities: Promptly aftsr Substantial
Completion, and before actual occupancy or use of the substantially completed Work,
Owner will obtain property insurance for such substantially completed Work, and maintain
such property insurance at least until the Work is complete, as s2t forth in
Paragraph 15.06.D. Such property insurance will be writt2n on a special perils (all-risk) form,
on a replacement cost basis, and provide coverage consistent with that requirad for tha
buildar's risk insuranca. The builder's risk insurance may terminate upon written
confirmation of Owner's procurement of such property insurance.
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D. Partial Occupancy or Use by Owner: |f Owner wi

Il occupy or use a portion or portions of the

Work prior to Substantial Complation of all ths Waork, as provided in Paragraph 15.04, then

Owner (directly, if it is the purchasar of the builder's risk policy, or through Contractor
provids advance notice of such occupancy or use to the build
endaorsemeant consenting to the continuation of covera

J \4“1’”?
er’s risk insurer, and obtain an
g2 prior to commencing such partial

Qccupancy or use.

E. Insurance of Other Property; Additional lnsurance: If tha expre
Contract do not require or addrass the insuran

5s insurance provisions of the
ice of a property item or interest, than the

entity or individual owning such property item will be responsible for insuring it. If

Contractor elects to obtain other special insurance to be includad in or suppl
buildar’s risk or property insurance policies provided undear this Paragraph 6.04, it may

2ment the
do so

at Contractor’s expense,

6.05  Property Losses; Subrogation

A. The builder's risk insurance policy purchased and maintainad in accordance with
Paragraph 6.04 (or an installatiocn floater policy if authorizad by the Supplemantary
Conditions), will contain provisions to the effact that in the event of payment of any loss or
damaze the insurer will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or thsair officers, directors, members, partners,
employees, agents, consultants, or subcontractars.

1.

B. Any property insurancz policy maintained by Owner covering any loss, damaze
consaquential loss to Owner’s existing structures, buildings, cr facilities in which

Owner and Contractor waive all rights against each other and the respectiva officers,
directors, members, partners, employees, agants, consultants, and subcontractors of
each and any of them, for all lasses and damages caused by, arising out of, or resulting
from any of the perils, risks, or causes of loss coverad by such policies and any other
proparty insurance applicablz to the Work; and, in addition, waive all such rights against
Engineer, its consultants, all individuals or entities identified in the Supplementary
Conditions as builder’s risk or instzllation floater insureds, and the officers, diractors,
members, partners, employess, agents, consultants, and subcantractors of each and any
of them, undar such palicies for lossas and damages so caused,

Monez of the above waivers extends to the rights that any party making such waiver may
have to the proceads of insurance hald By Owner or Contractor as trustee or fiduciary,
or otherwise payable under any policy so issuad.

or
any part of

the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent
structures, buildings, or facilities of Owner; or to partor all of the completad or substantially
completad Work, during partial Occupancy or use pursuant to Paragraph 15.04, aftar

Substantial Complation pursuant to Paragraph 15.03, or after final pa

YMent pursuant to

Paragraph 15.06, will contain provisions to the effect that in the event of paymeant of any
loss er damage the insurer will have no rights of recovery against any insureds thereundar,
or against Contractor, Subcontractors, or Engineer, or the officers, directors, members,
partners, employees, agants, consultants, or subcontractors of each and any of them, and

that the insurad is allowad to waive tha insurar's rights of subrozat

ion in a written contract

executed prior to the loss, damage, or consequential loss.
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6.06

1. Owner waives all rights against Contractor, Subcontractors, and Enginesr, and the
officers, directors, members, partners, employess, agents, consultants and
subcontractors of each and any of them, for all losses and damages caused by, arising
out of, or resulting from fira or any of the perils, risks, or causeas of loss coverad by such
policies.

The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption,
loss of use, ar athar consequantial loss extending beyond direct physical loss or damaza to
Owner's property or the Work caused by, arising out of, or resulting from fire or other
insured peril, risk, or cause of loss.

Contractor shall be responsible for assuring that each Subcontract contains provisions
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or
entities identified in the Supplementary Conditions as insureds, the Enginesr and its
consultants, and the officers, directors, members, partners, employses, agents, consultants,
and subcontractors of each and any of tham, for all losses and damages caused by, arising
out of, relating to, or resulting from fire or othar peril, risk, or cause of loss covered by
buildar's risk insurance, installation floatar, and any othar property insurance applicable to
the Work.

Receipt and Application of Property Insurance Proceeds

A

Any insured loss under the buildar’s risk and other policies of propsrty insurance required
by Paragraph 6.04 will ba adjusted and settled with the named insured that purchasad the
policy. Such namad insurad shall act as fiduciary for the other insurads, and give notice to
such other insureds that adjustment and sattlement of a claim is in progress. Any other
insured may stata its position regarding a claim for insurad loss in writing within 15 days
aftar notice of such claim.

Proceads for such insured lossas may be made payable by the insurer either jointly to
multiple insurads, or to the namead insured that purchasad tha policy in its own right and as
fiduciary for other insurads, subjact to the raguirements of any applicable mortgage clause,
A namead insured receiving insurance proceeds under the builder’s risk and other policies of
insurance requirad by Paragraph 6.04 shall maintain such proceads in a sezgregated account,
and distribute such proceeds in accordance with such agreement as the parties in interest
may reach, or as otherwise required undar tha dispute resolution provisions of this Contract
or applicable Laws and Regulations.

If no other special agreement is reached, Contractor shall repair or replace the damagad
Wark, using allocated insurance proceeds.

ARTICLE 7—COMNTRACTOR’S RESPONSIBILITIES

7.01

Contractor’'s Mzans and Methods of Construction

Al

Contractor shall be sclaly responsibla for the maans, methaeds, techniques, sequances, and
procedures of construction.

If the Contract Documents nate, or Contractor determines, that professional engineering or
other design services are neadad to carry out Contractor’s rasponsibilities for construction
means, methods, tachniques, sequances, and procedures, or for Site safety, then Contractor
shall cause such services to be provided by a properly licensed dasign professional, at
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7.03

Contractor’s expense. Such services are not Qwner-dalegated professional dasign servi
under this Contract, and neither Owner nor Engineer has any responsibility with res
(1) Centractor’s determination of the nesd for such services, {2) tha qualificati

3%
B
—
-y
O

-
=

ons or
licensing of the design professionals ratained or employad by Contractor, (3) the

erformance of such services, or (4) any errors, omissions, or dafects in such sarvices.
P

Supervision and Superintendence

Al

Contractor shall supsrviss, inspect, and direct the Work competantly and efficiently,
devoting such attention therato and applying such skills and expertisa as may be nacassary
to parform the Worlk in accordance with the Contract Documents.

At all timas during the prozgrass of the Work, Contractar shall assizn a competent resident
superintendent who will not be replaced without written notice to Owner and Enginser
excapt under extraordinary circumstances.

Labor; Working Hours

A

B.

&

A,

Contractor shall provide compatent, suitably qualified parsonnel to survey and lay out tha
Work and perform construction as required by the Contract Documents, Contractor shall
maintain good discipline and ordar at the Sita.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of
Contractor’s employees; of Suppliers and Subcontractors, and thair employees; and of any
other individuals or entities performing or furnishing any of the Work, just as Contractor is
responsible for Contractor’s own acts and omissians.

Except as otherwise required for the safaty or protaction of parsons or the Work or property
at the Sit2 or adjacent thereto, and except as otharwisa statad in the Contract Documents,
ali Work at the Sits will be performad during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor
may perform Werk outside regular working hours or on Saturdays, Sundays, or legal
holidays only with Owner's written consent, which will not be unreasonably withheld.

Services, Materials, and Equipment

A

A

B.

C.

Unless otherwisa specifiad in tha Contract Documents, Conzractor shall providz and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, haat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidantals necessary for
the performance, testing, start up, and complation of the Work, whether or not such itams
are specifically called for in the Contract Documents.

All materials and equipment incorperatad into the Work must ba naw and of good quality,
except as otherwise provided in the Contract Documents. All special warranties and
guaranteas required by the Specifications will expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of matearials and equipment.

All materials and equipment must be stored, applied, installed, connected, erectad,
protected, used, cleanad, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in tha Contract Documents.
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£.05

"Or Equals™

A. Contractor’s Request; Governing Criterig: Whenaver an itam of equipment or matarial is

specified or described in the Contract Documants by using the names of one or more
proprietary itams or specific Suppliers, the Contract Price has been based upon Contractor
furnishing such item as specified. The specification or description of such an item is intendad
to establish tha type, function, appearance, and quality required. Unless the specification or
dascription contains or is followed by wards reading that no like, equivalent, or “or equal”
item is permitted, Contractor may request that Engineer authorize the use of other items of
equipment or material, or items from other proposed Suppliars, under tha circumstancas
dascribed balow.

1. If Engineer in its sole discretion dztermines that an itam of equipment or material
proposed by Centractor is functionally equal to that named and sufficiently similar so
that no changz in related Work will be required, Engineer will deem it an “or equal”
itam. For the purposes of this paragraph, a proposed it2m of equipment or material will
be considerad functionally equal to an item so named if:

a. in the exesrcise of reasonable judgment Engineer datermines that the proposad
item:

1) is at least equal in matarials of construction, quality, durability, appearance,
strength, and dasizn characteristics;

2) will reliably perform at least equally well the function and achieve the results
imposed by the dasign concept of the completad Projact as a functioning whole;

3) has a proven record of performance and availability of responsive service; and
4) is not objectionabla to Owner,

b. Contractor certifies that, if the proposed item is approved and incorporatad into the
Work:

1) there will be noincrease in cost to the Owner orincrease in Contract Times; and

2) tha itam will conform substantially to the detailed requirements of tha jtem
named in the Contract Documents.

Contractor’s Expense: Centractor shall provide all data in support of any proposad “or
equal” item at Contracter’s expense.

Enginzer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” raqusst. Enginzer may requira Contractor to furnish additional
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability.
Mo “or-equal” item will be ordered, furnished, installad, or utilized until Enginzer’s review is
complete and Enginzer determinas that the proposed item is an “or-equal,” which will be
evidenced by an apgproved Shop Drawing or other written communication. Enginear will
advise Contractor in writing of any nagative determination.

Effact of Engineer's Determination: Meither aporoval nor denial of an “or-equal” request will
resultin any change in Contract Price. The Enginear’s danial of an “or-equal” request will be
final and binding, and may not be reversad through an appeal undear any provision of the
Contract.
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reatment as a Substitution Request: If Engineer datermines that an jtem of equipmeant or
material proposzd by Contractor doss not qualify as an “or-equal” item, Contractor may
request that Engineer considertheitem a proposed substitute pursuant to Paragraph 7.05.

7.06 Substitutes

A

Contractor’s Request; Governing Criteria; Unlass tha specification or dascription of an jtam
of equipment or material required to be furnished undar the Contract Documents contains
or is followead by words reading that no substitution is permitted, Contractor may requast
that Enginzer authorize the usa of other items of equipment or material undar the
circumstances described below. To thz extant possibla such reaguests must be made before
commencement of related construction at the Site.

1. Contractor shall submit sufficient infarmation as providad below to allow Enzinsar to

daterminz if the itam of matzrial or equipment proposead is functionally equivalent to
that namead and an acceptable substitute therefor. Enginaar will not accept requests for
review of proposad substitute items of equipment or material from anyone other than
Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.8, as
supplementad by the Specifications, and as Engineer may decide is appropriate under
the circumstances.

3. Contractor shall make writtan application to Enginser for review of a proposad
substitute itam of equipmant or material that Contractor seeks to furnish or uss, The
application:

a. will certify that the proposad substitute itam will:

1) perform adequately the functions and achieve the results called for by the
general dasign;

2) besimilarin substance to the itam specified; and
3) besuited to the same use as the item specified.
b.  will state:

1) the extent, if any, to which the use of tha proposad substitute itam will
necassitate a changs in Contract Timeas:

2) whsather use of the proposed substitute itam in the Work will require a changa
in any of the Contract Documents (or in the pravisions of any othar direct
contract with Owner for other work on the Project) to adapt the dasign to the
proposad substitute item; and

3) wheather incorparation or use of the proposed substitutz itam in connection
with thz Work is subject to paymeant of any license fee or royalty,

c.  will identify:
1) allvariations of the proposad substitute itam from the item specified; and
2} available engineering, sales, maintenance, repair, and replacemeant services,

d. will contain an itemized estimate of all costs or credits that will result directly or
indiractly from use of such substitute item, including but not limited to changes in
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~
|

Contract Price, shared savings, costs o
affectad by any resulting changa.

redssign, and claims of other contractors

8. Enginear's Evaluation and Detarmination: Enginzer will be allowed a reasonablz time to
evaluate each substitute request, and to obtain commeants and direction from Owner.
Engingar may raquire Contractor to furnish additional data about the proposad substitute
item. Engineer will be the sole judge of acceptability. Mo substitute will be ordered,
furnished, installzd, or utilized until Engineer’s review is complete and Enginaar determineas
that the proposed item is an acceptable substitute. Enginear’s determination will be
evidanced by a Field Ordzr or a proposed Changa Order accounting for the substitution itsalf
and all related impacts, including changes in Contract Price cr Contract Times. Enginear will
advise Contractor in writing of any negative detarmination.

C. Special Guarantze: Ownar may require Contractor to furnish at Contractor’'s expense a
special performance guarantes or other surety with respect to any substituta.

D. Reimbursement of Engineer’s Cost: Enginear will record Engineer’s costs in evaluating a
substitute proposad or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submittad by Contractor, Contractor shall reimburse Ownear for
the reasonable chargss of Enginzer for evaluating each such proposed substitute.
Contractor shall also reimburse Owner for the rezasonable charges of Engineer for making
changes in the Contract Documents (or in tha provisions of any other direct contract with
Owner) resulting from the acceptance of each proposad substituta.

E. Contractor’s Expense: Contractor shall provide all data in support of any proposad substitute
at Contractor's expense.

F. Effect of Engineer’s Determination: If Enginear approves the substitution request, Contractor
shall exacute the proposad Changa Order and proceed with the substitution. The Enginaer’s
danial of a substitution requast will be final and binding, and may not be revarsed throush
an appea! undar any provision of the Contract. Contractor may challenge the scopz of
reimburseament costs imposad under Paragraph 7.06.D, by timely submittal of a Change
Proposal.

Concerning Subcontractors and Suppliers

A. Contractor may retain Subcontractors and Suopliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s
retention of a Subcontractor or Supplier for the performance of parts of the Work will not
relieve Contractor’s obligation to Owner to perform and complete the Work in accordance
with the Contract Documents.

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of
dasignated parts of the Work if required by the Contract to do so.

C. Subseguent to the submittal of Contractor’s Bid or final nagotiation of the terms of the
Contract, Ownear may not require Contractor to ratain any Subcontractor or Supplier to
furnish or parform any of the Waork azainst which Contractor has reasonable objection.

D. Prier to entry intc any binding subcontract or purchase ordar, Contractor shall submit to
Owner the idantity of tha proposad Subcentractor or Supplizr (unless Owner has already
desmed such praposed Subcontractor or Supplier acceptable during the bidding procass or

EJCDC? C-700, Standard General Conditions of tha Construction Contract.
Copyright; 2018 Naticnal Society of Profassional Engineers, American Council of Engineering Companiaes,
and American Society of Civil Engineers. All rights reserved.
Page3lof71



7.0

M.

otherwise). Such proposad Subcontractor or Supplier shall be deemed acceptable to Ownar

UTc

t
unless Owner raises a substantive, reasonabla objaction within 5 days.

Owner may require the replacement of any Subcentractor or Suppliar. Owner also may
require Contractor to retain specific replacements; provided, howsaver, that Owner may not
require a replacement to which Contractor has a reasonabla objection. If Contractor has
submittad the idzntity of certain Subcontractors or Suppliers for acceptance by Qwner, and
Owner has accepted it (either in writing or by failing to make written objection therato),
then Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier
so identified solely on the basis of substantive, reasonabla cbjection after due investization,
Contractor shall submit an acceptable replacement for the rejected Subcontractor or
Supplier.

If Qwner requires the replacement of any Subcontractor or Supplier ratained by Contractor
to perform any part of the Work, then Contractor shall be entitled to an adjustmant in
Contract Price or Contract Times, with respect to the replaceamant; and Contractor shall
initiate a Changa Proposal for such adjustment within 30 days of Owner's requiremeant of
replacement.

Mo acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a
replacament, will constituta a waiver of tha right of Owner to the completion of the Wark in
accordance with the Contract Documents.

On a monthly basis, Contractor shall submit to Engineer a complata list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

Contractor shall be solaly responsible for scheduling and coordinating the work of
Subcontractors and Suppliers.

The divisions and sections of the Specifications and the identifications of any Drawings do
not contre!l Contractor in dividing tha Waork ameng Subcontractors or Suppliers, or in
dzlineating the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an
agpropriate contractual agreement that spacifically binds the Subcontractor or Supplisr to
the applicabie terms and conditions of the Contract for the banafit of Owner and Enginser.

Owner may furnish to any Subcontractar or Supplier, to the extant practicable, information
about amounts paid to Contractor for Wark performed for Contractor by the Subcontractor
or Suppliar.

Contractor shall restrict all Subcontractors and Suppliers from communicating with Enzgineer
or Owner, except throuzh Contractor or in case of an emergancy, or as otharwise exprassly
allowed in this Contract.

Patent Fees and Royalties

A

Contractor shall pay all license fees and royaltias and assume all coss incident to the use in
the parformance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by others.
If an invention, dasign, process, product, or davice is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or
Engineer, its use is subject to patent rights or copyrights calling for the payment of any
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7.10

7.11

licensa fae or royalty to others, the existance of such rights will be disclosad in the Contract
Documents.

To the fullest extent permittad by Laws and Regulations, Qwnear shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employess, agents,
consultants, and subcontractors, from and agazinst all claims, costs, losses, and damazas
(including but not limited to all fees and charges of enginzers, architacts, attorneys, and
other professionals, and all court or arbitration cr other disputz resolution costs) arising out
of or relating to any infringement of patent rights or copyrights incidant to the use in the
parformance of the Work or resulting from the incorporation in the Work of any invention,
desizn, process, product, or device specified in the Contract Documents, but not idantified
as beaing subject to paymeant of any license fee or royalty to others required by patent rights
or copyrights.

To the fullest extant permitied by Laws and Regulations, Contractor shall indemnify and
hold harmlass Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them, from and
agzainst all claims, costs, losses, and damages (including but not limited to all fees and
charges of enginears, architects, attorneys, and other professionals and all court or
arbitration or other disputea resclution costs) arising out of or relating to any infringement of
patent rights or copyrights incident to the use in the parformance of the Work or resulting
from the incorporation in the Work of any invention, design, process, product, or device not
specified in the Contract Documents,

Permits

A

Unless otherwise providad in the Contract Documents, Contractor shall cbtain and pay for
all construction permits, licenses, and certificates of occupancy. Owner shall assist
Contractor, whan necessary, in obtaining such parmits and licenses. Contractor shall pay all
govarnmental charges and inspection fees necessary for the prosecution of the Work which
are applicable at the time of tha submission of Contractor’s Bid {or when Contractor became
bound undar a negotiatad contract). Owner shall pay a!l charges of utility owners for
canneactions for providing permaneant sarvice to the Work.

Taxes

A

A

Contractor shall pay all sales, consumar, use, and other similar taxas required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which
are applicable during the performance of the Work.

Laws and Regulations

A
m

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicakle to tha parformance of the Work. Neither Ownar nor Engineer shall be responsible
for monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and
lossas, and shall indemnify and hold harmless Owner and Enginear, and the officers,
directars, members, partners, employees, azants, consultants, and subcontractors of each
and any of them, from and against all claims, costs, losses, and damages (including but not
limitad to all fees and chargas of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute rasolution costs) arising out of or relating to
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such Work or other action. It is not Contractor’s responsibility to make certain that tha Work
described in tha Contract Documents is in accordance with Laws and Rezulations, but this

does not relizve Contractor of its obligations under Paragraph 3.03.

Owner or Contractor may give written notice to tha other party of any changes after the
submission of Contractor’s Bid (or after the dats when Contractor became bound undar 3
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limitad to changes in Laws or Ragulations
having an effect on procuring permits and on sales, use, values-addad, consumption, and
other similar taxes. If Owner and Contractor are unabla to agrez on entitlement to or on tha
armount or extent, if any, of any adjustment in Contract Price or Centract Timas rasulting
from such changas, then within 30 days of such written notice Contractor may submit a
Change Proposal, or Owner may initiate a Claim.

7.12 Reeord Documents

Al

Contractor shall maintain in a safa place at the Site ona printed record copy of all Drawings,
Specifications, Addeanda, Change Orders, Work Change Directivas, Field Orders, written
interpretations and clarifications, and approved Shop Drawinzgs. Contractor shall kzsp such
recorc documents in good order and annotate them to show changas made during
constructicn. Thase record documents, togather with all approved Samples, will be available
to Enginear for reference. Upon complation of the Work, Contractor shall daliver the
record documents to Enginesr,

se

7.13  Safety and Protection

A
A

Contractor shall ba solely responsible for initiating, maintaining, and suparvisinz all safety

b v & & & b
precautions and programs in connaction with the Work. Such responsibility does not reliave
Subcontracters of their respansibility for the safaty of persons or property in the

performance of their work, nor for compliance with applicable safaty Laws and Regulations.

Contractor shall designate a qualified and experiznced safety represantative whosa duties
and responsibilities are tha pravention of Work-related accidants and the maintanance and
supervision of safety precautions and programs.

Contractor sha!l take all nacessary precautions for the safety of, and shall provide tha
nacessary protaction to pravent damags, injury, or loss to:

o~

1. allpersons on the Site or who may be affactad by the Work:

2. all the Work and materials and equipmant to be incorpaoratad therein, whether in

storagz= on or off the Sitz; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Undarground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Suppliar,
or any other individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor at its expense (2xcept damags or loss attributable to the fault of Drawings or

Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any
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115

of them, or anyone for whose acts any of them may be liable, and not attributable, directly
or indirectly, in whole or in part, to the fault or neglizence of Contractor or any
Subcontractor, Supplier, or other individual or entity directly or indiractly employed by any
of them).

Contractor shall comply with all applicable Laws and Ragulations relating to the safety of
persons or property, or to the protaction of persons or property from damage, injury, or
loss; and shall erect and maintain all necessary safeguards for such safety and protsction.

Contractor shall notify Owner; the owners of adjacent property; the owners of Underground
Facilities and other utilities (if the identity of such owners is known to Contractor); and other
contracters and utility owners performing work at or adjacent to the Site, in writing, when
Contractor knows that prosecution cf the Work may affect them, and shall cooperate with
them in the protection, removal, relocation, and replacament of their praperty or work in
prograss.

Contractor shall comply with the applicable requirements of Ownear's safety programs, if
any. Any Owner's safety programs that are applicable to the Work are identified or included
in the Supplementary Conditions or Spacifications.

Contractor shall inform Owner and Engineer of the specific raquirements of Contractor’s
safaty program with which Owner’s and Enginesr’s employzes and representatives must
comply while at the Site.

Contractor’s duties and rasponsibilities for safaty and protaction will continus until all the
Work is complated, Enginear has issusd a written notice to Owner and Contractor in
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the
Site (2xcept as otherwise expressly providad in connaction with Substantial Complation).

Contractor’s duties and responsibilities for safety and protection will resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction oblizations, or to conduct other tasks arising from tha Contract Documents.

Hazard Communication Programs

A,

Contractor shall be responsible for cocrdinating any exchangs of safety data sheets
(formerly known as material safzty data sheets) or other hazard communication information
required to be made available to or exchangad betws2n or among employers at the Site in
accordance with Laws or Regulations.

Emergencies

A.

In emeargencias affecting tha safety or protaction of parsons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss.
Contractor shall give Enginear prompt written notice if Contractor believes that any
significant changes in the Werk or variations from the Contract Documents have been
caused by an emeargancy, or are required as a result of Contractor’s response to an
emergancy. If Engineer determines that a changa in the Contract Documents is requirad
because of an emergancy or Contractor’s response, a Work Change Directive or Changa
Order will be issuzd.
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Submittals

A. Shop Drawing and Sample Requirements

i

Before submitting 2 Shop Drawing or Sample, Contractar shall;
a. raview and coordinate the Shop Drawing or Sample with othar Shop Drawinzs and
Samples and with the requiremants of tha Work and the Contract Documents;
b. determine and varify:
1) all field measurements, guantitiss, dimansions, specifiad performance

design criteria, installation requiremants, materials, catalog numbears,
similar information with respect to the Submittal;

and
and

2) the suitability of all matzarials and equipment offered with respact to the
indicated application, fabrication, shipping, handling, storage, assembly, and
installation pertaining to the parfarmance of the \Work; and

3) all information relative to Contractor’s rasponsivilities for maans, methods,
techniques, saquences, and procedures of construction, and safety precautions
and programs incident tharsto;

c. confirm that the Submittal is complete with respect to all related data included in
tha Submittal,

Each Shop Drawing or Sample must bear a stamp or specific written certification that
Contractor has satisfied Contractor’s obligations undar the Contract Documsnts with

respect te Contractor’s review of that Submittal, and that Contractor approvas the
Submittal.

With each Shop Drawing or Sample, Contractor shall give Engineer spacific written
notice of any variations that the Submittal may have from the requirements of tha

Contract Documents. This notice must be sat forth in a written communication separate
P

from the Submittal; and, in addition, in the case of a Shop Drawing by a specifi

¢ notation
made on the Shop Drawing itself.

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall labal and submit

Shop Drawings and Samples to Enginear for raview and approval in accordance with tha
acceptad Schedule of Submittals.

1.

2

Shop Drawings
a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings must be completa with respact to quantities,
dimensians, specified performance and dasign criteria, materials, and similar data to
show Engineer the services, matarials, and equipment Contractor proposes to
provide, and to enable Enginzer to review the information for the limited purposes
required by Paragraph 7.16.C.

Sampies
a. Contractor shall submit the number of Samples requirad in the Specifications,

b.  Contractor shall clearly identify each Sample as to material, Supplier, pertinent data
such as catalog numbers, the use for which intended and other data as Engineer
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may require to enable Enginesr to review the Submittal for the limited purposes
required by Paragraph 7.16.C.

Where a Shop Drawing or Sample is required by the Contract Documents or the
Schedule of Submittals, any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will ba at the sole expense and responsibility of
Contractor.

C. Engineer’s Review of Shop Drawings and Samples

1.

o)

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the accep tad Schedulz of Submittals. Engineer’s review and approval will be only to
ems covarad by the Submittals will, after installation or incorparation
in tHe Wonc compl/ with the requirements cf the Contract Documents, and be
compatible with the design concept of the completed Project as a functioning whole as

indicated by the Contract Documents.

rl)

1+
L

Engineer’s review and approval will not extand to means, methods, techniques,
sequences, or procedures of construction, or to safety precautions or programs incident
thereto.

Engineer's review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for any variation from the requirements of the Contract Documents
unless Centractor has complied with the requirements of Paragraph 7.16.A.3 and
Enginaer has givan written approval of each such variation by specific writtan notation
thereof incorporatad in or accompanying the Shop Drawing or Samgla. Engineer will
documeant any such approved variation from the requirements of the Contract
Documents in a Field Ordar or other appropriat2 Contract modification.

Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for complying with the requirements of Paragraphs 7.16.A and B.

Engin=ar’s review and approval of a Shop Drawing or Sample, or of a variaticn from the
requirements of the Contract Documents, will not, undar any circumstances, changa the
Contract Timas or Contract Price, unless such changss are included in a Changz Order.

Msither Engineer’s receipt, review, acceptance, or agproval of a Shop Drawing or
Sampla will result in such item becoming a Contract Document.

Contractar shall perform the Work in cempliance with the requirements and
commitments sa2t forth in approved Shop Drawings and Samples, subject to the
provisions of Paragraph 7.16.C.4.

submittal Procedures for Shop Drawings and Samples

Contractor shall make corrections raquired by Enginzer and shall return the required
number of corractad copias of Shep Drawings and submit, as required, new Samples for
raview and approval. Contractor shall direct specific attention in writing to revisions
other than the corractions called for by Engineer on previous Submittals.

Contractor sha!l furnish required Shop Drawing and Sample submittals with sufficient
informatior and accuracy to obtain required approval of an item with no mare than two

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Cc:p\,rrighta 2018 National Society of Profzssional Engineers, American Council of Enginearing Companies,

and American Society of Civil Engineers. All rights reserved.
Page370f71



E.

Fy

resubmittals. Engineer will record Enginaar's time for reviewing a third or subsequent
resubmitial of a Shop Drawing or Sample, and Contractor shall be responsible for
Engineer’s chargaes to Owner for such time. Ownar may impose a sat-off against
payments dus Contractor to secure reimbursement for such chargas.

3. If Contractor requests a changz of a praviously approvad Shop Drawing or Sample,
Contractor shall be rasponsible for Engineer’s charges to Owner for its review time, and
Owner may impose a set-off agzinst payments due Contractor to secura reimbursement
for such charges, unless the need for such changa is beyond the control of Contractor.

Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs

1. Th=following provisions apply to all Submittals othar than Shop Drawings, Samples, and
Owner-delegatad dasigns:

a. Contractor shall submit all such Submittals to the Engineer in accordance with the

Schedulz of Submittals and pursuan: to the applicable terms of the Contract
Documents.

fj"
m

ngineer will provide timely review of all such Submittals in accordance with the
Schedule of Submittals and return such Submittals with a notation of either
Acceptad or Not Acceptad. Any such Submittal that is not returned within the time
establishad in the Schedulz of Submittals will be deemed accapted.

c. Enginear’s review will be only to determine if the Submittal is acceptable under the
requirements of the Contract Documents as to gzneral form and contant of the

Submittal.

d. If any such Submittal is not accepted, Contractor shall confer with Engineer
regarding the reason for the non-acceptance, and resubmit an acceptable
documeant.

(=]

Procedures for the submittal and acceptance of the Progress Schadule, the Schedula of
Submittals, and the Schadule of Values are sat farth in Parazraphs 2.03. 2.04, and 2.05.

Owner-deiegatad Designs: Submittals pursuant to Owner-dalegatad designs are governad
by the provisicns of Paragraph 7.19.

7.17  Contractor’s General Warranty and Guarantee

A
et

Contractor warrants and guarant=es to Owner that a!l Work will be in accordance with tha
Contract Documents and will not be defective, Engineer is entitled to rely on Contractor’s
warranty and guarantae,

Ownar’s rights undzr this warranty and guarantez are in addition to, and are not limited by,
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which
Ownear may enforce its warranty and guarantee rights under this Paragraph 7.17 is limitad
only by applicabla Laws and Regulations restricting actions to enforce such rights; providad,

however, that after the end of the correction period under Paragraph 15.08:

1. Qwner shall give Contractor writt2n notice of any dafective Work within 60 days of the
discovery that such Waork is defective; and
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2. Such notice wili be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the
notice.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, or improper medification, maintenance, or cperation, by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear undar normal usage.

Contractor’s obligation to perform and complate the Work in accordance with tha Contract
Documents is absolute. Mone of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documants, a release of Contractor's oblization to
perform the Wark in accordance with the Contract Documents, or a release of Owner’s
warranty and guarantee rights under this Paragraph 7.17:

1. Qbsarvations by Engineer;
2. Recommendation by Engineer or payment by Owner of any prograss or final payment;

3. The issuance of a certificate of Substantial Completion by Engineer or any payment
relatad thareto by Owner;

4. Use or occupancy of the Work or any part thereof by Qwnear;
5. Any review and approval of a Shop Drawing or Sample submittal;
The issuance of a notice of acceptability by Enginear;

The end of the carraction period established in Parazraph 15.08;

0 N~ o

Any inspaction, test, or approval by others; or
9. Any corraction of defective Work by Owner.

IT the Contract raquires the Contractor to accept the assiznmant of a contract entered into
by Owner, then the specific warranties, guarantees, and correction otlizations containad in
the assigned contract will govern with respect to Contractor’s performance obligations to
Owner for the Work dascribad in the assigned contract.

7.18  Indemnification

A.

To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor undar the Contract or otherwise, Contractor shall indemnify and
hold harmlass Owner and Engineer, and the officers, directors, membears, partners,
employees, agents, consultants and subcontractors of each and any of them, from lossas,
damagss, costs, and judgments (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals, and all court or arbitration or
other dispute resolution costs) arising from third-party claims or actions relating to or
resulting fram the performance or furnishing of the Work, providad that any such claim,
action, loss, cost, judgment or damags is attributable to bodily injury, sickness, disease, or
death, or to damage to or destruction of tangible property (other than the Work itsalf),
including the loss of use resulting therefrom, but only to the extent caused by any negligent
act or omission of Contractor, any Subcontractor, any Supglier, or any individual or entity
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directly or indiractly employed by any of them to perform any of the Work, or anyone for
whos2 acts any of them may be liable.

Inany and all claims azainst OQwner or Enginesr, or any of their officars, directors, mambaers,
partners, employeas, agents, consultants, or subcontractors, by any employee (or the
survivor or parsenal reprasantative of such employee) of Contractor, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of tham may be liable, the
indemnification cbligation under Paragraph 7.18.A will not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other individual or entity under workars'
compensation acts, disability benefit acts, or other employee benefit acts.

elegation of Professional Design Services

OCwner may reguire Contractor to provide professional desizn services for a portion of the
Work by express delegation in the Contract Documents. Such delegation will specify the
performance and design criteria that such services must satisfy, and the Submittals that
Contractor must furnish to Enginaer with respact to the Owner-delezatsd dasign.

Contractor shall cause such Ownear-delezatad profzssional design services to be pravided
pursuant to the professional standard of cara by a properly licensad design profassional,
whosa signature and s2al must zppear on all drawings, calculations, specifications,
certifications, and Submittals preparad by such design profassional. Such design profsssional
must issue all certifications of dasign required by Laws and Regulations.

If a Shop Drawing or other Submittal ralatzd to the Owner-delegated design is prapared by
Contractor, a Subcontractor, or othars for submittal to Engineer, then such Shop Drawing ar
othar Submittal must bear the written approval of Contractor’s dasign professional when
submittad by Contractor to Engineer,

Owner and Engineer shall be entitled to rely upon the adaquacy, accuracy, and
completeness of the services, certifications, and approvals parformed or provided by the
desizn profassionals retainad or employed by Contractor under an Owner-delegated design,
subject te the profassional standard of care and tha performance and desizgn criteria stated
in the Contract Documeants.

Pursuant to this Parazraph 7.15, Enginzer’s review, approval, and other determinations
regarding design drawings, calculations, specifications, certifications, and other Submittals
furnished by Contractor pursuant to an Owner-delegated dasign will be only for the
following limitad purposes:

1. Checking for conformance with the raquirements of this Paragraph 7.19;

2. Confirming that Contractor (through its dasign professionals) has usad the performance
and design criteria specified in the Contract Documents; and

3. Establishing that the dasign furnished by Contractor is consistent with the design
concept exprassed in the Contract Documents,

Contractor shall not be responsible for the adequacy of performance or design criteria
specified by Owner or Engineer.
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G. Contractor is not required to provids professional services in violation of applicable Laws

and Ragulations.

ARTICLE 8—OTHER WORK AT THE SITE

8.01

Other Work

A

In addition to and apart from the Work under the Contract Documents, the Ownar may
perform other work at or adjacent to the Site. Such other work may be performad by
Ownar's employaas, or through contracts between the Owner and third parties. Owner may
also arranga to have third-party utility owners perform work on their utilities and facilities at
or adjacent to the Site.

If Owner parforms other work at or adjacent to the Site with Owner’'s employzas, or
through contracts for such other work, then Owner shall give Contractor written notice
thereof prior to starting any such other work. If Owner has advance information regarding
the start of any third-party utility work that Owner has arranged to take place at or adjacent
to the Site, Owner shall provide such information to Contractor.

Contractor shall afford proper and safe access to the Site to each contractor that performs
such othar waork, each utility ownear performing othar work, and Owner, if Ownar is
nerforming othar work with Owner’s employees, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work.

Contractor shall do all cutting, fitting, and patching of the Weork that may be required to
properly connact or otherwisa make its several parts come togather and properly integrate
with such other work. Contractor shall not endangar any work of others by cutting,
axcavating, or otherwise altering such work; providad, however, that Contractor may cut or
alter others' work with the writien consent of Enginear and the others whose work will be
affactad.

If the proper execution or rasults of any part of Contracter’s Work depends upon work
performed by others, Contractor shall inspect such cther work and promptly report to
Engineer in writing any delays, defacts, or deficiencias in such other work that render it
unavailable or unsuitable for the proper exscution and results of Centractor’'s Work.
Contractor’s failure to so report will constitut2 an acceptance of such other work as fit and
proper for intagration with Contractor’s Work except for latent dafects and deficiencies in
such othar work.

The provisions of this article are not applicable to work that is performad by third-party
utilities or othar third-party entities without a contract with Owner, or that is performed
without having bean arrangad by QOwner. If such work occurs, then any relatad dalay,
disruption, or interfarence incurred by Contractor is governad by the provisions of
Parazraph 4.05.C.3.

Cocrdination

A

~.

If Qwnar intands to contract with others for the parformance of other work at or adjacent to
the Sits, to perform othar work at or adjacent to the Site with Ownear’s employess, or to
arrangs to have utility owners perform werk at or adjacant to the Site, the following will be
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B.

szt forth in the Supplemantary Conditions or provided to Contractor prior to the start of any
such other work:

1. The identity of the individual or entity that will have authority and responsibilit

y for
coordination of the activitizs amongz the various contractors;

2. An itemization of the specific matters to be covered by such authority and
responsibility; and
3. The extznt of such authority and responsibilities.

Unless otherwisz provided in the Supplementary Conditions, Ownar shall

have sola
autharity and responsibility for such coordination.

8.03  Legal Relationships

A

M.

If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s
employeas, any other contractor working for Ownar, or any utility owner that Owner has
arrangad to perform work, causes damagze to the Work or to the property of Contractor or
its Subcontractors, or dalays, disrupts, intarfaras with, or increasas the scope or cost of tha
performance of the Work, through actions or inaction, then Contractor shall be entitlad to
an equitable adjustment in the Contract Price or the Contract Timas. Contractor must
submit any Change Propasal se2king an equitable adjustmant in the Contract Price or tha
Contract Times undar this paragragh within 30 days of the damaging, dslaying, disrupting,
or intarfaring event. The entitlamant to, and extant of, any such equitable adjustment will
take into account information (if any) regarding such other work that was providad to
Contractor in the Contract Documents prior to the submittal of tha Bid or the final

negotiation of the terms of the Centract, and any remedias available to Contractor undar

Laws or Regulations concerning utility action or inaction. When applicable, any such
equitable adjustment in Contract Price will be conditionad on Contractor assig

ning to Owner
all Contractor’s rights azainst such other contractor or util

ity ownear with respect to tha
damage, dealay, disruption, or interference that is the subject of the adjustment.
Contractor’s entitlement to an adjustment of tha Contract Times or Contract Price is subjact
to the provisions of Parazraphs 4.05.0 and 4.05.E.

Contracter shall take reasonable and customary measures to avoid damaging, dslaying,
disrupting, or interfaring with the work of Owner, any other contractor, or any utility owner
parforming other work at or adjacent to the Sit=.

1. If Contractor fails to take such measures and as a result damagss, delays, disrupts, or
intarfares with the work of any such other contractor ar utility ownear, then Qwner may
impose a sat-off against payments due Contractor, and assign to such other contractor
or utility owner the Owner’s contractual rights against Contractor with respact to tha
breach of the obligations set forth in this Parazraph 8.03.B8.

rJ

Vnen Owner is performing other work at or adjacent to the Site with Owner's
employess, Contractor shall be liable to Owner faor damagza to such other work, and for
the reasonable diract delay, disruption, and intarfarance costs incurred by O

wner as a
result of Contractor's failure to take re

asonable and customary measures with respect
to Owner's othar work. In response to such damage, delay, disruption, or interference,
Owner may imposa a set-off 2gainst payments dua Contractor.
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C. If Contractor damagss, delays, disrupts, ar intarfares with the work of any other contractor,
or any utility owner parforming other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to aveoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in parformance of the Work at or
adjacant to the Site is made by any such cther contractor or utility owner against
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the
claim as to all parties through negotiations with such other contractor or utility owner, or
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law,
and (2) indemnify and hold harmless Qwner and Engineer, and the officers, directors,
mambers, partners, employeas, agents, consultants and subcontractors of each and any of
tham from and against any such claims, and against all costs, lossas, and damages (including
but not limitad to all fees and chargas of engineers, architects, attorneys, and other
professionals and ali court or arbitration or other dispute resclution costs) arising out of or
relating to such damagzgz, dzlay, disruption, or interfarence.

ARTICLE 9—OWNMER'S RESPONSIBILITIES

5.01

9.03

5.04

9.06

9.07

Communications to Contractor

A. Except as otherwise providad in thess Ganaral Conditions, Owner shall issue all
communications to Contractor through Engineer.

Replacement of Engineer

A. Owner may at its discretion appoint an enzinser to replace Engineer, provided Contractor
makes no reasonabla objection to the replacemeant engineer. The replacemeant enginaar’s
status under the Contract Documeants will be that of the former Enginear.

Furnish Data

A. Qwnearshall promptly furnish the data required of Owner under the Contract Documents.
Fay When Due

A. Owner shall maka payments to Contractor when they are due as providad in the Agresment.
Lands and Eqsements; Reports, Tests, and Drawings

A, Qwner's duties with respect to providing lands and easements are set forth in
Parazraph 5.01.

B. Owner's duties with raspect to providing engineering surveys to establish refarence points
are setforth in Paragraph 4.03.

C. Article 5 refars to Qwnar’s identifying and making available to Contractor copias of reports

et

of explorations and tasts of conditions at the Site, and drawings of physical conditions
ralating to existing surface or subsurface structures at the Sita.

Insurance

A. Owner's responsibilitias, if any, with respect to purchasing and maintaining liability and
property insurance ara set forth in Article 6.

Change Orders

A. Owner's responsibilities with respect to Change Ordars are set forth in Article 11,
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9.08  Inspections, Tests, and Approvals

A Owner's responsibility with raspact to certain inspections, tests, and approvals is sat forth in
Paragraph 14.02.B.

9.09  Limitations on Owner's Rasponsibilities

A. The Owner shall not sup=rvise, direct, or have control or authority over, nor be responsitla
for, Contractor’s maans, methods, tachniques, sequances, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Qwner will
not be respansible for Contractor's failure to perform the Work in accordance with tha
Contract Documents.

9.10 Undisclosed Hazardous Environmental Condition

A. Owner's responsibility in respact to an undisclosed Hazardous Environmental Condition is
set forth in Parazgraph 5.06.

8.11  Evidence of Financial Arrangements
A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that

financial arrangeamsants have bean mada to satisfy Owner's oblizations under the Contract
(including obligations under proposad changas in the Work).
9.12  Safety Programs
A. Whils at the Site, Ownar’s employess and representatives shall comply with the spacific
applicable requiremants of Contractor's safety programs of which Owner has bean
informed.

B. Owner sha!l furnish copies of any applicable Owner safety programs to Contractor.
ARTICLE 10—ENGIMEER’S STATUS DURING COMNSTRUCTION
10.01 Owner's Representative

A. Enginear will be Owner's representative during the construction period. The duties and
rasponsibilities and the limitations of authority of Engineer as Qwner's reprasentati
curing construction are set forth in the Contract,

Ve

10.02 Visits to Site

A. Engineer will make visits to tha Sita at intarvals appropriate to the various stagss of
construction as Engineer dzems necessary in order to observe, as an experiancad and
qualified design professional, the prograss that has been made and the quality of the
various aspects of Contractor’s exacutad Work. Based on information obtained during such
visits and observaticns, Enzineer, far the benafit of Owner, will datermine, in genaral, if tha
Work is proceeding in accordance with the Contract Documents. Enginear will not be
required to maxe exhaustive or continuous inspactions an the Site to check the quality or
quantity of the Work. Enginear's efforts will be directed toward providing for Owner a
greater degree of confidence that the campleted Work will conform generally to the
Contract Documents. On the basis of such visits and observations, Engineer will keep Owner

informed of the progress of the Work and will endeavor to guard Owner against defective
Work.
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10.03

10.04

10.05

10.06

10.07

(58]

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority
and rasponsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or
as a result of Enginear’s visits or observations of Contractor’s Work, Enginser will not
supervisa, direct, contral, or have authority over or be rasponsible far Contractor’s means,
meathods, techniguss, saquences, or procedures of construction, or the safety precautions
and programs incidant thereto, or for any failure of Contractor to comply with Laws and
2egulations applicable to the performance of the Work.

Resident Project Represantative

A. If Owner and Enginesr have agreed that Enginesr will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the
progress and quality of the Work, then the authority and responsibilities of any such
Resident Project Representative will be as providad in the Supplemsantary Conditions, and
limitations on tha responsibilities thereof will be as provided in the Supplemantary
Conditions and in Paragraph 10.07.

B. If Ownar dssignates an individual or entity who is not Engineer's consultant, agent, or
employee to represent Owner at the Site, then the responsibilities and authority of such
individua! or entity will be as provided in the Supplementary Conditions.

Engineer’s Authority
A. Enginser has the authority to reject Work in accordance with Article 14.
B. Enginear’s authority as to Submittals is set forth in Paragraph 7.16.

C. Engineer's authority as to design drawings, calculations, specifications, certifications and
other Submittals from Contracter in response to Owner's delegzation (if any) to Contractor of
profassional design services, is set forth in Paragraph 7.19.

D. Engineer’s authority as to changas in the Work is set forth in Article 11.
E. Enzinser’s authority as to Applications for Payment is set forth in Article 15.
Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor as sat forth in Paragraph 13.03.

Decisions on Rzquirements of Contract Documents and Acceptability of Woark

A. Engineer will rendar decisions ragarding the requirements of the Contract Documents, and
judga the acceptability of the Work, pursuant to the specific proceduras set forth harein for
initial interpratations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judzments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proczedings,
interpretations, dacisions, or judgments conducted or rendered in good faith.

Limitations on Engineer’s Authority and Respansibilities

A. Meither Enginesr’s authority or rasponsibility under this Article 10 or undar any othear
provision of the Contract, nar any decision made by Engineer in goad faith either to exercise
or not exarcise such authority or responsitility or the undartaking, exarcise, or performance
of any authority or rasponsibility by Enginear, will create, impose, or give rise to any duty in
contract, tort, or ctherwise owed by Engineer to Contracter, any Subcontractor, any
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Supplier, any other individual or entity, or to any surety for or employee or agen: of any of
them.

B. Engineer will not supervise, diract, control, or have authority over or be responsible for
Contractor’s means, methods, technigques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Ragulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor's failure to parform the Work in accordance with tha Contract
Cocuments.

C. Enginzer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any othar individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation,
and all maintsnance and operating instructions, schadules, guarantees, bonds, cartificatas
of inspaction, tasts and approvals, and othar documentation required to be deliverad by
Contractor undar Paragraph 15.06.A, will only be to datarmine generally that their content
complies with the requirements of, and in the case of certificates of inspections, tests, and
approvals, that the results certified indicatz compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Parazraph 10.07 also apply
to the Resident Projact Represantative, if any.

10.08 Compliance with Safety Program
A. While at the Site, Engin=ar’s employeas and representatives will comply with the specific

applicable requirements of Owner's and Contractar’s safety programs of which Enginesr has
bezn informad.

ARTICLE 11—CHANGES TO THE CONTRACT

11.01  Amending and Supplementing the Contract

A. The Contract may ke amanded or supplementad by a Chang= Order, a Work Changa
Directive, ora Field Order,

B. Ifan amandment or supplemant to tha Contract includas a change in the Contract Price or
the Contract Timas, such amandmeant or supplement must be szt forth in a Changsz Order,

C. All changas to the Contract that involve (1) the performance or acceptability of tha Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other
enginearing or tachnical mattars, must ba supported by Engineer’s recommendation. Owner
and Contractor may amend othar terms and conditions of the Contract without the
recommendation of tha Enginaer,

11.02 Change Orders
A. Owner and Contractor shall execute appropriate Change Orders covering:

1. Changes in Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive;

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contestad such sat-off;
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3. Changas in the Work which are: (a) orderad by Owner pursuant to Parazgraph 11.05,
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04
or Qwnear's corraction of dafactive Work undar Parazraph 14.07, or (c) agresd to by the
parties, subjsct to the naad for Enginaer’s recommendation if the changa in the Work
involves the dasign (as set forth in the Drawings, Specifications, or otherwisa) or other
engineering or tachnical matters; and

4, Changss that embody the substance of any final and binding reasults under:
Paragraph 11.03.8, resolving the impact of a Work Change Directive; Parazgraph 11.08,
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, fina! adjustments
resulting from allowances; Paragraph 13.03.D, final adjustments relating to
determination of quantities for Unit Price Work; and similar provisions.

If Owner or Contractor rafuses to execute a Change Order that is required to be exacuted
undar the tarms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if
fully exacuted.

11.03 Work Change Directives

A. A Work Change Directive will not change the Contract Price or the Contract Times but is

B.

evidance that the parties expeact that the modification ordered or documentad by a Wark
Change Directive will ba incorporatad in a subsequently issued Change Order, following
nezotiations by the parties as to the Work Changa Directive’s effect, if any, on the Contract
Price and Contract Times; or, if negotiztions are unsuccessful, by a detarmination under the
terms of the Contract Documants governing adjustments, expressly including
Paragraph 11.07 regarding change of Contract Price.

I¥ Ownear has issuad a Work Change Diractive and:

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary,
then Contractor shall submit any Changa Proposal seeking such an adjustmeant no later
than 30 days aftar the complation of the Work sat out in tha Work Change Diractive.

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary,
than Ownear shall submit any Claim seeking such an adjustment no later than 60 days
after issuance of the Work Changea Directive.

11.04  Fjeld Orders

AL

Enginear may authorize miner changes in the Work if the changes do not involve an
adjustment in the Contract Price or the Contract Times and are compatible with tha dasign
concept of the complatad Project as a functioning whole as indicated by the Contract
Documents. Such changss will be accomplished by a Field Order and will be binding on
Owner and also on Contractor, which shall perform tha Work involvad promptly.

If Contractor believes that a Fizsld Order justifies an adjustment in the Contract Price or
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a
Changes Proposal as provided harein.

11.05 Owner-Authorized Changes in the Work

A.

Without invalidating the Contract and without notice to any surety, Owner may, at any time
or from time to time, order additions, deletions, or revisions in the Work. Changas invelving
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the design (as set forth in the Drawings, Specifications, or otherwisa)
technical matters will be supportad by Engineer’s recommendation.

Such changasin the Work may ba accomplished by a Chanza Ordar, if Owner and Contr
have agreed as to the effact, if any, of the chang
by a Work Changs Directiva. Upon re
proczzd with the Work involved: or, in the case of a delet]
construction activities with respact to such daletad Waork, Added or revised W

or other engineering or

actor
gs on Contract Times or Contract Price; or
ceipt of any such document, Contractor shall promptly
tion in the Work, promptly cease
ork must be

performed under the applicable conditions of the Contract Documents.

Mo

thing in this Paragraph 11.05 obligates Contractor to undartake work t
reasonably concludes cannot bz performad in a manner consistent w
oblizations under the Contract Documents or Laws and Regulations.

hat Contractor
vith Contractor's safety

‘T8

11.06 Unauthorized Changes in the Work

A. Contractor shall not be entitlad to an increasa in the Cont

ract Price or an extension of the

Contract Times with respact to any work performed that is not required by the Contract

Documeants, as amendad, modified, or supplement
provided in Paragraph7.15 or in the case of uncovering Work as

ed, except in the case of an emargency as

provided in

Paragraph 14.05.C.2.

11.07 Change of Contract Price

Al

The Contract Prica may only be changad by a Changz Order. Any Chang
adjustmant in the Contract Price must comply with the

2 Proposal for an
provisions of Paragraph 11.03. Any

Claim for an adjustment of Contract Price must comply with the provisions of Articla 12.

An adjustment in the Contract Price will ba detarmined as follows:

2t

Where the Work involved is coverad by unit prices contained in the Contract
Documents, then by application of such unit pricas to the quantitias of the jtems
involved (subjact to the provisions of Paragraph 13.03);

Where the Work involved is not coverad by unit prices contained in the Contract

Documents, then by a mutually agread lump sum (which may include an allowance for

overhead and profit not necessarily in azcordance with Paragraph 11.07.C.2); or
Where the Work involved is not covared by unit prices contained in the Contract

Documents and the parties do not reach mutual agreement to a lump sum, then on tha
basis of the Cost of the Waork (detarmined as provided in Paragraph 13.01) plus a

Contractor’s fee for overhead and profit (determinad as providad in Paragraph 11.07.C).

Contractor’s fee: Whan applicable, tha Contractor's fas for overhead and profit will bs
daterminad as follows:

L.
2

A mutually acceptable fixed fae; or

If 2 fixed fze is not agreed upon, then a fee basad on the following percenta

g2s of the
various portions of the Cost of the Work:

a. For costs incurred under Paragraphs 13.01.8.1 and 13.01.B.2, the Contractor's fea
will be 15 percent;

b. Forcostsincurrad under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent;
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11.03

11.05

£

Where one or more tizrs of subcontracts are on the basis of Cost of the Work plus a
fae and no fixed fee is agread upon, the intent of Paragraphs 11.07.C.2.2 and
11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of
the costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor
that actually performs the Waork, at whatever tier, and (2) with raspect to
Contractor itself and to any Subcontractors of a tier higher than that of the
Subcontractor that actually performs tha Work, a fee of 5 percent of the amount
(fze plus underlying costs incurred) attributable to the next lower tier
Subcontractor; providad, however, that for any such subcontracted Work the
maximum total fee to be paid by Owner will be no greater than 27 percent of the
costs incurred by the Subcontractor that actually performs the Work;

Mo fee will be payable on the basis of costs itemized under Paragraphs 13.01.8.4,
13.01.B.5, and 13.01.C;

Thz amount of credit to be allowead by Contractor to Owner for any chanzgz which
results in a net decrease in Cost of the Work will be the amount of the actual nat
decreasz in Cost of the Work and a deduction of an additional amount equal to
5 percent of such actual net decreasa in Cost of the Work; and

When both additions and credits ara involved in any one changz or Changs
Proposal, the adjustmeant in Contractor’s fee will be computed by determining tha
sum of the costs in each of the cost catzgories in Paragraph 13.01.B (specifically,
payroll costs, Paragraph 13.01.B.1; incorporated materials and equipment costs,
Paragraph 13.01.5.2; Subcontract costs, Paragraph 13.01.B.3; special consultants
costs, Parazraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.z
through 11.07.C.2.e, inclusive.

Change of Contract Times

A. The Contract Times may only be changed by a Changa Qrder. Any Change Proposal for an
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustmentin the Contract Timas must comply with the provisions of Article 12,

B. Delay, disruption, and interfarence in the Work, and any relatad changss in Contract Times,
are addressad in and governad by Paragraph 4.05.

Change Proposals

A. Purpose and Content: Contractor shall submit a Changa Proposal to Enginazr to request an
adjustment in the Contract Timas or Contract Price; contest an initial decision by Engineer
concerning the requirements of tha Contract Decuments or relating to the acceptability of
the Work undear the Contract Documents; challengz a set-off azainst payment due; or seak
other ralief under the Contract. Tha Changa Proposal will spacify any proposad chanzz in
Contract Timeas or Contract Price, or cther proposad relief, and explain the reason for the
proposed changs, with citations to any governing or applicable provisions of the Contract
Documents. Each Change Proposal will address only one issue, or a set of closely relatad

issues.
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B. Change Proposal Procedures

1. Submittal: Contractor shall submit each Changa Proposal to Engineer within 30 days
after tha start of thz event giving rise thereto, or after such initial dacision.

2. Supporting Data: The Contractor shall submit supporting data, including the proposed
change in Contract Price or Contract Time (if any), to the Enginaer and Owner within
15 days after the submittal of the Change Proposal.

a. Changs Proposals basad on or relatad to delay, interruption, or interference must
comply with the provisions of Parazraphs 4.05.D and 4.05.E.

b. Chanze proposals relatad to a chanzs of Contract Price must include full and
o

detailed accounts of materials incorporatad into the Work and labor and equipment
used for the subject Wark.

The supporting data must be accompanied by a written statament that the supporting
data are accurate and complate, and that any requestad time or price adjustmeant is the

calcll

entire adjustmant to which Contractor beliaves it is entitlad as a result of said event.

gineer’s Initial Review: Engineer will advisea Ownar regarding the Change Proposal,
and consider any comments or response from Owner regarding the Changes Proposal. If
in its discretion Engineer concludas that additiona! supporting data is neesdad bafore
conducting a full review and making a dacision regarding tha Change Proposal, then
Engineer may request that Contractor submit such additional supporting data by a data
specifiad by Enginaer, prior to Enginaar beginning its full review of the Change Proposal,

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s
supgorting data {including any additional data requestad by Enginear), Enginesr wiil
conduct a full review of each Change Proposa! and, within 30 days aftzr such raceipt of

the Contractor's supporting data, either approve the Change Proposal in whals, deny it

inwhole, or approve itin part and deny itin part. Such actions must be in writing, with a

copy provided to Owner and Contractor. If Enginezr does not take action on the Change

Proposal within 30 days, then eithar Owner or Contracter may at any time thereaftar

submit a latter to tha other party indicating that as a result of Enginzer's inaction tha

Change Proposal is deemed denied, thereby commencing the time for appsal of the

danial under Article 12.

5. Binding Decision: Enginaar’s dacision is final and binding upon Owner and Contra

EEEY,
unless Owner or Contractor appeals the dacision by filing a Claim undar Articla 12.

C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or tachnical matters, then Engineer will notify the parties in writing that
tha Engin=er is unable to resolve the Change Proposal. For purposes of further resclution of

such a Changz Proposal, such notice will be deemad a denial, and Contractor may choose to
seek resolution undar the tarms of Article 12.

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a
writtan recommendation of final payment pursuant to Paragraph 15.06.B.
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11.10 Notification to Surety

A.

If the provisions of any bond require naotice to be given to a surety of any change affecting
the ganeral scope of the Work or the provisions of the Contract Documents (including, but
not limitad to, Contract Price or Contract Times], the giving of any such notice will be
Contractor’s respensibility. The amount of each applicable bend will be adjusted to reflect
the effact of any such changa.

ARTICLE 12—CLAIMS

12.01 Claims

A.

m

Claims Frocess: The following disputes between Owner and Contractor are subject to th
Claims procass set forth in this article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Propaosals;

2. Owner demands for adjustments in th= Contract Price or Contract Times, or other reliaf
undar the Contract Documants;

3. Disputes that Engineer has bean unable to address because thay do not invalve the
desizn (as set forth in the Drawings, Specifications, or otharwise), the acceptability of
tha Work, or other engineering or technical matters; and

I

Subjact to the waiver provisions of Paragraph 15.07, any dispute arising after Enginser
has issued a written recommendation of final payment pursuant to Paragraph 15.06.5.

Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to
the Centract promptly (but in no event latar than 20 days) after the start of the event giving
rise thersto; in the cass of appeals regarding Change Proposals within 30 days of the
decision under appeal. The party submitiing the Claim shall also furnish a copy to the
Enginser, for its information only. The responsibility to substantiate a Claim rests with the
party making the Claim. In the case of a Claim by Contractor seeking an increase in the
Contract Times or Contract Price, Contractor shall certify that the Claim is made in good
faith, that the supporting data ars accuratz and complzt2, and that to the best of
Contractor’s knowledge and belisf the amount of time or monsay requested accurately
reflects the full amount to which Contractor is entitled.

Review and Resolution: The party raceiving a Claim shall review it thoroughly, giving full
considaration to its merits. The two parties shall sa=2k to resolve the Claim through the
exchang2 of information and direct nzgotiations. The parties may extenc the time for
resolving the Claim by mutua! agresment. All actions taken on a Claim will be statad in
writing and submitted to the other party, with a copy to Engineer.

Mediation
1. At any tims aftsr initiation of a Claim, Owner and Contractor may mutually agres to

mediation of the underlying disputs. The agrsement to mediate will stay the Claim
submittal and response process.

2. If Owner and Contractor agrea to mediation, then after 60 days from such agreement,
either Ownar or Contractor may unilaterally tarminats the mediation process, and the
Claim submittal and decision process will resumea as of the date of the termination. If
the mediation procesads but is unsuccessful in resolving the dispute, the Claim submittal
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and decision process will rasume as of the date of the conclusicn of the madiation, as
determined by the mediator.

3. Owner and Contractor shall each pay one-half of the madiator’s feas and costs.

E. Partiol Approval: If the party receiving a Claim approves tha Claim in part and danies it in
part, such action will be final and binding unlass within 30 days of such action the aother
party invokes the procedure set farth in Article 17 for final resolution of disputes.

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may dany it by giving written notice of denial to the other party. If the receiving party doas
not taks action on tha Claim within 90 days, then either Owner or Contractor may at any
time thereafter submit a letter to the other party indicating that as a result of the inaction,
the Claim is deemed danied, tharaby commencing the time for appeal of the danial. A dznial
of the Claim will be final and binding unlass within 30 days of the denial the othar part

W
invokes the procedure set forth in Articla 17 for tha final resolution of disputes,
G. Final and Binding Results: If tha parties reach a mutual agreement regarding a Claim,

whather through approval of the Claim, direct negotiations, mediation, or otherwise; or if a
Claim is approved in part and danied in part, or denied in full, and such actions becoms final
and binding; then the rasults of the agreemant or action on tha Claim will be incorporated in
a Change Order or other written document to the extant they affect the Contract, including
the Worlk, th2 Contract Timeas, or the Contract Price.

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
13.01 Costofthe Work

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Wark at issue, as further dafinad
below. The provisions of this Paragraph 13.01 are usad for two distinct purposes:

1. To determina Cost of tha Work when Cost of the Work is a component of the Contract
Price, undar cost-plus-fes, time-and-materials, or othar cost-basad tarms; or

2. Whan nezdad to daterminz the value of a Changa Ordar, Changea Proposal, Claim, sat-
off, or other adjustment in Contract Price. When the valus of any such adjustment is
daterminad on the basis of Cost of the Work, Contractor is entitled only to those
additional or incremeantal costs required because of the changz in the Work or becausa
of the event giving rise to the adjustmeant.

8. Costs Included: Except as otherwise may be agreed to in writing by Owner, costsincludad in
tha Cost of the Work will be in amounts no higher than those commonly incurred in the
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and
will include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the parformance of the
Work under schedules of job classifications agread upon by Owner and Contractor in
advance of the subject Work. Such employeas include, without limitation,
superintendents, foremen, safety managers, safety represantatives, and other
personnel employed full time on the Work. Payroll costs for employees not employed
full time on the Work will be appertioned on the basis of their time spant on the Work.
Payroll costs include, but are not limited to, salaries and wageas plus the cost of fringe
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benefits, which includa social security contributions, unemployment, excise, and payroll
taxes, workers’ compensation, health and retiremant benefits, sick leave, and vacation
and holiday pay applicable thereto. The expenses of performing Work outside of regular
working hours, on Saturday, Sunday, or legal holidays, will be included in the above to
the extent authorized by Owner.

2. Cost of all materials and equipment furnishad and incorperated in the Work, including
costs of transportation and storage thereaof, and Suppliers’ field services required in
connection therawith. All cash discounts accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of
surplus materials and egquipment will accrug to Ow

provisions so that thay may be obtainad.

3. Payments made by Contractor to Subcontractors for Work performed by
Subcontractors. If requirad by Ownar, Contractor shall obtain competitive bids from
subcontractors acceptable to Ownar and Contractor and shall daliver such bids to
Owner, which will then determine, with the advice of Engineer, which bids, if any, will
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the
basis of Cost of the Work plus a fee, the Subcontractar's Cost of the Work and fae will
be detarminad in the same mannar as Contractor’s Cost of the Work and fee as
provided in this Paragraph 13.01.

4. Costs of spacial consultants (including but not limited to engineers, architects, testing
labaratories, survayors, attorneys, and accountants) emgloyed or retained for services
Y5, F
specifically relatad to the Work.

5. Other costs consisting of tha followinz:

a. The proportion of necessary transportation, travel, and subsistance expanses of
Contractor’'s employees incurrad in discharga of duties connacted with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinary, appliances, office, and temporary facilities at tha Site, which
ara cansumad in the performance of the Work, and cost, less markat value, of such
items used but not consumed which remain the property of Contractor.

1) In establishing includad costs for materials such as scaffolding, plating, or
sheeting, considaration will be given to the actual or the estimated life of the
matarial for use on other projects; or rantal rates may be established on tha
basis of purchase or salvazz valus of such items, whichaver is less. Contractor
will not be eligible for compensation for such items in an amount that exceeds
the purchase cost of such item.

c. Construction Equipment Rental

1} Rentals of all construction equipment and machinary, and the parts thereof, in
accordance with rental agreameants approved by Ownear as to price (including
any surcharga or special rates applicable to overtime use of the construction
equipment or machinery), and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs will be in accerdance
with the terms of said rental agreements. The rental of any such equipment,
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machinery, or parts must cease when the usa therzofis no lon

ger necessary for
tha Work.

2) Costs for equipment and machinsry owned by Contractor or a Contractor-
ralatad entity will be paid at a rata shown for such equipment in the equipment
rantal rat2 book specifiad in the Supplementary Conditions. An hourly rats will
be computed by dividing the monthly rates by 176. These computad ratas will
include all operating costs.

3} With respect to Work that is the result of a Change Order, Change Proposal,

Claim, set-off, or other adjustment in Contract Prica (“changed Work”), includad
costs will be based on the tima the equipment or machinary is in usz on the
changad Work and the costs of transportation, lcading, unloading, assambly,
dismantling, and removal when directly attributable to tha changad Work. The
cost of any such equipment or machinery, or parts thereof, must ceasa to

accrus when the use thersofis no lenzar nacessary for the changad Work.

d. Sales, consumear, use, and othar similar taxas relatad to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes othar than negligence of Contractor, any Subcentractor, or

anyona directly or indiractly employad by any of tham or for whosa acts any of
them may be liable, and royalty payments and fees for parmits and licanses,

f.  Losses and damagas (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Cantractor in connection with
the pearformance of the Work (except losses and damagas within tha deductible
amaunis of buildar's risk or other property insurance established in accordance with
Parazraph 6.04), provided such lasses and damages have resulted from causes other
than the neglizence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whosa acts any of them may ba liabla.
Such losses include settlemants made with the written consent and approval of
Qwner. No such losses, damagas, and expenses will be includad in the Cost of the
Work for the purposa of determining Contractor’s fea,

The cost of utilitiss, fual, and sanitary facilities at the Sita.

aa

n. Minor exgpensas such as communication sarvice at the Site, exprass and courier

services, and similar petty cash items in connaction with the Work,
i The costs of premiums far all bonds and insurancs that Contractor is required by the
Contract Documants to purchase and maintain.

C. Costs Excluded: The term Cost of the Work does not includa any of the following itams:

1. Payroll costs and cther compensation of Contractor’s officers, exacutives, principals,
general managers, engineers, architacts, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expediters, timeksepers, clerks, and other personnel
employad by Contractor, whether at the Site or in Contractor’s principal or branch offica
for general administration of the Work and not specifically included in the azreed upon
schadule of job classifications referred to in Paragraph 13.01.8.1 or specifically covered
by Parazraph 13.01.B.4. The payroll costs and other compensation excluded here are ta
be considerad administrative costs covared by the Contractor’s fes.
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2. The cost of purchasing, renting, or furnishing small tools and hand tools.

3. Expenses of Contractor’s principal and branch offices othar than Contractor’s office at
the Site.

I

Any part of Contractor’s capital expensas, including interest on Contractor’s capital
employad for the Work and charges azainst Contractor for dalinquant payments.

5. Costs due to the nzgligance of Contractor, any Subcontractor, or anyone diractly or
indirectly employad by any of tham or for whose acts any of them may ba liable,
including but not limited to, the correction of defactive Work, disposal of matarials or
equipmeant wrongly supplisd, and making good any damage to property.

6. Expensesincurrad in preparing and advancing Claims.

7. Other overhead or general expensa costs of any kind and the costs of any itam not
specifically and expressly included in Paragraph 13.01.B.

Contractor’s Fee
1. Whean the Work as a whale is parformed on the basis of cosi-plus-a-fee, then:

a. Contractor’s fee for the Work sat forth in the Contract Documents as of the
Effactive Date of the Contract will be determined as set forth in the Agreement,

5. for any Work covered by a Change Order, Change Propasal, Claim, set-off, or other
adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will
be determined as follows:

1) When the f22 for the Work as a whole is a parcentaga of the Cost of the Wark,
tha fze will automatically adjust as the Cost of the Work changss.

2) Whan the faa for the Work as a whole is a fixed fze, the fee for any additions or
daletions will be determined in accordance with Paragraph 11.07.C.2.

2. Wh=n the Work as a whole is performed on the basis of a stipulated sum, or any othear
basis other than cost-plus-a-fse, then Contractor’s fas for any Work covered by a
Change Ordar, Changa Proposal, Claim, set-off, or other adjustment in Contract Price cn
the basis of Cost of the Work will bes determined in accordance with
Paragraph 11.07.C.2.

Documentation and Audit: Whanaver the Cost of the Work for any purposs is to be
detarmined pursuant to this Article 13, Contractor and pertinent Subcontractors will
establish and maintain records of the costs in accordance with generally accepted
accounting practices. Subject to prior writtan notice, Ownear will be afforded reasonable
access, during normal business hours, to all Contractor’s accounts, records, books,
correspondence, instructions, drawings, raceipts, vouchers, memeoranda, and similar data
relating to the Cost of the Work and Contractor's fz2. Contractor shall praserve all such
documents for a period of three years after the final payment by Owner. Pertinent
Subcontractors will afford such access to Owner, and presarve such documants, to the same
extent raquirad of Contractor,
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13.02 Allowances

13.03

A. Itis understood that Contractor has includzd in the Contract Price all allowances <o named
in the Contract Documents and shall cause the Work so coverad to be parformed for such
sums and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances: Contractor agrees that:

1. the cash allowances inciuda ths cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be dalivered at the Site, and
all applicable taxes; and

2. Contractor’s costs for unloading and handling on tha Site, lzhor, installation, overhaad,
profit, and other expenses contemplated for the cash allowances have been includad in
the Contract Price and not in the allowances, and no demand for additional payment for
any of the foregoing will be valid,

C. Owner's Contingzncy Allowance: Contractor agrees that an Owner’s continge

ncy allowance,
if any, is for the sol2 use of Ownar to cover unanticipated costs,

D. Prior to final payment, an appropriate Changz Order will be issuad as recommended by
Engineer to reflect actual amounts due Contractor for Work coverad by allowances, and the
Contract Price will ba correspondingly adjustad.

Unit Price Work

A. Where the Centract Documents provida that all or part of the Wark is to be Unit Prica Work,

initially the Contract Price will be deemad to include for all Unit Price Work an amount equal
to the sum of the unit price for each separataly identified itam of Unit Price Work times the
estimatad quantity of eachitem as indicated in tha Agreement,

B

B. The estimated quantities of itams of Unit Prica Work ara not guarantzad and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will ke based on actual quantities.

C. Each unit price will be d2amad to include an amount considered by Contractor to be
adaquate to cover Contractor’s overhaad and profit for each szparately idantified itam,

D. Enginzer will determine the actual quantities and classifications of Unit Price Work
performed by Contracter. Enginear will review with Contractor tha Enginser’s preliminary
dzterminations on such mattars before rendaring a written decision thereon (by
recommendation of an Application for Paymant or otherwise). Engineer's written dacision
thereon will be final and binding (axcept as modifiad by Enginzer to reflect changad factual
conditions or more accurata data) upen Qwner and Contractor, and the final adjustme

ent of
Contract Price will be set forth in a Changa Order, subject to the provisions of the following
paragraph.

E. Adjustments in Unit Price

1. Contractor or Owner shall b= entitled to an adjustment in the unit price wi

th respect to
an it=m of Unit Price Work if:

a. the quantity of the item of Unit Price Work performed by Contractor differs

materially and significantly from the estimatad quantity of such item indicatad in
the Agraement; and
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b. Contractor’s unit costs to perform the item of Unit Price Work have changad
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related

changes in quantities of other items of Work, and in Contractor’s costs to perform such

ther Work, such that the rasulting overall change in Contract Price is equitable to
Owner and Contractor.

3. Adjusted unit prices will apply to all units of that item.

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE

WORK

14.01 Access to Work

AL

Owner, Engineear, their consultants and other representatives and personnel of Qwner,
indapendent testing laboratories, and authorities having jurisdiction have access to the Site
and the Work at reasonable times for their observation, inspection, and tasting. Contractor
shall provide tham proper and safe conditions for such access and advise them of
Contractor's safety procedures and programs so that they may comply with such proceduras
and prozrams as applicable.

14.02 Tests, Inspections, and Approvals

AL

Contractor shall give Enginesr timely notice of readiness of the Work (or specific parts
therecf) for all required inspactions and tasts, and shall cooperate with inspecticn and
tasting personnel to facilitate required inspections and tests.

Owner shall retain and pay for the sarvices of an indzpendantinspactor, testing laberatory,
or othar qualified individual or entity to perform all inspections and tasts expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs
incurred in connection with tasts or inspections of coverad Work will be governad by the
provisions of Paragragh 14.05.

If Laws or Ragulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspectad, testad, or approved by an employze or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tasts, or approvals, pay all costs in connaction therewith,
and furnish Enginaer the requirad certificates of inspection or approval.

Contractor shall be rasponsible for arranging, obtaining, and paying for all insgections and
tests required:

1. by tha Contract Documents, unless the Contract Documents exprassly allocate
responsibility for a specificinspaction or test to Ownar;

2. to attain Ownar’s and Enginser’'s acceptance of materials or eqguipment to be
incorporated in the Wark;

3. by manufacturars of equipment furnished under the Contract Documents;

=

for testing, adjusting, and balancing of mechanical, electrical, and other equipment to
be incarporated into the Werk; and

EJCDC? C-700, Standard General Conditians of the Construction Contract.

Cm:wrightg 2013 National Saciaty of Professional Engineers, American Council of Engineering Companies,

and American Saciety of Civil Enginears. All rights reserved.
Paga 57 of 71



E.

F.

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor's purchase thereof for incorporation in the Work.

Such inspactions and tests will be performad by indspendent inspec
n

F=1
laberatories, or athar quslifiad individuals or entities acceptable to Owner and Enginzer.

If the Contract Documents require the Work (or part thereof) to be approved by Qwner,
Engineer, or anather designatad individual or entity, then Contractor shall assuma full
responsibility for arranging and obtaining such approvals.

If any Work {or the work of others) thatis to be inspactad, testad, or approved is covarad by
Contractor without written concurrance of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering will be at Contractor's
expanse unless Contractor had given Engineer timely notice of Contractor’s intantion to
cover the sama and Engineer had not acted with reasonable promptnassinresnonss to such
notice.

14.03 Defactive Work

A,

B.

€.

D.

E

Contracter’s Obligation: It is Contractor’s obligation to assure that the Work is not dafactiva.

Enginear’s Autharity: Enginear has the authority to determine whather Work is defa

ctive,
and to reject dafective Work.

Notice of Defects: Prompt written notice of all dafective Work of which Ownzr ar Engineer
has actual knowledza will ke given to Contractor.

Correction, or Removal and Replacement: Promptly after receipt of written notice of
defactive Work, Contractor shall corract all such dafactive Work, whathar or not fabricated,
installed, or completed, or, if Engineer has rejectad the dafactive Work, remove it from tha
Project and replaca it with Work that is not dafectiva.

FPreservation of Warranties: When correcting d2factive Work, Contractor shall take no action
that would void or otherwise impair Ownar's special warranty and guarantee, if any, on said
Work.

Costs and Damagas: In addition to its correction, removal, and replacement obligations with
respact to defactive Work, Contractar shall pay all claims, costs, lossas, and damazes arising
out of or relating to defactive Work, including but not limited to tha cost of the inspection,
testing, corraction, removal, replacement, or reconstruction of such defective Work, finas
leviac against Owner by govarnmental authorities becausa the Work is defactive, and tha
costs of repair or replacement of work of others resulting from dzfective Work. Pricr to fina
payment, if Owner and Contractor arz unable to agree as to the measure of such claims,
costs, losses, and damagas resulting from defective Work, then Ownar may impose a
reasonable set-off against payments due under Article 15.

14.04  Acceptance of Defactive Work

A.

If, instead of raquiring corraction or removal and replacement of dafective Work, Owner
prefers to accept it, Owner may do so (subjact, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the
dasign intent and applicable enginesring principles, and will not endanger public safety).
Contractor shall pay all claims, cests, losses, and damages attributable to Owner's
evaluation of and datarmination to accept such defactive Work (such costs to be approved
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by Engineer as to rzasonablenass), and for the diminished value of the Work to the extent
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the
necessary revisions in the Contract Documents with respect to the Work will be
incorporated in a Changs Order. If the parties are unable to azres as to the dacreasea in the
Contract Price, reflecting the diminished value of Work so accepted, then Owner may
impose a rzasonable set-off azainst payments due under Article 15. If the acceptance of
defactive Work occurs after final payment, Contractor shall pay an appropriate amount to
Owner.

14.05 Uncovering Work

A

Engineer has the authority to require additional inspection or tasting of the Work, whather
or not the Waork is fabricated, installed, or completad.

If any Work is covared contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Enginear’'s observation, and then replace the
covering, all at Contractor’s expense.

If Enginear considars it necessary or advisable that covered Work be observed by Enginaar
or inspectad or testad by others, then Contractor, at Enginear’s request, shall uncover,
expose, or otherwise make available for observation, inspection, or testing as Engineer may
require, that portion of the Work in question, and provids all necessary labor, material, and
equipment,

1. Ifitis found that the uncovered Work is defective, Contractor shall be responsible for all
claims, costs, losses, and damages arising out of or relating to such uncovering,
exposure, cbservation, inspection, and testinz, and of satisfactory replacement or
reconstruction {including but not limitad to all costs of repair or replacament of work of
others); and pending Contractor’s full discharge of this responsibility the Owner shall be
entitlad to impose a reasonable set-off against paymeants dus undear Article 15.

If the uncovered Work is not found to be defzactive, Contractor shall be allowed an
increasa in the Contract Price or an extension of the Contract Times, directly
attributable to such uncovering, exposure, cbservation, inspection, testing,
replacement, and reconstruction. If the partiss are unable to azree as to the amount or
extant thareof, then Contractor may submit @ Change Proposal within 30 days of the
datermination that the Work is not defective.

8}

14.06  Qwner May Stop the Work

A

A

If the Work is defactive, or Contractor fails to supply sufficient skillad workers or suitakle
materials or equipmant, or fails to perform ths Work in such a way that the complated
Wark will conform to the Contract Documents, then Owner may order Contractor to stop
the Work, or any portion thereof, until the cause for such order has been eliminatad;
however, this right of Owner to stop the Wark will not give rise to any duty on tha part of
Owner to exarcisa this right for the bensfit of Contractar, any Subcontractor, any Suppliar,
any other individual or entity, or any sursty for, or employee or agent of any of them.

14.07 Owner May Correct Defactive Work

A

If Contractor fails within a reasonable time after written notice from Enginser to correc
defactive Work, or to remove and replace dafective Waork as required by Engineer, then
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Owner may, after 7 days’ written notice to Contractor, correct or remedy any such
deficiency.

In exercising tha rights and ramedies under this Paragraph 14.07, Ownar shall proceed
expeditiously. In connection with such corrective or remadial action, Qwner may excluda
Contractor from all or part of the Site, take possaession of all or part of the Waork and
suspend Contractor’s services ralatad thareto, and incorparata in the Work all matarials and
equipmeant storad at the Site or for which Owner has paid Contractor but which are storad
elsewhare. Contractor shall allow Owner, Owner's represantatives, agents and employess,
Owner's other contractors, and Enginser and Engineer’s consultants access to the Site to

enable Owner to exercise the rights and remedies under this paragraph.

All claims, costs, lossas, and damages incurred or sustained by Owner in exercising tha rights
and remadies under this Parazraph 14.07 will be charged against Contractor as sat-offs
against payments due under Article 15. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or

damaged by correction, removal or replacement of Contractor’s defactive Work,

Contractor shall not be allowad an extansion of tha Contract Times bacause of any dalay in
the performance of the Work attributable to tha exarcisa by Owner of Ownar's rizhts and
remedies under this Parazraph 14.07.

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A

Basis for Progress Payments: Tha Schedule of Valuas establishad as providad in Article 2 will
serve as the basis for progress paymeants and will ba incorporated into a form of Application
for Payment accaptable to Engineer. Progress payments for Unit Price Work will be based on
the number of units complated during the pay period, as datarminad under tha provisions
of Paragraph 13.03. Prograss payments for cost-based Work will be based on Cost of the
Work completed by Contractor during the pay period.

Applications for Payments

1. At least 20 days before tha date establishad in the Agreement for each pro
payment (but nct more oftan than once 3 month), Contractor shall submit to Enginser
for ravisw an Application for Payment fillad out and signad by Contractor covering t
Work complatad as of the date of the Application and accompaniad by such supporti
documentation as is required by the Contract Documents.

3rass

2. If paymeant is requestad on tha basis of matarials and equipment not incorporatad in tha
Work but dzlivered and suitably stored at the Site or at another location azreed to in
writing, the Application for Paymant must also be accompanied by: (a) a bill of sale,
invoice, copies of subcontract or purchase ordar payments, or other documentation
establishing full payment by Contractor for tha materials and equipment; (b) at Owner's
request, documentation warranting that Owner has received the materials and
equipment fres and clear of all Liens; and (c) evidence that the materials and equipment
are covered by appropriate property insurance, a warehouse bond, or other
arrangements to protsct Owner’s interest therein, all of which must be s3

tisfactory to
Owner.
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3. Beginning with the sacond Application for Payment, each Application must include an
affidavit of Contractor stating that all previcus progress payments received by
Contractor have b=zen applied to discharge Contracter’s legitimate obligations
associated with prior Applications for Payment.

The amount of retainazzs with respect to progress payments will be as stipulated in the
Agreement.

:{‘;h

C. Review of Applications

1. Engineer will, within 10 days after receipt of each Application for Payment, including
each rasubmittal, either indicate in writing a recommeandation of payment and present

the Application to Owner, or return the Application to Contractor indicating in writing

Engineer's reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

2. Enginear’s recommendaticn of any payment requested in an Application for Payment
will constitute a represantation by Engineer to Qwner, based on Engineer’s obsarvations
of the exescutad Work as an experienced and qualified design professional, and on
Enginzar's review of the Application for Payment and the accompanying data and
schedules, that to the best of Engineer’s knowledze, informaticn and belisf:

a. the Work has prozressad to the pointindicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluztion of the Work as a functioning whole pricr to or upon
Substantial Completion, the results of any subssquent tasts called for in the
Contract Documeants, a final detarmination of quantities and classifications for Unit
Price Work under Paragraph 13.03, and any other qualifications stated in the
recommendation); and

c. tha conditions precedent to Contractor’s baing entitled to such payment appear to
have bezn fulfillad in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
representad that:

a. inspections mada to check tha quality or the quantity of the Work as it has been
parformed have bean exhaustive, extended to every aspect of the Work in progress,
or involvad datailed inspections of the Work beyond the responsibilities specifically
assignad to Engin2er in the Contract; or

b. there may not be other matters or issues betwaen the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment
to Contractor.

4. Neither Enginaar's review of Contractor’s Work for the purposes of recommending
payments nar Enginaar’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. tosupervise, diract, or contrel the Waork;

b. for the means, methods, tachniques, sequences, or procedures of construction, or
the safaty pracautions and programs incident thareto;

EJCDC? C-700, Standard General Conditions of the Construction Cantract.
Copyright” 2018 National Society of Professional Engineers, American Council of Enginearing Companies,
and American Society of Civil Engineers. All rights reserved.
Paga6lof71



5.

=

(=

c. for Contractor's failure to comply with Laws and

egulations applicable to
Contractor’s performance of the Work:

d. to make any examination to ascertain how or for what purposes Contractor has
used the money paid by Owner; or

e. todetarmine that title to any of the Work, materials, or equipmant has pass
Owner free and clear of any Lians.

2d to

Enginser may refuse to recommend the whale or any part of any payment if, in
Enzinear's opinion, it would be incorrect to make the representations to Qwnar statad

in Paragraph 15.01.C.2.

Enginear will recommend reductions in paymsznt (sat-offs) necessary

in Engineer’s
opinien to protect Owner frem loss bacausa:

a. the Workis defactive, requiring correction or replacement;

b. the Contract Price has bzen raduced by Change Ordars;

c. Owner has bsen required to correct dsfective Work in accordance with
9

Parazraph 14.07, or has acceptad dafactive Work pursuant te Paragraph 14.04;

d. Owner has been required to remove or remadiate 3 Hazardous Environmental
Condition for which Contractor is responsible; or

e. Enginesr has actual knowledgs of the occurrence of any of the events that would
constitutz a default by Contractor and tharefors justify termination for cause under
the Contract Documants.

D. Payment Beacomes Due

1. Ten days after presentation of the Application for Paymant to Owner with Enzinzar's
; / E

recommeandation, the amount recommeandad (subject to any Owner set-offs) will
become dug, and when dus will be paid by Owner to Contractor.

E. Reductionsin Payment by Owner

s

In addition to any reductions in payment (set-offs) recommendad by Engineer, Owner is
entitled to impose a set-off against payment basad on any of the following:

a. Claims have been made azainst Owner based on Contractor's conduct in the

performance or furnishing of the Work, or Ownar has incurred costs, losses, or
damagas resulting from Contractor's conduct in the performance or furnishing of
the Work, including but not limitad to claims, costs, losses, or damagas from
workplace injuries, adjacent property damage, non-compliance with Laws and
Regulations, and patent infringement;

b. Contractor has failed to take reasonable and customary measures to avoid damags,
delay, disruption, and interfarance with other work at or adjacent to the Sits:

¢. Contractor has failed to provids and maintain required bonds or insurance;

d. Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible:
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15.02

15.03

e. Owner has incurred extra charges or engineering costs relatad to submittal reviews,
evaluations of proposed substitutes, tests and inspections, or return visits to
manufacturing or assembly facilities;

f. The Work is defective, requiring corraction or replacement;

g. QOwner has beesn required to correct defective Work in accordance with
Paragraph 14.07, or has acceptad defective Work pursuant to Paragraph 14.04;

h. The Contract Price has been reduced by Change Orders;

i. An event has occurred that would constitute a default by Contractor and tharefore

justify a termination for cause;

j.  Lligquidatad or other damages have accrued as a result of Contractor’s failure to
achieve Milestones, Substantial Completion, or final completion of the Work;

k. Liens have baen filad in connaction with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens; or

[, Otheritams entitle Owner to a set-off azainst the amount recommendad.

2. If Owner imposas any sat-off against payment, whathzr basad on its own knowladge or
on the written recommendations of Engineer, Owner will give Contractor immeadiate
written notice (with a copy to Engineer) stating the reasons for such action and the
spacific amount of the reduction, and promptly pay Contractor any amount remaining
after daduction of the amount so withheld. Owner shall promptly pay Contractor the
amount so withhald, or any adjustment tharato azread to by Owner and Contractor, if
Contractor remedies the reasons for such action. The raduction imposed will be binding
on Centractor unless it duly submits a Change Proposal contasting the reduction.

3. Upcn a subsequent determination that Qwner's refusal of payment was not justified,
the amount wrongfully withheld wili be treated as an amount due as determinad by
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.

Contractor’s Warranty of Title

)
.

Contractor warrants and guarantess that title to all Work, matarials, and eguipment
furnishad under the Contract will pass to Cwner fre2 and clear of (1) all Liens and other title
dafects, and (2) all patant, licensing, copyright, or royalty obligations, no later than 7 days
after the time of paymeant by Ownar.

Substantial Completion

Al

o3

When Contractor considers the entire Work ready for its intandad use Contractor shall
notify Owner and Engineer in writing that tha entire Work is substantially completa and
raguest that Engineer issue a certificate of Substantial Comgletion. Coniractor shall at tha
same time submit to Ownar and Enginaer an initial draft of punch list itams to ke completad
or correctaed before final payment,

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider
the Work substantially complets, Engineer will notify Contractor in writing giving the
reasans therefor.
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C. If Enginzer considars the Work substantially complate, Enzinaer will daliver to Qwnar a
preliminary certificata of Substantial Completion which will fix the date of Substantial
Completion. Engineer shall attach to thz certificate a punch list of itams to be complatad or
corrected before final payment. Ownar shall have 7 days after receipt of the preliminary
certificate during which tc maks written objection to Engineer as to any provisions of the

certificatz or attached punch list. If, aftar considering the objections to the provisions of t 2

preliminary certificate, Engineer concludes that the Work is not substantially complete,

Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify

Contractor in writing that the Work is not substantially complate, stating the reasons

therefor. If Owner does not chject to the provisions of the certificate, or if despita

considaeration of Owner’s objzctions Engineer concludes that the Work is substantially
complate, then Engineer will, within said 14 days, exacute and dzliver to Ownar and

Contractor a final certificata of Substantial Complation (with a revised punch list of itams to

be completad or correctzd) reflacting such changss from the preliminary certificate as

Engineer believes justifiad after consideration of any objections from Owner.

L. At the time of receipt of the przliminary certificate of Substantial Completion, Owner and
Contractor will confer rezarding Owner’s use or occupancy of the Work following
Substantial Cempletion, raview the buildar’s risk insurance policy with respect to the end of
the builder's risk coveraze, and confirm tha transition to coveraza of the Work under a
permanent property insurance policy held by Ownear. Unless Owner and Contractor agree
otherwise in writing, Ownar shall bear responsibility for security, operation, protection of
tha Work, prop=rty insurance, maintanance, hea:, and utilities upon Ownar’s use or
cccupancy of the Work,

m

After Substantial Complation the Contractor shall promptly bagin work on the punch list of
itams to be completad or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completad punch list items, following the
prograss paymeant procedures sat farth above.

F. Owner shall have tha right to exclude Contractor from tha Site aftar the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
completa or correct itams on the punch list.

15.C4 Partial Use or Occupancy

A

A. Prior to Substantial Completion of all the Work, Owner may uss or occupy any substantially
completed part of the Work which has spacifically bzen identified in the Contract
Documents, or which Owner, Enginesr, and Contractor agree constitutas a separataly

functioning and usable part of the Wark that can be usad by Owner for its intandad purpose

without significant interference with Contractor’s performance of ths remaindar of tha

Work, subject to the following conditions:

1. At any time, Owner may request in writing that Contractor parmit Owner to usa or
occupy any such part of the Work that Owner bealisves ta be substantially complata, If
and whan Contractor agrass that such part of the Work is substantially complete,
Centractor, Owner, and Engineer will follow the procedures of Paragraph 15.03 A
through 15.03.E for that part of the Work.
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At any time, Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Enginzer to
issue a certificate of Substantial Completion for that part of the Work.

Within a reasonable time after either such request, Owner, Contractor, and Engineer
shall make an inspaction of that part of the Work to determine its status of complation.
If Enginesr does not consider that part of the Work to be substantially complete,
Enginzer will notify Owner and Contractor in writing giving the reasons therefor. If
Enginzer considars that part of the Work to be substantially complete, the provisions of
Parazraph 15.03 will apply with respect to certification of Substantial Completion of that

part of the Work and the division of responsibility in respact thereof and access thereto.

Mo use or cccupancy or saparate operation of part of the Work may occur prior to
compliance with ths requirements of Paragraph 6.04 regarding builder’s risk or other
property insurance.

15.05 Final Inspection

A. Upon writtan notice from Contractor that the entire Work or an agreed portion thereof is
complatz, Enzginear will promptly make a final inspection with Owner and Contractor and
will notify Contractor in writing of all particulars in which this inspection reveals that the
Wark, or agreed portion thereof, is incomplete or defective. Contractor shall immediataly
take such measures as are nacassary to complete such Waork or remedy such deficiencias.

15.06 Final Paymeant

A. Application for Payment

1.

After Contractor has, in the opinion of Enginaer, satisfactorily completed all corrections
identifiad during the final inspection and has deliverad, in accordance with the Contract
Documents, ail maintenance and operating instructions, schadules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotatad racord
documents (as provided in Paragraph 7.12), and other documents, Contractor may make
application for final payment.

The final Application far Payment must be accompaniad (except as previously dalivered)
by:

a. alldocumsantation callad for in the Contract Documants;

b. consant of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have bzen rasolved such that title to all
Work, materials, and equipment has passed to Owner free and clear of any Liens or
other title defacts, or will so pass upon final payment.

d. alistofallduly pending Changs Proposals and Claims; and

e. complete and legally effactive releases or waivers {satisfactory to Owner) of zll Lien
rights arising out of the Work, and of Lizns filed in connection with the Work.

In lizu of the relzases or waivers of Liens specified in Paragraph 15.06.A.2 and as
approved by Qwner, Contractor may furnish receipts or releasas in full and an affidavit
of Contractor that: (3) the releases and receipts include all Iabor, sarvices, material, and
equipmeant for which a Ll could be filed; and (b) all payrolls, material and equipment
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15.07

o3

bills, and othar indebtedness connactad with the Work for which Owner might in any
way be rssponsible, or which might in any way result in lians or other burdans on
Owner's property, have heen paid or otherwise satisfied. If any Subcontractor or
Supplier fails to furnish such a releases or receipt in full, Contractor may furnish a bond
or other collateral satisfactory to Owner to indemnify Owner against any Lien, or Owner
at its option may issue joint checks payable to Contractor and specified Subcontractors
and Suppliers,

Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of
Enginear’s observation of the Work during construction and final inspaction, and Enginear's
review of the final Application for Payment and accompanyinz documentation as required
by the Contract Documents, Enzinaar is satisfiad that the Work has been completad and
Contractor’s other obligations under the Contract have been fulfillad, Enginesr will, within
10 days after racaipt of the final Application for Payment, indicate in writing Engineer’s
recommendation of final payment and present tha final Application for Payment to Owner
for payment. Such recommendation will account for any set-offs azainst payment that are
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated ahove
with respect to pregress payments. Ctharwise, Enginear will return tha Application for
Payment to Contractor, indicating in writing the reasons for refusing to recommeand final
payment, in which casa Contractor shall make the nzcessary corractions and rasubmit the
Apglication for Paymeant.

Notice of Acceptability: In support of its recommendation of payment of the final
Application for Payment, Enzineer will also give written notice to Ownar and Contractor that
the Work is acceptable, subject to stated limitations in the notice and to the provisions of
Paragraph 15.07.

Completion of Work: The Work is complate (subject to surviving obligations) whean it is ready
for final payment as established by the Enginaer’s written recommendation of final payment
and issuance of notice of the acceptability of the Wark.

Final Payment Bzacomes Due: Upon receipt from Engineer of the final Application for
Payment and accompanying documentation, Owner shall s2t off against the amount
recommended by Engineer for final payment any further sum to which Owner s entitled,
including but not limitad to set-offs for liquidatad damages and sat-offs allowed undar tha
provisions of this Contract with respeact to progress payments. Owner shall pay the resulting
bzlance dus to Contractor within 20 days of Ownear's recaipt of the final Application for
Payment from Engineer.

Waiver of Claims

A.

o

By making final paymant, Owner waives i*s claim or right to liguidated damages or other
damages for late completion by Contractor, except as set forth in an outstanding Claim,
appsal under the provisions of Article 17, set-off, or express resarvation of rights by Qwner,
Owner reserves all other claims or rights after final payment,

The acceptance of final payment by Contractor will constitute a waiver by Contractor of al!
claims and rights against Owner other than thoss pending matters that hava bean duly
submittad as a Claim, or appealed under the provisions of Article 17.
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15.08 Correction Period

A

If within one y=ar aftar the date of Substantial Completion (or such longer period of time as
may be prascribed by the Supplementary Conditions or the tarms of any applicable speacial
guarantee requirad by the Contract Documents), Owner gives Contractor written notice that
any Work has been found to be defective, or that Contractor’s repair of any damagas to the
Site or adjacent areas has bean found to be dafective, then after receipt of such notice of
dafect Contractor shall promptly, without cost to Qwner and in accordance with Ownar’s
written instructions:

1. correct the dzfective repairs to the Site or such adjacent areas;
2. correct such defactive Work;

3. remove the dafective Work from tha Projact and replace it with Work that is not
dafective, if tha dafective Waork has been rejectad by Qwner, and

4, satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of othars, or to other land or areas resulting fram the corractive measures,

Owner shall give any such notice of defect within 60 days of the discovery that such Work or
rapairs is defactive. If such notice is given within such 60 days but zafter the end of the
corraction period, the notice will ke deemed a notice of defactive Wark under
Paragraph 7.17.B.

If, after raceipt of a notice of defact within 80 days and within the correction period,
Contractor does not promptly comply with the tarms of Owner’s written instructions, orin
an emerzancy where delay would cause serious risk of loss or damage, Owner may have the
dzfactive Work corrected or repaired or may have the rejected Work removed and replaced.
Contractor shall pay all costs, losses, and damages (including but not limited to all faes and
charges of engineers, architects, attorneys, and other professicnals and all court or
arbitration or othar dispute rasolution costs) arising out of or relating to such correction or
repair or such removal and replacement (including but not limited to all costs of repair or
replacemant of work of others). Contractor's failure to pay such costs, losses, and damages
within 10 days of invoice from Owner will be deemed the start of an event giving rise to a
Claim under Paragraph 12.01.B, such that any relatad Claim must be brought within 30 days
of the failure to pay.

In special circumstancss where a particular itam of equipment is placed in continuous
sarvica before Substantial Complation of all the Work, the correction period for that item
may start to run from an earlier date if so provided in the Specifications.

Whera dafactive Work (and damage to other Work resulting thersfrom) has been corractad
or removad and replaced undar this paragraph, tha correction period heraunder with
respect to such Work will be extendad for an additional period of one year after such
correcticn or reamova! and replacament has been satisfactorily completed.

Coniractor's oblizations under this paragraph are in additicn to all other obligations and
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or reposa.

EJCDC? C-700, Standard General Conditions of the Construction Contract.

C:;pyrigmD 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society cf Civil Enginears. All rights rgserved.
Paga 67 of 71



ARTICLE 16

—SUSPENSION OF WORK AND TERMINATION

16.01 QOwner May Suspend Work

A

16.02 Ow
A,

At gny time and without cause, Qwnar may suspend the Work or any portion thereof for a
period of not more than 90 conszcutive days by written notice to Contractor and Enzinesr.
Such notice will fix the datz on which Work will be resumed. Contractor shall resume the
Work on the date so fixad. Contractor shall be entitled to an adjustmant in the Contract
Price or an extznsion of the Contract Times diractly attributable to any such suspension. Any
Change Proposal seeking such adjustments must be submittad no latar than 30 days after
the data fixed for resumption of Work.

ner May Terminate for Cause
Y

The occurrence of any one or more of tha following events will constitute a default by
Contracter and justify termination for cause:

1. Contractor's persistant failure to perform the Work in accordance with tha Contract
Documsnts {including, but not limitad to, failure to supply sufficient skillad workers or
suitable matarials or equipmant, or failure to adhere to the Progress Schadule);

2. Failure of Contractor to perform or otherwise to comply with a material term of tha
Contract Documents;

3. Contractor's disregard of Laws or Regulations of any public body having jurisdiction: or

il
b 2

Contractor's repeated disregard of the authority of Owner or Engineer.

If one or mora of tha events idantifiad in Paragraph 16.02.A occurs, than aftar giving
Contractor (and any surety) 10 days’ writtan notice that Owner is considering a daclaration
that Contractor is in dafault and termination of tha Contract, Owner may proceed to:

1. desclare Contractor to ba in dzfault, and give Contractor (and any sursty) written notica
that the Contract is tarminatad; and

2. enforce the rights available to Ownar undar any applicable parformance bond.

Subject to the terms and operation of any applicable performance bond, if Ownar has
terminatad the Contract for cause, Qwner may exclude Contractor from tha Site, taks
possession cf the Work, incorparate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complata
the Work as Owner may deem expedient.

Owner may not procead with termination of the Contract under Paragraph 16.02.B if
Contractor within 7 days of receipt of notice of intent to terminate begins to corract its
failure to perform and proceads diligently to cure such failure.

If Ownear proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
raceive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers,
architects, attornays, and other profassionals) sustained by Owner, such excess will ba paid
to Contractor. If the cost to complete the Work including such related claims, costs, losses,
and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner,
Such claims, costs, losses, and damagas incurred by Owner will be reviewed by Engineer as
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to their reasonableness and, when so approved by Engineer, incorporated in a Change
Order. When exercising any rights or remedias under this paragraph, Owner shall not be
required to obtain the lowest price for the Work performed.

Where Contractor’s services have been so terminated by Owner, the terminaticn will not
affect any rights or remedies of Owner against Contractor then existing or which may
thareaftar accrus, or any rights or remedies of Owner against Contractor or any surety
under any payment bond or performance bond. Any retention or paymeant of money due
Contractor by Owner will not relzase Contractor from liability.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph €.01.A, the provisions of that bond will govern over any inconsistent provisions
of Paragraphs 16.02.B and 16.02.D.

16.03 OCwner May Terminate for Convenience

Al

Upon 7 days’ writtan notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Cantractor shall be paid for (without duplication of any items):

1. completed and acceptable Work exacutad in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for
averhead and profit on such Work;

2. expanses sustainad prior to the effective date of tarmination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connaction with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs incurrad
to prepare a termination for convenience cost proposal.

Contractor shall not ba paid for any loss of anticipated profits or revenus, post-terminaticn
overhaad costs, or othar economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A

lf, through no act or fault of Contractor, (1) the Work is suspendad for mora than 90
consacutive days by Ownar ar undar an ordar of court or other public authority, or (2)
Enginzer fails to act on any Application for Payment within 30 days after it is submitted, or
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, than
Contractor may, upon 7 days’ written notice to Qwner and Engineer, and providad Owner or
Enzinear do not remedy such suspension or failure within that time, tarminata the contract
and recover from Ownar payment on the same terms as provided in Paragraph 16.03.

In lieu of tarminating the Contract and without prejudice to any other right or remedy, if
Enginzaer has failad to act on an Application for Payment within 30 days after it is submitted,
or Owner has failed for 30 days to pay Centractor any sum finally determined to be due,
Contractor may, 7 days after written notice to Owner and Engingar, stop the Work until
payment is mades of all such amounts due Contractor, including intarest thereon. The
provisions of this paragraph are nct intendad to praclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expeansas or damage directly attributable to Contractor’s stopping the Work as permitted by
this paragraph.
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ARTICLE 17—FINAL RESOLUTIOMN OF DISPUTES

17.01 Methods and Procedures

A. Disputes Subject to Finagl Resolution: The following disputad mattars are subjsct to final
resolution under the provisions of this articla:

1. Atimely appeal of an approval in part and denial in part of a Claim, or of a denial in full,
pursuant to Article 12; and

2. Disputes between Owner and Contractor concerning the Work, or obligations under tha

Contract Documents, that arise after final payment has been mada.

8. Final Resolution of Disputas: For any disputz subject to resclution undear this article, Owner
or Contractor may:

1. elect in writing to invoke thz disputs resolution process provided for in the
Supplemeantary Conditions;

2. agree with the othar party to submit the disputa to anothar disputa resolution proce
or

35;

3. if no dispute resolution process is proviced for in the Supplementary Conditions or
mutually agread to, give written natice to tha othaer party of the intent to submit tha
dispute to a court of competent jurisdiction.

ARTICLE 18—MISCELLANEQUS
18.01 Giving Motice

A. Whenever any provision of the Contract requiras the giving of written notica to Qwner,
es

Enginzer, or Contractor, it will be desmed to have b validly given only if delivered:

1. in person, by a commercial courier sarvice or otharwise, to the recipiant's place of
business;

M

by registered or certified mail, postage prepaid, to the racipient’s place of business; or

3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s
subject lina,

=
(8]
Trio)
D

Computation of Times

A. When any period of time is referred to in the Contract by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by tha law of the applicabla
jurisdiction, such day will be amittad from the computation.

18.03 Cumulative Remedies

A. The duties and obligations imposed By thess General Conditions and tha rights and
ramediss available heraundsr to tha parties hareto are in addition to, and are not to be
construad in any way as a limitation of, any rights and remadies avzailable to any or all of
them which are otherwisa imposed or availabla by Laws or Regulations, by special warranty
or guarantae, or by other provisions of the Contract. The provisions of this parazraph will be
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18.05

18.06

18.07

15.03

18.09

18.10

as effective as if repeatad specifically in the Contract Documents in conneaction with each
particular duty, obligation, right, and remady to which they apply.

Limitation of Damages

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution,
and other matters at issus, neithar Owner nor Engineer, nor any of their officers, directors,
members, partnars, employees, agants, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustzined by Contractor on or in
connection with any other projact or anticipated project.

No Waiver

A. A party's non-enforcamant of any provision will not constitute a waiver of that
nor will it affect the enforceability of that provision or of tha remainder of this Contract.

Survival of Qbligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as wall as all continuing obligations indicatad in the
Contract, will survive final payment, completion, and acceptance of the Work or termination
of the Contract or of the services of Contractor.

Controlling Law
A. This Contract is to be governad by the law of tha state in which the Project is located.
Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this
Contract of any rights undar or interests in the Contract will be binding on the other party
without the writtan consent of the party sought to be bound; and, specifically but without
limitation, monay that may become due and money that is dua may not be assigned without
such consent (except ta the extent that the effect of this restriction may be limited by law),
and unlass specifically stated to the centrary in any written consent to an assignmeant, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract.

Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreemants, and obligations contained in the Contract Documents.

Headings

A. Articla and paragraph headings are insertad for convenience only and do not constitute
parts of these General Conditions.

EJCDC? C-700, Standard General Conditions of tha Construction Contract.
Ccpyrightﬁ 2018 National Society of Profassional Engineers, American Council of Engineering Companies,
and American Sociaty of Civil Engineers. All rights reserved.
Paga71of71



D 25-12
TABLE OF CONTENTS

OF
TECHNICAL SPECIFICATIONS
FOR
OCEAN AVENUE LIGHTING IMPROVEMENTS
IN THE
BOROUGH OF DEAL
MONMOUTH COUNTY, NEW JERSEY

Article No. Title Page No.
1 SEDPEIL WIOHK scrsornewsssrmmaesssmossnsssos i isasmts s e S S sassnetmss eoemmrsesmemmanroere T-1
2 Prosecution of Work and Traffic Control ........oovueevooeeeoeooooeooeoo T-1
3 1Tl icles AR T S SRS T-3
4 EXtent OF WOTK. o..ccimiiiiiinmsmsssnsnsssransosmnnassasssnssssonssss csbsutsssiis siremsses sesssiinms T-3
5 Layout 0f WOTK ......ccoucuiuirieiee e T-3
6 NJDOT Standard Specifications ...........c.c.ec.iveeevceeeeeeeeeeeseeeeeeeeeeeeeoeoe T-6
7 Safety REGUITEIMENTS ......o.ovuivireveeeieccee e T-4
8 Environmental Procedures ..............o.ooveeiveoeeeoeeeoeeoeeeeeoeooeeoooeo T-4
9 5 10 L T Y S T-5
10 P T ot TR AR5 0 mamewas s s oA S S S S T-5
11 AT ING S8 icissiiisnmmassemessaramsnors axomsassensresns sevssesmssasessssinssas e son et s ss Ry b T-5
12 IMODBIHZATION ...ttt T-6
13 Ocean Avenue LIGNtINg ........oooouivouiiieiiioeeeeeeeeeeoeeoeoeoeeeoeoeeeoeeoe T-7
14 L= L 1 ———————————————— T-16
15 Underground TS «cusssivminminiommmsme s sosstssvarss oo T-16
16 Soil Erosion and Sediment COntrol..........ooooeoeereeeoeeooooooooo T-16
17 Restoration WOrk ....oce. oo e T-16
18 Utility-Owned Facilities. .........c.erieiuirerieieieeeeeeeee oo, T-17
19 Schedule of Values «....ooooiieieeiceeeeeeeeeeeeeeeeeeeeeeeeoeeeeee T-18



1)

2)

SPECIFICATIONS
OCEAN AVENUE LIGTING IMPROVEMENTS
IN THE
BOROUGH OF DEAL
MONMOUTH COUNTY, NEW JERSEY

SCOPE OF WORK

Work shall consist of construction of mobilization, construction of fifty-five (55) light
fixtures and decorative arms, connection to existing electrical service, removal of existing
fixtures, site restoration, together with other miscellaneous related work.

PROSECUTION OF WORK AND TRAFFIC CONTROL

The project is located on a main road within the Borough of Deal. The Contractor must
plan and execute his work in such a manner, as approved by the Engineer, that minimizes
the inconvenience and disruption to the property owners as well as vehicular and pedestrian
traffic in the roadway areas.

Contractor shall provide a letter of notice to all residents and Borough Police a minimum
of 72 hours prior to start of construction.

The Contractor shall be responsible for formally notifying owners of the starting date and
location of his work, and shall request and obtain the location of all underground utilities
prior to the start of any excavation. (1-800-272-1000) He shall conduct any exploratory
work as shall be necessary to accurately locate such utilities and shall otherwise exercise
every caution and effort to avoid damage to the utilities. Accurate location of underground
utilities shall also confirm the Contractor's ability to construct the project improvements in
their exact horizontal and vertical locations, as indicated on the Plans, or if unable to do S0,
provide the necessary information to allow the Engineer to make the required changes in
plan or profile to carry out the intent of the work. The Contractor shall be responsible for
any damage he may cause and shall repair same at his expense, to the specifications of the
Owner and to the satisfaction of the Engineer.

The Contractor shall cooperate fully with other Contractors and utility owners which may
enter the project area.

The Contractor shall secure any and all permits and approvals which may be required to
enter upon private property.

Any work which requires closing of a traffic lane will require flagmen to direct traffic.

Local ordinance prohibits any type of construction between the hours of 7 P.M. and 8:00
AM.

The Contractor shall provide safe and proper driveway access at all driveways between the
hours of 4:30 P.M. and 8:00 A.M.

The Contractor shall notify the owners of adjacent properties at least 24 hours prior to the
time he proposes to begin any work which will interfere with their normal passage.
Pavement areas shall be periodically cleaned of construction materials.
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The Contractor shall provide adequate means of access for fire, police and emergency
vehicles throughout the length of the project as far as practical.

Watchman and flagmen shall be employed by the Contractor for the protection of any
equipment entering, leaving or crossing active traffic lanes, or as may be required for the
routing of any traffic around or through the construction. Watchmen and flagmen will be
employed by the Contractor at his own expense.

Before beginning work on any phase of the project, the Contractor shall furnish and install
all specified warning signs, barricades, traffic guides, lights, flares and other devices
necessary, in the opinion of the Engineer to protect the public during that phase of his
operation.

All necessary regulatory and warning signs shall be in accordance with Chapter 6 of the
"Manual on Uniform Traffic Control Devices for Streets and Highways, 2009 Edition" and
"Standard Highway Signs, 2004" and shall be supplied, installed and maintained by the
Contractor, as directed by the Engineer. When such signs are no longer required, the
Contractor shall immediately and carefully remove and store them on the project sight at
locations approved by the Engineer until they are reused on the project or removed by the
Contractor.

Barricades shall be painted with diagonal orange and white stripes. The orange color used
on barricades shall conform to standard colors as shown on highway color tolerance charts
published by the Federal Highway Administration. Conformance will be visually
determined by comparison with the highway tolerance charts using the Munsell Notation
according to A.S.T.M. D. 1535. Color tolerance charts are on file in the office of the
Department's Sign Engineer at 1035 Parkway Avenue, Trenton, New J ersey.

Type III A barricades shall not be used adjacent to traffic lanes.

Traffic cones shall be of plastic or rubber of 28 inch minimum over-all height, 1-3/4 inch
minimum outside diameter at the top and 7-1/2 inch minimum outside diameter at the
bottom tapering to 14 inch minimum square base. The minimum weight of the cones shall
be 7 pounds exclusive of attachments. They shall be reflective orange, with the color
molded into the plastic. They shall be kept clean and bright for maximum target value.
Traffic cones shall be reflectorized and may be equipped with steady burning lights for
nighttime use, if so directed by the Engineer. The cones shall be subject to the Engineer's
approval before and during the time of their use on the project.

No work shall interfere with traffic, or restrict the width of pavement available for traffic,
shall be performed on Saturdays, Sundays, or legal holidays, without prior approval by the
Engineer.

Except as necessary during actual working hours, and then only with the specific approval
of the Engineer, the Contractor shall not occupy with his equipment, materials, or
personnel, any roadway or sidewalk area within or adjacent to the project that is open to
traffic.

All signs shall be furnished erected and maintained in a substantial manner to be approved
by the Engineer, and shall be maintained so as to provide maximum visibility and legibility
at all times.
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4)

5)

0)

Signs, lights, barricades and all other warning and protective devices shall be established,
repaired, replaced, relocated and removed by the Contractor at the locations and times and
in the manner directed by the Engineer.

If the Contractor uses drums to delineate traffic hazards on the project site, such drums shall
be of steel or plastic, approximately 36" high and a minimum of 18" in diameter. They
shall have alternating orange and white reflective stripes, with a minimum to two white
stripes per drum. Ballast weight shall not exceed 50 Ibs. A drain hole shall be provided
near the bottom of the drum to prevent the accumulation of rain water.

The Contractor shall plan and execute his work so that no damage will occur to fences,
trees, shrubs, walks, existing drainage, field to remain, etc. Should it become necessary to
remove any such item during the course of construction, the Contractor shall restore such
item to its original location and condition, as soon as it is practical to do so. Should the
Contractor damage or destroy any such item, he shall replace it in like kind without cost to
the Owner. Fencing may be temporarily removed, with the approval of the Owner, and
replaced upon installation of the work.

Separate payment will not be made for relocating traffic control devices as required or as
directed.

All work including traffic control devices and other traffic protection measures shall be in
included in various items in the Proposal Form for this project including temporary
pavement markings and all other traffic control devices used in this project.

SCHEDULE OF WORK

The Contractor shall submit his proposed schedule of work for the Engineer's review and
approval, prior to the commencement of construction.

EXTENT OF WORK

The Contractor is notified that the final extent of work will be governed by funds available.
[t may become necessary, should funding dictate, to eliminate or reduce one or more items,

or a part or parts thereof. Likewise, should funding be available, additional work may be
authorized.

LAYOUT OF WORK

The Contractor shall provide all field stakeout work necessary to perform the proposed
construction, including horizontal location.

A benchmark will be set by the Engineer only once. The Contractor will be responsible to
protect all stakes when set and otherwise restore those damaged or destroyed, at his own
expense. The Contractor shall be responsible for clearing all work areas necessary for
construction. This will be done only after receiving approval from the Engineer.

N.J.D.O.T STANDARD SPECIFICATIONS

All work and materials shall be in accordance with the respective provisions of the New
Jersey Department of Transportation Standard Specifications for Road and Bridge Con-
struction, 2019, including latest additions and amendments thereto, and as amended and/or
augmented by the Technical Specifications.
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SAFETY REQUIREMENTS

The attention of the Contractor is specifically called to the requirements of the Occupational
Safety and Health Act and other such laws and regulations covering his work. All such
requirements shall be complied with and the Requirements herein are supplementary to
those requirements.

ENVIRONMENTAL PROCEDURES

All requirements shall be in accordance with Section 105.08 of the N.J.D.O.T.S.S. (2019)
and as outlined below.

The Contractor shall provide all materials, labor and equipment required to perform all
work necessary or incidental to the protection of the environment as specified herein. The
intent of these procedures is to minimize the environmental impact of construction of this
project.

Purpose

The purpose of the Environmental Procedures is to avoid the destruction of or damage to
the following:

Significant aesthetic, scenic and environmental features;

Areas of unique interest and natural value;

Important wildlife breeding, resting and feeding areas;

Areas that are critical to fish and wildlife life cycles;

All existing or proposed sites for recreation, water supply, and publicly-owned open space;

Adverse soil conditions, including but not limited to, highly acid soils, highly erodible soils,
and adverse mineral concentrations;

Stream corridors, streams, inland wetlands, estuaries, and coastal wetlands;

Reduction of quantity and high quality of surface water flow, especially as affected by
seepage of surface and subsurface waters into and along interceptor sewer trenches;

And established vegetation, especially forest and wetland.

Prohibited Construction Procedures

Construction procedures that are prohibited include, but are not limited to-

T-4
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Dumping of spoil material into any stream corridor, any wetland, any surface waters, or at
other than approved dumpsites.

Indiscriminate, arbitrary, or capricious operation of equipment in any stream corridor, any
wetlands or any surface waters;

Pumping of silt-laden water from trenches or other excavations into any surface waters,
stream corridors, or wetlands;

Damaging vegetation adjacent to or outside of the right-of-way; or adjoining properties;

Disposal of trees, brush, and other debris in any stream corridors, any wetlands, any surface
waters, or at other than approved dumpsites;

Permanent or unspecified alteration of the flow line of any stream, and/or shoreline;
Open burning of project debris;

Improper disposal of regulated and/or hazardous materials.

Payment

No separate payment will be made for Environmental Procedures, all costs thereto shall be
included in the various pay items scheduled on the Proposal Form.

TRADE NAMES

Trade names and/or manufacturer's product names as used in these specifications are
intended to establish a quality standard only. Other manufacturer's products may be used
by the Contractor providing the substituted product's quality is equal to or exceeds that
specified. The warranty of the specified products must also be matched by an or equal
submission.

PERMITS
The Contractor shall be responsible for acquisition of all necessary construction, road
opening, utility, and construction permits from the Borough of Deal, as necessary to

complete the work outlined within this Proposal.

The Contractor shall provide shop drawings and layout of all proposed improvements.

CLEARING SITE

All work shall be in accordance with plans and current Section 201 of NIJDOTSS, 2019 as
amended and supplemented in this Article.
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Any work not specifically mentioned under other items and necessary for the satisfactory
completion of this project in a neat and workmanlike manner shall be included under this
item.

Before excavation and grading is begun in any area, the site of the project shall be cleared
within the limits of construction. The ground surface shall be cleared of all trees, brush,
weeds, roots, matted leaves, debris and other objectionable material, vegetation and growth.

Trees, shrubs and other landscape features adjacent or within the limits of construction
which do not interfere with the project and are designed for preservation shall not be
removed but shall be protected during the progress of the work.

Included in this item are relocation of all signs and all coordination and exploratory work
in locating and relocation of all affected utilities and structures.

The owner reserves the right to salvage any items or materials, removed by the Contractor
from the site.

All work shall be performed and all materials disposed of in accordance with all applicable
Federal, State and local laws. Any necessary permits required to complete the removal and
disposal of these structures shall be secured by the Contractor.

Temporary removal of fencing or other materials that are in the way of the conduit trench
shall be included and reset to the existing conditions.

It shall be the responsibility of bidders to ascertain, by their own inspection and
investigation, the condition of the work site and to make such other investigations that may
be necessary for a complete understanding of the work to be performed. Bids shall be based
on the bidder's own findings.

No separate payment will be made for clearing site. All costs for this item shall be included
in the various items scheduled in the proposal.

MOBILIZATION

Mobilization shall consist of the cost of initiating the contract. Payment for mobilization will
be made at the lump sum price bid for this item in the proposal, which price shall include
the cost of initiating the contract. The provisions for payment for the item mobilization
supersede any provisions elsewhere in the specifications for including the costs of these
initial services and facilities in the prices bid for the various items scheduled in the proposal.
The lump sum price bid for mobilization shall be payable to the contractor whenever he shall
have completed 10 percent of the work of the contract. For the purposes of this item, 10
percent of the work shall be considered completed when the total of payments earned,
exclusive of the amount bid for this item, shown on the monthly certificates of the
approximate quantities of work done, shall exceed 10 percent of the total price bid for the
contract.

The lump sum price bid for mobilization is limited to the following maximum amounts:
Original Contract Amount (including Mobilization)
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From More Than

To and Including

Maximum Amount for Item of

Mobilization

$0 $ 100,000 $ 3,000
$100,000 $500,000 $15,000
$500,000 $1,000,000 $30,000
$1,000,000 $2,000,000 $60,000
$2,000,000 $3,000,000 $90,000
$3,000,000 $4,000,000 $120,000
$4,000,000 $5,000,000 $125,000
$5,000,000 $6,000,000 $150,000
$6,000,000 $7,000,000 $175,000
$7.000,000 $10,000,000 $200,000
$10,000,000 - 2.5% of Amount
OCEAN AVENUE LIGHTING
A. Luminaire & Decorative Arm

(()) .

kne T Luminaire

K806 SATELLITE SR. - LED

The K806 Satellite Sr. provides a polished, shrouded design, engineered to increase
road- way performance while providing superior spacing. Suitable for off roadway
applications as well, this time-less design can be used in both contemporary and
historical settings. Please refer to the end of this section for manufactures
specifications.

T-7



LED ENGINE

Light engine shall include an array of 60 or 84 solid state Cree X-Series high power
LEDs (light emitting diodes). The emitters shall be mounted to a metal core circuit
board using SMT technology. The LEDs and circuit boards shall then be mounted
to a high performance heat sink which is vented to the outside ambient air to provide
dynamic airflow for cooling the system.

OPTICS

External light control shall consist of high precision refractive lenses.

The bottom decorative portion of the K806 Satellite Sr. fixture is comprised of a
one- piece spun aluminum alloy with a minimum thickness of 0.09”. The spinning
is permanently affixed to the cast housing with the use of stainless steel hardware.

LENS

The K806 Satellite Sr. pendant is available with or without a lens. Lens options
include; clear sag glass lens; clear shallow glass lens; rippled acrylic deep dish lens
or rippled glass deep dish lens. The sag and shallow glass lens shall be made of
#9000 clear borosilicate glass (fully annealed). It shall maintain a minimum thick-
ness of 0.3”. The rippled acrylic deep-dish globe shall be moulded of acrylic
Acrylite Plus Acrylic Polymer, or equivalent, having a minimum thickness of 0.09”.
The rippled glass deep dish lens shall be made of clear borosilicate glass (fully
annealed) with a rippled pattern. It shall maintain a minimum thickness of 0.25”.
The lens is secured by means of a cast aluminum holding ring. Addition- ally, a
continuous circular gasket rated for 270°F will assist in sealing the lens and provide
an [P66 ingress rating.

LUMINAIRE CONSTRUCTION

The luminaire shall consist of an aluminum alloy housing that acts as the enclosure
for the engine and is of adequate thickness to give structural rigidity. The engine
must be affixed to the inside of the housing with stainless steel screws.

PLUMBIZER

The K806 Satellite Sr. comes with multiple mounting options including the KPL10,
KPLI11, KPL20, KPL21, KPL30, KPL31 and KPL40.

Please contact King Luminaire for more details and specifications.

DRIVER

The LED universal dimmable driver will be class 2 and capable of 120 - 277V or
347 - 480V input voltage, greater than 0.9 power factor, less than 20% total
harmonic distortion. The case temperature of the driver can range from -40°C up to
70°C. Each LED system comes with a standard surge protection designed to
withstand up to 20kV/10kA of transient line surge as per IEEE C62.41.2 C High.
An in-line ferrite choke is utilized to provide protection against EFT’s. The driver
assembly will be mounted on a heavy duty fabricated aluminum bracket to allow
complete tool- less maintenance. Dimming capable using 1-10vde (10% to 100%),
10v PWM, or resistance.
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PHOTOMETRICS

Fixtures are tested to IESNA LM79 specifications. These re- ports are available
upon request.

CHROMATICITY

High output LEDs come standard at 3000K & 4000K (+/- 300K) with a minimum
nominal 70 CRI. Additional CCT emitters are avail- able upon request.

LUMEN MAINTENANCE

Reported (TM21) and Calculated (L70) reports are available upon request with a
minimum calculated value of 100,000 hrs.

WIRING

All internal wiring and connections shall be completed so that it will be necessary
only to attach the incoming supply connectors to Mate-N-Lok connectors or to a
terminal block. Mate-N-Lok shall be certified for 600V operation. Internal wire
connectors shall be crimp connector only and rated at 1000V and 150°C. All wiring
to be CSA certified and/or UL listed, type SFF-2, SEWF-2, or SEW-2 No. 14 gauge,
150°C, 600V, and color coded for the required voltage.

THERMALS

Fixtures tested to DOE sanctioned standards to determine the maximum in-situ
solder-point or junction-point temperatures of the LED emitters. This report is
available upon request.

FINISH

Housing is finished with a 13 step KingCoat™ SuperDurable polyester TGIC
powder coat. Standard colors include strobe white, brown metal, marina blue, gate
gray, Chicago bronze, standard gold, standard black, federal green and rain forest.
Please see our website for a complete list of colors. RAL and custom color matches
are available.

MISCELLANEOUS

All exterior hardware and fasteners, wholly or partly exposed, shall be stainless steel
alloy. All internal fasteners are stainless steel or zinc coated steel, All remaining
internal hardware is stain- less steel, aluminum alloy, or zinc coated steel.
WARRANTY

The K806 Satellite Sr. LED luminaire comes with a 7 year limited warranty



CERTIFICATION;

CSA US Listed

Suitable for wet locations ISO 9001
IP66

ARRA Compliant

LM79 / LM80 Compliant

DRIVER INFO:

>0.9 Power Factor
<20% Total Harmonic Distortion

120 - 277V & 347 - 480V

-40°C Min. Case Temperature 70°C Max. Case Temperature
Surge Protection: ANSI C136.2 extreme level 20kV/10kA
Dimming Capable: 1-10vdc

EPA:

Flat Lens: 1.61 sq. ft.
—, Sag Lens: 1.71 sq. ft.
— Shallow Lens: 2.03 sq. ft.
Deep Dish Acrylic: 2.48 sq. ft.
Deep Dish Glass: 2 48 sq. ft.

ks FIXTURE WEIGHT:
Flat Lens: 36 Ibs
W e : Sag Lens: 41 1bs
Shallow Lens: 44 lbs
E / Deep Dish Acrylic: 44 1bs
ahes Deep Dish Glass: 49 Ibs
25 13/16~
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FIXTURE OPTIONS

K806 SATELLITE SR. - LED

Lens Options

Shallow Deep Dish
Flat Glass Acrylic or Glass
24 5/16" 25 7/8" *
381/2" {
am—
| 25 13/16" |
| 25 13/16"
| 25 13/16"
| 25 13/16"
Plumbizer/Mounting Options
|«— LI — E— lw— TYE e r»— w |_‘ T
ﬁl L I—— (A’&
@ A=
“ ‘ = =
KPL10 KPL11* KPL20** KPL21%* KPL30** KPL31*> KPL40
*Available with PR7
**Available with PR7 or finial
LINE VOLTAGE
SERIES 120V (120-277v)
8060 (60 emitters, 25 - 120W) 480V (347-480V)*
8084 (84 emitters, 150 - 200W)
1ES LIGHTING *Selact wattages available within PAINT COLOR
CLASSIFICATION this range, contact King Luminaire. GN - Federal Green
1 - Type 2 120V will be provided if blank. BE - Blue
- Type 3 GY - Gray
LUMINAIRE STYLE e Typea SR Lol BN - Brown
_ V -Type5S S5L - Solid State KPLL0, KPL11, KPL20 BK - Black
K806 - Satellite Sr. KPL21, KPL30, KPL31 BZ - Bronze
KPL40
ccT *Additional options
*leave blank if 3K - 3000K available on website. BK
not required 4K - 4000K will be provided if blank.

k806 |.[P4SH].

OPTICAL OPTIONS

P4FL - P4 Flat (No Lens)
P4SA - P4 Sag Glass Lens
P45H - P4 Shallow Glass Lens

P4RAD - P4 Deep Dish Acrylic Lens
P4RGD - P4 Deep Dish Glass Lens

StressCrete
GROUP

100 | (ssb | [8060

(PL10| _|

-[129 -

WATTAGE
25, 40, 60, 75, 100, 120, 150, 200

*Additional wattages available,
please contact King Luminaire

T-11
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PHOTO CONTROL OPTIONS

PR - Photo Receptacle, available with
KPL11, KPL20, KPL21, KPL30, KPL31

PE - Photo Receptacle, PR and Phato Eye.

Available with KPL11, KPL20, KPL21, KPL30, KPL31

PEBC-Photo Electric Buttoncell

* leave blank if not required

WWW.SCgrp.com

(())

WATTAGE
SELECTOR

WS - Wattage
Selector

* leave blank if
not required

King

ane® Luminaire



KA15 // BISHOPS CROOK ARM

DECORATIVE ARM

57"
i
17" 11r2"
1
I

l
!
71/2"

—— 255/8"

A
|

(())) King
kine® LUMINaire

The King Luminaire KA15 Bishops Crook

Arm is a classic and functional

design

full of character. Available in side, tenon,
or wall mount, and single or double arm
configurations, the KAI15 provides a simple
look when space is limited.

ARM SPECIFICATIONS

MATERIAL:
Aluminum

MOUNTING TYPE:
Side

Tenon

Wall

ARM QUANTITY:
Single
Double

FINISH:
Available in textured
or smooth.

EPA
1.84 - 3.83 sq. ft.

MOUNTING TYPES:

p—-‘ 4" i_. .....
l
L e

2 ¢

TOP BRACKET

AN e

6" Lol
| 3

BOTTOM BRACKET

Side/Wall Mount Details

ARM ADDITIONS:

Tenon Mount Details
TO ACCEPT 11/2"IPS (1.90" DIAMETER)
X 6L TENON

LEVELING DEVICE:

WEIGHT — R
13 - 29 Ibs ’ 4 I
— S
L] 4
KPLI1O KPLT
“Saee leveling device spec sheet
Tenon Decorative Shroud for mere optians
Catalog Mount # of EPA Wwt.
ARM MOUNTING LENGTH Number Type Arms (sq ft) (lbs)
STYLE TYPE
T e KA15-A-5-1-XX Side 1 192 15
KAIS S- Side KX 5 . -
T - Tenon Sy AT iR KAT5-A-5-2-XX ide 2 383 29
W - Wall standard length KAIS-AT-XX  Tenon 1 184 13
KATIS-A-T-2-XX Tenon 2 278 8
KAIS-A-W-1-XX Wall 1 1.96 16

KA1S |.| A |-

MATERIAL

A - Aluminum

# OF ARMS

1 - Single
2 - Double
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CONFIGURATION OPTIONS

KAIS DECORATIVE AR!

Side Mount Single Arm

Side Mount Double Arm

B Ul § RO -4 r.
N 1144" @ WIRE ]
2 NPT EXTERNAL — [ b i D1 /—AC.CEQ A
" THREAD x I'L 6" v L~ 34" @ HOLE
57 A <] .
1 . 24
l‘ L- VIEW A-A
17"
b - i
6" L_ * 1 | ~—3/4" @ HOLE
B i
L I %
i | v
REFERENCE POLE— | b viewea .
L AEW B
Tenon Mount Single Arm Tenon Mount Double Arm
2ty
tete 25 5/8" s 72"
2" NPT EXTERNAL i
57" THREAD x "L !
| e
(3) 3/8™16 5ET
Y crews B 120° APART
81/2"
| (2Y SETS OF (3) o DECORATIVE SHROUD
1 L 1" Sseser screws l —f B
g 1 @ 1207 APART ! I~
i
| \TO ACCEPT A 11427 198 (190" OD) .
« & LONG TENCN
Wall Mount Single Arm
[}
|
| :
5 | e 255/8" e
; ) 71/2' il a
! e I
| 2" NPT EXTERNAL ' )
g7 Ar THREAD x 1L | 5
o
I [] (2) 3/4” & THRU HOLES
| & (2) 5/8°-11 HEX HEAD BOLT
17
| o e
e
| L ‘[ i |_——3/4" @ HOLE
L1 ) 6" Ll g
o | @
REFERENCE WALL/ 1

E]

StressCrete
GROUP

www.scgrp.com

(1)) King
king® Luminainr



Scope

The contractor shall supply K806 Satellite Sr. LED series light and KA 15 Bishops
Crook Arm Decorative Arem manufactured by King Luminaire, or approved equal.
Complete with all material required for assembly and their attachment to the
existing light pole and existing electrical wiring. The existing lighting poles and
wiring are to remain. The contractor is to secure the light fixtures, arms, brackets,
and all else necessary to replace the existing light fixtures and arms to the existing
poles and connection to the existing wiring.

Anchorage
Steel anchor hardware shall be supplied. The hardware shall meet the requirements

of AASHTO M134-90 Grade 55. The hardware shall be hot-dipped galvanized per
ASTM A153 and meet the minimum standards specified by the manufacturer.

Coating
The coating shall be heavy duty TGIC polyester coating as specified by the

manufacturer. The selected light fixture will be black in marine grade finish, which
will include an extra clearcoat over the powder coat adding a layer of protection.

Inspection and Packaging

Each part shall be inspected for appearance, uniformity and thickness. Any part
that does not meet the specified coating thickness shall be recoated. The product
shall be bundled with sufficient dunnage and strapping to prevent damage during
shipment.

Warranty

The manufacturer shall warrant its parts and factory-applied coatings against
cracking, peeling or excessive fading due to normal climatic exposure for a period
of five (5) years from the date of shipment or manufacturer warranty, whichever is
greater. Damage to the finish coating caused by mechanical abuse, such as rough
handling installation or by vandalism, is not covered by this warranty. This
warranty shall apply to the repair or replacement (at the manufacturer’s discretion)
of the material involved and shall not include reimbursement of consequential
expenses such as installation or removal of equipment or transportation costs.

Pedestals & Poles

The existing light poles and pedestals are to remain.

Electrical Conduit & Wiring

The existing electrical conduit and wiring are to remain. The contractor is to connect
the new fixtures to the existing wiring.



Shop Drawings

The Contractor shall provide a complete set of shop drawings for the light fixtures
outlined in these Specifications prepared by the manufacturer and submitted to the
Engineer for review prior to the manufacturer of the equipment. The shop drawings
shall include schematics, electrical diagrams, and layout dimensions. A component
Bill of Materials shall be submitted and include each component reference, quantity,
description and part number. The layout drawings must show the general
arrangement and location of each component. The electrical schematics must show
all component markings and wire numbers. The schematics shall be specific for the
equipment being considered and not general in nature. The diagrams must show all
field connections and the devices to which they are connected.

After submittal review by the Engineer, the drawings shall be returned marked and
noted as to the evaluation. Only upon Approval or Approval as Noted evaluation
can the manufacturer proceed.

The owner reserves the right to change the light fixture and pole models. Any
increase or decrease in cost for this charge will be negotiated with the contractor.

Permits

The Contractor shall arrange for all permits, certificates, inspections, etc., all fees
levied by local authorities are waived. All work shall be completed in compliance
with all laws, ordinances, codes, etc., of any authority having jurisdiction and,
where applicable, all items shall bear the Underwriters Laboratories (UL) label
and/or Factory Mutual Approved.

Warranty

The manufacturer shall warranty against defects in workmanship and materials
defects in the equipment for a period of one year under the anticipated operating

conditions. The warranty shall be in printed form and apply to the equipment
furnished.

Payment

The following payments shall be made for various items described in this section:

“Light Fixture” includes the cost of material, labor, hardware and construction of
the light fixture, connection to existing wiring from the light fixture to the power
source, and all else necessary to construct the light. Payment will be made for the
quantity as above determined, at the price bid per unit.

“Decorative Arm” includes the cost of material, labor, hardware and construction
of the decorative arm, connection to existing pole, brackets, and all else necessary
to construct the light. Payment will be made for the quantity as above determined,
at the price bid per unit.

The unit prices shall include the cost of all labor, removal of existing lights,
materials, equipment, all restoration, including pavement, grass, stone or any other
material, installation and all else necessary therefore and incidental hereto to
construct.
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The selected light fixture will be black in marine grade finish, which will
include an extra clearcoat over the powder coat adding a layer of protection.

CLEANUP

During the progress of the Contract, the site of the work shall be kept neat, clean and
orderly. The work will progress through a residential area and the permitting of trash, dirt
and debris to litter the site or to blow onto adjacent property shall not be allowed.

No separate payment shall be made for this item; rather the contractor shall include all
related costs in the various pay items scheduled in the Proposal.

UNDERGROUND UTILITIES

Utilities shown on the Plans are located from the best information available; the Contractor
shall verify all utility horizontal and vertical locations prior to start of excavation for
drainage and regrading work. The Contractor shall be responsible for any damage he causes
to any utility and shall repair it at his expense.

SOIL EROSION AND SEDIMENT CONTROL

"Soil Erosion and Sediment Control" shall include the furnishing of all materials and the
installation of proper measures to reasonably control soil erosion from construction
operations and prevent excessive flow of sediment from the construction site. Such work
may include the installation of silt fence, water-diversion structures, diversion ditches and
sediment basins, sodding and mulching or sodding critical areas to provide temporary
protection.

Materials shall conform to the requirements of appropriate articles of "Standard for Soil
Erosion and Sediment Control in New Jersey" dated January, 2014, and the Standard
Specification for Road and Bridge Construction of the New Jersey Department of
Transportation, 2007 Edition as added to and amended. Such standard specifications

are made a part of the specifications by this reference and will not be repeated herein. In
case of conflict between the above-mentioned requirements, the standard requiring the
higher in terms of quality of materials and workmanship shall prevail.

No separate payment will be made for soil erosion and sediment control and all costs thereto
shall be included in the various pay items scheduled in the Proposal.

RESTORATION WORK

It 1s intended that upon completion of each respective portion of the Project, all site
restoration work shall have been completed and the area left broom clean and in a neat and
workmanlike manner,

All restoration work necessary to return the project area to its original condition shall be
performed by this Contractor and any costs for such work shall be included in the various
work items in the Proposal. The Contractor shall familiarize himself with all conditions
which will affect restoration work, prior to bidding.
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Such items as fencing, posts, signs, mailboxes, trees, shrubs, driveway pavement, curbing,
sidewalk, topsoil and lawns, and any other physical features which may lie in or near the
work area, shall be removed during the construction period and replaced or relocated as
soon thereafter as possible. Traffic signs and/or street signs shall not be removed; they may
be temporarily relocated as approved by the Police Department and the Engineer.

The Contractor shall exercise extreme care in saving from harm any trees, shrubs and/or
other plantings which lie in the work area. It is the intent of the Specifications that all trees,
shrubs, and other plantings which interfere with this work be protected and replaced to their
original position and condition, satisfactory to the Owner. The Contractor shall, at his own
expense, replace in like kind any such items damaged during the course of his work.

All items removed during construction shall be replaced to meet or better existing condition
or the minimum conditions accepted by the Engineer.

All costs incurred by the Contractor in removing and relocating the necessary items shall
be borne by the Contractor. Separate payment will not be made for this item. All costs
thereto shall be included in the various pay items scheduled in the Proposal.

UTILITY-OWNED FACILITIES

All requirements shall be in accordance with Section 105.07 of the N.J.D.O.T.S.S. (2019)
and as outlined below.

The Contractor shall be cautioned that it is his responsibility to make all arrangements with
respective utility companies for scheduling the resetting, removal, relocation and/or
replacement of their facilities within the project area. Utilities shown on the Plans are
located from the best information available; the Contractor shall verify all utility horizontal
and vertical locations prior to start of excavation for roadway and curbing. The Contractor
shall be responsible for any damage he causes to any utility and shall repair same at his
expense.

For the Contractor’s use, the following utility company names and addresses are provided
from the best information currently available.

Joseph Puglisi 732-919-8140
New Jersey Natural Gas Co.

1415 Wyckoff Road

Wall, NJ 07719

Harvey M. Lockley 732-212-4246
JCP&L

One River Center

331 Newman Springs Road, Building 3

Red Bank, NJ 07701

Bryan C. DePaul, Sr. Manager 732-546-2472
Net Eng & Ops-Wireline Network Ops

Verizon-NJ

c/o Wireline Engineering

999 W. Main Street, Floor 2

Freehold, NJ 07728
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Timothy Shea, Executive Director 732-531-2213
Township Of Ocean Sewerage Authority (TOSA)

244 Roosevelt Avenue

Oakhurst, NJ 07755

Jeremiah Hulsart Superintendent 732-933-5937
New Jersey-American Water Co.

661 Shrewsbury Avenue

Shrewsbury, NJ 07702

Gary M. Eicken 732-299-2958
Comcast Cable Communications

403 South Street

Eatontown, NJ 07724

SCHEDULE OF VALUES

The contractor shall submit with his bid, a schedule of values for all lump sum items in the
Proposal.

The schedule of values listing is intended to provide a description, identification and cost
breakdown for lump sum items, which should equate to the total cost of the overall project.
The owner may, at his discretion, increase or decrease overall project cost, based upon the
schedule of values provided by the contractor.

PRE-CONSTRUCTION VIDEO

The contractor shall videotape the entire construction site prior to any work. The tape shall
clearly show the conditions of existing curbing, sidewalk, landscaping and other street
furniture which may be damaged by the construction activities. One copy of this tape
should be submitted to the engineer prior to construction.

No specific payment will be made for this work. All costs shall be included in the
various items bid in this contract.
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PROPOSAL FORM

Each bidder shall use this form in submitting his bid. Bidder to submit loose proposal form.

TO: Board of Commissioners
Borough of Deal
190 Norwood Avenue
Deal, NJ 07723

Dear Board Members:

The undersigned bidder declares that he has read the plans and specifications, and contract
documents, has examined the site and has determined for himself the condition affecting the work
and he proposes and agrees, if this bid is accepted to provide at his own expense, all labor,
insurance, superintendence, machinery, plant, equipment, tools, apparatus, appliances and means
of construction and all other materials and supplies, and to complete ready for its intended purpose.,
the entire work and all parts thereof described as included under this contract, prior to the
completion date described under Subsection 108.10, Contract Times of this specification in the
manner and times prescribed, including all work incidental thereto, according to the advertisement,
information for bidders, as required by and in strict accordance with the applicable provisions of
the plans and specifications entitled:

OCEAN AVENUE LIGHTING IMPROVEMENTS

IN THE
BOROUGH OF DEAL
MONMOUTH COUNTY, NEW JERSEY

for the unit prices for each of the items of work listed in the Proposal.

It is understood that the Total Price stated by the undersigned in the Proposal is based on
the estimated quantities and will control in the awarding of the contract. It is further understood
the owner reserves the right to eliminate any proposal item or items, or any portions of any item

or items prior to the award of the contract.

Each bidder shall include on this Proposal Form a unit price and total amount bid for each
individual item, and a total bid amount representing the sum total of all individual items.

The contract award will be based on:

1. The lowest total bid amount; or

2, At the Owner’s option, depending upon available funding, the Owner may adjust
quantities of items, or eliminate certain items, and recalculate the contract award
accordingly.
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PROPOSAL FORM

OCEAN AVENUE LIGHTING IMPROVEMENTS

IN THE
BOROUGH OF DEAL

No. Item Units Unit Price Amount

1. Mobilization 1LS

2. Light Fixture 55 UN

3. Decorative Arm 55 UN

Total Base Bid Items 1 -3 Total $

Written

Page 2 of 3




There is presented herewith:

A certified check, cashier's check, or bid bond in the amount of
$ payable to the order of the Borough of Deal, which the
undersigned bidder agrees to forfeit as liquidated damages to the Owner, if written notice of the
acceptance of this bid is mailed, telegraphed, or delivered to the undersigned bidder within sixty
(60) days after the date of opening of the bids, or any time thereafter, before this bid is withdrawn
and the undersigned fails to deliver executed contract and contract bond within two (2) weeks after
the date of such mailing, telegraphing or delivering of such notice. The undersigned bidder hereby
designates as his office to which such notice of acceptance may be mailed, telegraphed, or deliv-
ered:

(an individual)
The undersigned bidder is (a partnership) under the laws of the State
(a corporation)

of , having principal offices at

Signed

Name

Title

(Seal)
Firm Name

Federal ID No.

Address

Telephone

Fax

Email

Date
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BID DOCUMENT CHECKLIST

This checklist should be initialed and signed where indicated and retumned with all documents.

ltems submitted with
Proposal Form
(Bidder's Initials)

6) Non-Collusion Affidavit of Prime Bidder. .................ooooiviiiiiiiiio oo
7) Addendum Acknowledgement, if applicable.................ooooviivienreonee
8) New Jersey Business Registration Certification..................coeeervvooeeeeooieeeeso

9) List of Subcontractors

11) State of New Jersey Division of Purchase & Property...........ccooeeeeeeveeseeeoeoooooo
Disclosure of Investment Activities in Iran

12) Certification of Non-Involvement in Prohibited Activities...............cooovovioivieeeein
In Russia or Belarus

Firm Name

(Please print or type)

Print Name & Title:

Signature:

PA-1
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. . . OP2e3 i PHes s
ollowing projects are in prosress or have 022n com

roject Descriztion & Cost Date of Responsible Engineer
Completion | (Firm name. address & phone £

Siunature
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STATEMENT Or OWNERSTH P (OWNERSHIP
DISCLOSURFE (.‘ERTIFIC;\T[DN)
M.J.S A 52:2524 2 (P.L. 1977 €.33, as amendad by P.L. 2018, c.43)

This Statement Shall Be Included with Al Bid
and Proposal Submissions

Mame of Business:

Address of Business:

Name of person completing this form:

The Attorney General has advised that the provisions of N.J.S A 52:25-24.2, which refer to

corporations and partnerships apply to limited partnerships, limited liability Partnerships, angd
Subchapter S corporations.

This Ownership Disclosure Certification form shall be completed, signed and notarized,

Failure of the biddsr/vroposer to submit tha required information is cause for
automatic rejection of the bid ar proposal

Part |
Check the box that represents the type of business organization:

Sole Proprietorship (skip Parts Il and 11, sign and notarize at the end)
DNon-Profit Corporation (skip Parts Il and l1l, sign and netarize at the end)
mPannership [3 Limited Partnership Ej Limited Liability Partnership

[j Limited Liability Company

BFor-proﬁt Corporation (including Subchapters C and S or Professional Corporation)
DOther (be specific):

Part 1]

D | certify that the list below contains the

I of3



OR

E I certify that no one stockholder in the corporation owns 10 percent or more of jts
stock, of any class, or no individyal pariner in the partnershio owns a 10 percent or
greater interest therein, or that no member in the limited liability company owns 5 10
percent or greater interast therein, as the case may be.

Sign and notarizs the form below, and, if necessary, completa the list below.
(Plzass a'tach additional sheseis if mmw

MName: Mame:
Address: Address:
Name: Mame:
Address: Addrass:
Name: Name:
Address: Address:
Name: Name;
Address: Address:
MName: Name:
Address: Address:




Part Ill-  Any Direct or Indirect Parent Entity Which is Publicly Traded:

“To comply with this section, & biddsr wit any direct or indirect parant entity which is publicly
trad=d may submit the nams and address of each publicly traded entity and the name ang
address cf each person that holds a 10 percent or graatar beneficial intarest in the publicly traded
enity as of the last annual filing with tha faderal Securities and Exchangs Commission or tha
forsign equivalent, and, if thera is any person that holds a 10 percent or greater beneficial interast,
aiso shall submit links to tha websitas containing tha last annual filings with the fedaral Securities
and Exchange Commission or the foreign equivalent and the relevant page numbers of the filings

that contain the information on each person that holds a 10 percent or araatar bensficial interest
p g

E Pages attached with name and addrass of eash publicly tradsd entity as wel| as the
name and address of each person that holds a 10 percent or graater beneficial intzrest.
OR

5! Submit here the links to the Wabsitas (URLs) containing the last annual fi

lings with the
federal Securities and Exchanga Commission or the foreign equivalent.

AND

,._.__

Submit hers the relavant page numbers of the filings containing the information on each
person holding a 10 percent or greater beneficial interest.

Part IV Certification

|, being duly sworn upon my cath, hereby represent that the foregoing information and an
to the bast of my knowledgs are true and complete, | acknowledge: that| am authorize
on behalf of the biddar/propaser: that the municipality is relying on the infarmation contained herein and that | am
uncer a continuing obligation from the datz of this certification through the completion of any centracts with
municipality to notify the municipality in writing of any changes to the information contained herein; that | am
aware that it is a criminal offense to make a false statemant or misrepresentation in this certification, and if | do
g0, | am subject to criminal prosacution under the law and that it will constitute a material breach of my

agreement(s) with the, permitiing the municipality to declare any contract(s) resulting from this certification void
and unenforceable,

¥y attachments theretg
d o exscute this certification

Subscribed and sworn befare me this day of

, 202 (Affiant)

(Notary Public)
My Commission expires:
(Corporate Seal if a corporation)

(Print name of affiant and titla if applicable)
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SION ATEDAVIT

STATE OF NEW JERSEY )

JUNTY OF )

[ ofthe of

tate of of |

hthe County of and the §

being duly sworn azcording 2 law on my
e s s, >
[am of the firm of

the biddar making the Propasal for this p peoject, and that E e‘.e:uze\l the said Proposal with full

oyt vy 4 Bl b g & o O SO 5 < 4
: L;u‘:s)l.s_.r- w2 Co sa; ihai said bidder has nor, dipes v ari ¥ A2resment
Aeriaimarad | “eoailus: ~ WS -
paTHcipates in any eoilusion. or otharwiss takan any oes mpesitive

it with the atove namad £

mdavic are frus and correar,

& s B il o ALl r
of li=3 L'LOI e heoftha statamen:s

Fyerhae cimrmenmp 2lam - “tAm e o=alll e - H ook
[ Bather warrant that no Ferson or selling agency has been smapioved or retained 1o solici:
2as vy R - N r pipnid awes £ - ot .
OF s2¢ire suCh Conirace upos Tement or undersianding for 2 commission, percentare

[ e o Ao mrra 58 50 B Bl i )
Croksrize oren gRiIpt oonand: emiplova2s or benn [1da Sai-’l-.,ll:z,",ed cemnmiercial or

sellinz avercizs mainmined | oy this firm (NJ.S.A 315405

Subscribed and sworn o

berore me this day

of 20 Stmmature

motary Pubiic of

My Comm s:;a'm.:'(wm I (T,
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ADDENDUM ACKNOWL EDGMENT

PROJECT ENTITLED: —_

Ty

acknowledumen: is hereby inads of the receipt of Addendum No. conainiay
SH——— Z
infiarmarion far tha above ro
£ JiowWigdiumenr ig jrada L. 1 1 : 4 J s B®
This acknowledumen: i mace oy the Bidder, iFaq Individual: by a partner, if g

ratnership; or by an officar ot the carporation. ifa corporation,

—r,
—r

Firm Nams:

(Please print or tvpe)

NOTE: THIS ACKND WLEDGMENT MUST BE ATTACHED TO THE
PROPOSAL AT THE TIME OF BIDDING. IF APPLICABLE.
FAILURE TO DO 50 WILL RESULT N IMMEDIATE BID
REJECTION,

PA-g
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LISTOF SUBCONTRA CTORS
e P B ONUINACTORS

iz and o
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Disclosure of Investment Activities in Iran

Person or Entity

Part 1: Certification

COMPLETE PART 1 BY CHECKING EITHER BOX.

Pursuant to Public Law 2012, c. 25, any person or entity that is a successful bidder or proposer, or otherwise
proposes to enter into or renew a contract, must complete the certification below to attest, under penalty of
perjury, that neither the person or entity, nor any parent entity, subsidiary, or affiliate is identified on the State
Department of Treasury's Chapter 25 list as a person or entity engaging in investment activities in Iran. The
list is found on Treasury’s website at www state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.

The Chapter 25 list must be reviewed prior to completing the below certification. Ifa vendor or contractor is
found to be in violation of law, action may be taken as appropriate and as may provided by law, rule or
contract, including but not limited to imposing sanctions, seeking compliance, recovering damages, declaring
the party in default and seeking debarment or suspension of the party.

I certify, pursuant to Public Law 2012, ¢. 25, that neither the person or entity listed
above, nor any parent entity, subsidiary, or affiliate thereof is listed on the N.J
Department of the Treasury's list of entities determined to be engaged in prohibited
D activities in Iran pursuant to P.L. 2012, ¢. 25 ("Chapter 25 List"). I further certify
that I am the person listed above, or I am an officer or representative of the entity
listed above and am authorized to make this certification on its behalf. I will skip
Part 2 and sign and complete the Certification below.

OR

L am unable to certify as above because the person or entity and/or a parent entity,
subsidiary, or affiliate thereof is listed on the N.J. Department of the Treasury's

Chapter 25 list. I will provide a detailed, accurate and precise description of the
D activities in Part 2 below sign and complete the Certification below.

Part 2: Additional Information

PA-9



PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN IRAN.

You must provide a detailed, accurate and precise description of the activities of the person or entity, or a
parent entity, subsidiary, or affiliate thereof engaging in investment activates in Iran below and, if more
space is needed, on additional sheets provided by you.

Part 3: Certification of True and Complete Information

"1, being duly sworn upon my oath, hereby represent and state that the Joregoing information and any
attachments there to the best of my knowledge are true and complete. I attest that I am authorized to
execute this certification on behalf of the above-referenced person or entity.

1 acknowledge that the is relying on the information contained herein and
thereby acknowledge that I am under a continuing obligation from the date of this certification through
the completion of any contracts with the fo notify the in writing of

any changes to the answers of information contained herein.

I acknowledge that I am aware that it is a criminal offense to make a Sfalse statement or
misrepresentation in this certification, and if I do so, I'recognize that I am subject to criminal prosecution
under the law and that it will also constitute a material breach of my agreement(s) with the
and that the at its option may declare any contract(s)

resulting from this certification void and unenforceable.

Full Name (Print) Title

Signature Date

Title Date

Company Name/Person/Entity

PA-9




CERTIFICATION OF NON-INVOLVEMENT IN
PROHIBITED ACTIVITIES IN RUSSIA OR BELARUS

Pursuant to N.J.S.A. 52:32-60.1, et seq. (L_2022. ¢ 3) any person or entity (hereinafter “Vendor'") that seeks to enter into
or renew a contract with a State agency for the provision of goods or services, or the purchase of bonds or other obligations,
must complete the certification below indicating whether or not the Vendor is identified on the Office of Foreign Assets
Control ~ (OFAC)  Specially Designated  Nationals and  Blocked Persons  list, available  here:
nftos/isanctionssaarch.ofac.ireas gov’. If the Department of the Treasury finds that a Vendor has made a certification in
violation of the law, it shall take any action as may be appropriate and provided by law, rule or contract, including but not
limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in default and seeking
debarment or suspension of the party.

|, the undersigned, certify that | have read the definition of “Vendar” below, and have reviewed the Office of Foreign Assets
Control (OFAC) Specially Designated Nationals and Blocked Persons list, and having done so certify:

(Check the Appropriate Box)

A That the Vendor is not identified on the OFAG Specially Desiqnatad Mationals and Blockad Persans list on
O © account of activity related to Russia and/or Belarus.

OR

5 That | am unable to certify as to "A" above, because the Vendor is identified on the OFAC Spesially
O © Designatzd Mationa's and Biockad Parsons list on account of activity ra'atzd to Russia and/or Balarus.

OR

That [ am unable to certify as to “A" above, because the Vendor is identified on the QFAC Specially

c Designat=d Matonals and Blocksd Parsens st However, the Vendor is engaged in activity related to Russia

O ~and/or Belarus consistent with federal law, regulation, license or exemption. A detailed description of how
the Vendor's activity related to Russia and/or Belarus is consistent with federal law is set forth below.

(Attach Additional Sheets If Necessary.)

Signature of Vendor's Authorized Representative Date

Print Name and Title of Vendor's Authorized Representative Vendor's FEIN

Vendor's Name Vendor's Phone Number
Vendor's Address (Strget Address) Vendor's Fax Number B
Vendor's Address (City/State/Zip Code) Vendor's Email Address

' Vendor means: (1) A natural person, corporation, company, limited partnership, limited liability partnership, limited liability company,
business asscciation, sole proprietorship, joint venture, partnership, society, trust, or any other nongovernmental entity, organization, or
group; (2) Any governmental entity or instrumentality of a government, including a multilateral development institution, as defined in Section
1701(c)(3) of the Intemational Financial Institutions Act, 22 U.S.C. 262r(c)(3); or (3) Any parent, successor, subunit, direct or indirect
subsidiary, or any entity under common ownership or control with, any entity described in paragraph (1) or (2).
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